Bidder: Longview International Technology Solutions, Inc.

INVITATION FOR BIDS

Emergency Standby Transportation Services

RFx #3160007732
OSSS Compliance Review

Price(s):

$3,800.00

AGENCY MUST REVIEW BIDS AND CONFIRM

Please Initial to Confirm
Submission Compliance

Requirement

Notes (PDF Page Number)

Bid Submitted Timely — 1:00PM | January 6, 2026

January 5, 2026 | 2:16PM

Transportation QA 2025
Ammendment 1 — Signed

X | Acknowledged Amendments #1 X #2
Transportation QA 2025
Amendment 2 — Signed.
X | Attachment A — Bid Cover Sheet pp. 1-3
Signed? X Yes [INo p. 1
X | Attachment B — Bid Form pp- 4-6
Signed? X Yes [INo p- 6
Release of Bid as Public Record Completed? Yes [ No p.6
Redacted Copy? [ Yes No Included? [ Yes No | N/A
Xl | Attachment A — Contract Cost Analysis and Breakdown pp. 7-8
Trailer Rental and Mileage Rate(s) Completed? Yes [INo p-7
Dispatcher Rate(s) Completed? X Yes [1No p.7
On-site Management Rate(s) Completed? Yes [ No p.7
Cross-Dock Facility Operations Completed? Yes [ No p.-8
Other Transportation Equipment Costs - Optional [JYes X No p- 8
If yes, Signed and Dated? OYes [ONo N/A
X | Attachment C - References pp- 9-11
At least 3? Yes [1No pp. 9-11
X | Appendix A — 44 C.F.R. Part 18 — Certification Regarding Lobbying p. 21
Signed and dated? X Yes [JNo p-21
Minimum Requirements
Requirement Notes
O | 2 Trade References Score:
X | Registered in MAGIC 3102147575




INVITATION FOR BIDS
Emergency Standby Transportation Services
RFx #3160007732
OSSS Compliance Review

Good Standing/Registered with MS SOS No registration found.




Invitation for Bids

Emergency Standby Transportation Services

1. | Deliverables 4.1.1, page 3

IFB Section, Page Number

IFB RFx# 3160007732

Amendment #1

Questions and Answers

Vendor/Contractor Question
“At the time a purchase order will |
be provided to the vendor to |
initiate the need of trailers and

movement of equipment to State |
Staging Area (SSA).” |

Is there a specific trailer type to be
provided (i.e., 53ft or 48ft Dry
Van, Reefer, Flatbed)?

Operational Requirements A,
page 4

3. | Fuel Procurement, Section E,
| | page$

The RFP states the vendor will
provide a cross-dock facility, as
well as equipment for loading and
unloading operations of trailers.

Will the state provide a line item
on pricing sheet in the proposal
for cross dock facility, labor and
equipment?

“The contractor must po§Sess the
ability to provide fuel to support
operations.”

Will costs associated with the
rental, operation, or management
of a cross-dock facility (used for !
the transfer and staging of
commodities as part of contract |
performance) be reimbursable by |
the State of Mississippi to the |
Contractor?

Agency Response

53’ Dry Van

[ The Contract Cost;l;alys;s and

Breakdown has been modified to
include a line-item for the cross-
dock facility operations cost. It
is attached hereto as Amendment
#1-Revised Contract Cost

| Analysis and Breakdown. This

line item will not be considered
during bid evaluation; however,
the contractor will be required to
honor these prices for the
duration of the contract as
specified.

The cross docking will depend
on the nature of the disaster.
Costs associated with the rental,
operation, or management of a

- cross-dock facility used for the

transfer and staging of
commodities is reimbursable.

Accordingly, the Contract Cost
Analysis and Breakdown has

been revised to include a specific

line item for cross-dock facility
operations. It is attached hereto
as Amendment #1-Revised
Contract Cost Analysis and
Breakdown. While the line item

- will not be considered during the |

 bid evaluation, the contractor

will be required to honor these




3.

6.

A

Invitation for Bids

Emergency Standby Transportation Services

[FB RFx# 3160007732

Amendment #1

Questions and Answers

IFB Section, Page Number

' Operational Requirements I, page
6

' Draft Agreement, Section 16,
page 17

Vendor/Contractor Question

Agency Response

| prices for the duration of the |
contract as specified. '

' As a clarification related to '
' previously stated operational '
' requirements, the cost of fuel |
| shall be included in the forklift |

hourly rate.

Is scheduled work  hour |
assumption based on an 8-hour or |
12-hour shift per day rate? |
“The bidder understands and
agrees that any contract entered
into with MEMA pursuant to this
IFB shall only be the contract
provided by MEMA.”

Will there be a sample contract
provided for review prior to
submission? '

Attachment A, page 25

[ Atn;:h}rie_r;t A—_Coritra_ct_Cost ]

Analysis and Breakdown

i |

If there are .addi_tion-él_trai.ler—._

types/sizes specified, will
additional line items for pricing
be included on the pricing sheet?

MEMA IFB AMENDMENTS

| The Contract Cost Anc;lysis and |

12-hour operations

_ , _ — = =
No; however, clauses located in
Attachment E — Required
Contract Clauses and the .
Required Federal Contract :.

| Clauses will be included in the

contract. Bidders may review
these clauses, but they cannot be
edited or rewritten in any way.

Please note Other Transportation
Equipment Costs section on
Amendment #1-Revised Contract
Cost Analysis and Breakdown.
This option is provided for
bidders who have additional
trailer types/sizes and wish to list
them separately, either on
another sheet or on a form
created by the bidder. Other
transportation equipment costs
will not be considered in the bid
evaluation. They will be included
as a separate attachment within
the contract.

=

Breakdown has been modified to
include a line-item for the cross-
dock facility, labor and




Invitation for Bids

Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #1
Questions and Answers

IFB Section, Page Number Vendor/Contractor Question Agency Response
| [ | equipment. It is attached hereto
as Amendment #1-Revised
Contract Cost Analysis and '
' | Breakdown. This line item will |
' not be considered during bid
| evaluation; however, the
| contractor will be required to
| honor these prices for the
| duration of the contract as
| specified.

Receipt of Amendment #1 Acknowledged:

Company: Longview International Technology Solutions, Inc.
By: 7 i
4

Printed Name: Cole Peterson

Title: Operations Manager




Amendment #1

Attachment A — Revised Contract Cost Analysis and Breakdown

Cost per Prime Mover $ Number Prime Mover Trucks
(Truck Only)

Total Cost per Prime Mover Truck _§

(Total cost should include daily cost of truck, driver, and per diem)

The prices listed below will not be included in the bid evaluation; however, the vendor shall be
bound by these prices for the duration of the contract, unless otherwise amended in writing by
mutual agreement and approved by the PPRB. These amounts must be itemized on all applicable

invoices for documentation and transparency.

TRAILER RENTAL AND MILEAGE

Trailer Rental $ Flat Rate/Per Day

(GPS Tracking fees must be included in this cost)

Mileage Cost _$

DISPATCHER
Regular Hour Rate $ Overtime Hour Rate $
Per Diem for On-Site Dispatcher $

ON-SITE MANAGEMENT

Regular Hour Rate $ Overtime Hour Rate $

Per Diem for On-site Management $




CROSS-DOCK FACILITY OPERATIONS

Cross-Dock Facility $

(The cost of the rental, operation, or management of a cross-dock facility)

Hourly Forklift Cost $

(Cost of fuel must be included)

Staff Hourly Rate $

Documentation Cost $

O Other Transportation Equipment Costs — Optional (check if page attached) This section is
optional. Information provided will not be considered during bid evaluation or award
determination. Bidders may submit costs related to additional transportation equipment they
can provide, separate from the base bid, on a separate attachment.

If this section is completed, the bidder must sign and date the attachment. Submission of this
information does not obligate MEMA to procure any additional equipment or services.
MEMA may, at its sole discretion, use the information provided for internal planning or market
research purposes only. Any future procurement of additional equipment or services will
comply with applicable Mississippi procurement laws and regulations.



Invitation for Bids

Emergency Standby Transportation Services

1. | Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

IFB Section, Page Number

IFB RFx# 3160007732

Amendment #2
Questions and Answers

Vendor/Contractor Question
Part B of  Operational

vendor need to possess and

‘Or just needs the access to it?

Section 4.1.1.B - Dock Mgmt
| and Facility, Page 4

Re the above section and question |
- how will facility, ancillary labor
and equipment costs be priced
into the contract? There is no
price submission for these items
despite them being an essential
part of operations, according to

3. " Section 4.1.1.B - Dock Mgmt
| . and Facility, Page 4

required cross-dock facility?

Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

Must the cross-dock fac111ty be |
located within the State
Mississippi, or may the facility be
located in an adjacent state (e.g.,
Alabama, Louisiana, Tennessee)
within reasonable proximity to
the State Staging Areas?

' 5. Section 4.1.1.B - Dock Mgmt
| and Facility, Page 4

If the cross-dock facility must be
located within Mississippi, is |

State Staging Areas?

maintain the facility year round?

of

—

Agency Response
Contractor must provide access |

Requirements notes that vendor | to leased, subcontracted, or |
must provide a Facility and | vendor-owned facilities and drop

multiple drop yards. Must these |
be vendor owned or can they be |
leased/subcontracted. And does |

yards, but only in the event ofa |
state or federally declared
emergency disaster.

=L SAIL o= =i ==l
| The agency published '
Amendment #1-Revised Contract
Cost Analysis and Breakdown on
December 9, 2025, which is
available on the agency website.
The addition of a line-item for

cross-dock facility operations

Part B - Bidders Dock Mgmt and | cost is included in this

Facility amendment. This line item will |
| not be considered during bid |
evaluation; however, the
contractor will be required to
honor these prices for the
duration of the contract as
| - | specified. |
Is the "contractor's identified | No, it does not have to be the |
address” where state-purchased  same address. The cross-dock |
commodities are shipped the | address can be identified by the
same physical location as the | vendor.

The cross-dock fac111ty should be |
located within reasonable
proximity to the state staging
areas.

There is not a required |
| geographic area or maximum '

there a required geographic area | distance from the state staging
or maximum distance from the | areas for the cross-dock facility. |



8. | Section 4.1.1.B - Dock Mf,;mt__

Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number
| Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

IFB RFx# 3160007732

Amendment #2
Questions and Answers

Vendor/Contractor Question

structure (e.g., tensioned fabric

building, portable warehouse)
that meets all operational
requirements? o

7. ' Section 4.1.1.B - Dock Mgmt

| and Facility, Page 4

and Facility, Page 4

9, | Section 4.1.1.A - ]_‘ranéportat_ion

Network Ability, Page 4

| 10.] Section 4.1.1.A - Transpor_tafion

Network Ability, Page 4

11.] Section 4.1.1.A - Transportatlon
Network Ability, Page 4

| 12.] Section 4.1.1.A - ;Ffans_portation

Network Ability, Page 4

13 Section 4.1.1 - Detailed
Minimum Specs, Page 3

| If a temporary structure is
permitted, must the temporary
facility be in place year-round for
' the duration of the contract, or
may it be erected upon activation
' and demobilized after each
event?
| Mz May the contractor lease or
partner with a third-party facility
provider to meet the cross-dock
facility requirement, or must the
contractor own or directly lease
| the facility?
‘What are the antlclpated CSA
locations, or what is the typical
distance range from each SSA to
| its associated CSAs?
| How many CPOD sites should
the contractor anticipate
J_serwcmg per activation?
' Are CSA and CPOD locations
pre-determmed and published, or
| are they established dynamically
based on the disaster's
| geographic impact?
If CSA and CPOD locations are
established dynamically, what is
the expected notification lead
time before the contractor must
begin deliveries to a newly

| designated CSA or CPOD?

Wlll all three State Staging Areas
| be activated simultaneously

| during a disaster event, or will
| MEMA designate specific SSAs

| Yes, the contractor can lease or

| radius of no more than 150

Agency Response

Must the cross-dock facility be a | No, as long as it meets the safety
permanent structure, or may the | requirements of the vendor for
contractor utilize a temporary | the transfer of commodities.

If temporary, the structure and
| operation will only be required

during the declared disaster and

' may be erected upon activation
' and demobilized after each

event.

partner with a third-party facility
for cross docking.

! Anticii)ated s_upp_ort is based on ‘

the disaster, with an estimated

mlles

lower six (6) counties ant101pate

| 30 or more CPODs.

[ "CPODs are predetermmed and !

' will be provided to the I

; contractor; however, the address |

may change based on damages.

Anfi::ii)ated_tirrl_eline to de_livery'

to the CPODs is 72 hours after
landfall. Some deliveries may be
required at 48 hours.

"MEMA will de51gnate spcc1ﬁc
SSAs based on the disaster’s

- geographic impact.



Invitation for Bids

Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #2
Questions and Answers

Vendor/Contractor Question Agency Response

| based on the disaster's | -
| geographic impact? =2 !

IFB Section, Page Number

14.| Section 4.1.1 - Detailed If multiple SSAs are actlvated is | Yes, if MEMA is operating an
' Minimum Specs, Page 3 the contractor expected to additional SSA staffing will need
provide separate personnel and to be at each site for vendor
equipment at each active SSA | continuity. |

| concurrently? |

' 15.] Section 4.1.1.D - Shuttle,_i’a_ge 4 | What criteria determine whether | Estimates will be made based on |

MEMA will require 50 trailers | the storm’s category, anticipated I

| versus 100 trailers for a given landfall, and population density.
b 42 S el S _ | activation? il PR ey ol oo
16.| Section 4.1.1.D - Shuttle, Page 4 | Is the contractor requlred to have | The contractor will be part of the
all 100 trailers available and planning process when MEMA
mobilization-ready within 72 estimates the orders for the
hours, or only the minimum of commodities. For example, 2025

50 trailers with the remaining 50 | estimate of bottled water for a
available on an as-needed basis | Category 3 hurricane strike at
with additional lead time? | Biloxi, MS with support to 13 |
| counties initial is 57 trailers |
loads for 2 DOS. The current
| bottled water vendor per trailer
load of 16.9 oz bottles is 38,304
|| S ] R | bottles. |
17.] Section 4.1.1.D - Shuttle, Page 4 | If MEMA initially requests 50 MEMA will order a minimum ]
trailers and subsequently requires | two-day supply; then, follow-up |

| an additional 50 trailers during requests will be based on
an ongoing activation, what is | anticipated recovery of utilities
the expected mobilization in the disaster area. |

= = g |

' timeframe for the additional '

Sl YL N e | units? Rl e R S e Tl
18.  Section 4.1.1.D - Shuttle, Page 4 | What are the requlred trailer Specific trailer specifications are

specifications, including length, | not available. The Contractor
type, and weight capacity? should ensure that trailers are |

capable of transporting loads
such as approximately 38,304
bottles of 16.9 oz bottled water
or palletized shelf-stable meals
averaging 1,100 lbs. per pallet.
All pallets must remain
accessible by pallet jack at the

| delivery endpoint. ‘




Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number

19. Section 4.1.1.D - Shuttle, Page 4

i 20.| Section 4.1.1.D - Shuttle Page 5
|

"21.| Section 4.1.1.D - Shuttle, Page 5

22. Section 4.1.1.D - Shuttle,_nge 5

Sect1 41.1D-S uttle,_Pa_gQS

| 24.| Section 4.1.1.D - Shuttle, Page 5

IFB RFx# 3160007732

Amendment #2
Questions and Answers

Vendor/Contractor Question

! Are refrigerated trailers required
for any portion of the 50-100
| trailer fleet?

| “Will FEMA deliver all federal
commodities directly and
exclusively to the SSA, or may
FEMA also deliver commodities
to the contractor's cross-dock
facility for consolidation and
subsequent transport to the SSA?

When FEMA delivers trailers
directly to the SSA, is the
' contractor responsible for any
- handling, unloading, or cross-
' docking of FEMA trailer
| contents at the SSA?

|
If the contractor is not
responsible for handling FEMA

| trailer contents at the SSA, is the

| contractor's sole responsibility to
provide power units to shuttle
intact FEMA trailers to CSA and
CPOD sites? B
Do FEMA trailers and their
associated tracking,

. documentation, and reporting

' requirements follow the same

| procedures as contractor-leased

' trailers, or do separate

procedures apply?

If separate procedures apply to
FEMA trailers, please provide

the FEMA-specific requirements.

Agency Response
' No

| MEMA will utilize FEMA

commodities transported on
FEMA trailers between the SSA
and CPOD. The contractor will
| move trailers between the CPOD
and SSA as needed. Returned
FEMA trailers will be segregated
at the SSA for pickup by FEMA
prime movers at the conclusion
of the disaster. No cross-docking
| of these trailers will occur.
' No, but cross docking g of FEMA |
| trailers will be required. The
i contractor’s responsibility is
| limited to transporting FEMA or
| contractor trailers between the
| CPOD and SSA; responsibility
| for the contents of the trailers is
| excluded.

Correct the contents \;v1]l remain '

in the FEMA trailer and will be
transported by the vendor’s
prime mover to the established
CPOD by the IMAT.

| The state will sign for the FEMA
| commodities. The vendor will

| track and deliver the trailers

| using the same accountability

' procedures.

Once received at the SSA, the
trailer will be state property and
| accountable. FEMA trailers will
be returned to the SSA from the
CPOD by the vendor’s prime
movers for FEMA pick up.

|



Invitation for Bids

Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #2
Questions and Answers

IFB Section, Page Number Vendor/Contractor Question Agency Response

25. Section 4.1.1.D - Shuttle, Page 5 | For billing purposes, are shuttle | Yes, they will be considered

 movements of FEMA trailers MEMA assets and billed at the
compensated at the same daily | vendors established prime mover |

| prime mover rate as movements | rate.

| of contractor-leased trailers? |

Receipt of Amendment #2 Acknowledged:

Company: Longview International Technology Solutions, Inc.

By: =T

Primefil Name: Cole Peterson

Title: Operations Manager




LTS DISASTER RESPONSE

Longview International Technology Solutions, Inc. (LTS)
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THE INFORMATION SPEGIFICALLY IDENTIFIED ON ALL PAGES OF THIS RESPONSE CONSTITUTES TRADE SECRETS OR CONFIDENTIAL COMMERCIAL AND FINANCIAL INFORMATION WHICH LTS
BELIEVES 10 BE EXEMPI FROM DISCLOSURE UNDER THE FREEDOM OF INFORMATION ACT LIS REQUESTS THAT THIS INFORMATION NOT BE DISCLOSED TO THE PUBLIC, EXCEPI AS KMAY BE
REQUIRED BY LAW. LTS ALSO REQUESTS THAT THIS INFORMATION NOT BE USED IN WHOLE OR PART BY THE RECIPIENT FOR ANY PURPOSE OTHER THAN TO EVALUATE THZ PROPOSAL, EXCEPT
THAT (F A CONTRACT IS AWARDED TO LTS AS A RESULT OF OR IN CONNECTION WITH THE SUBMISSION OF A PROPOSAL THE RECIPIENT SHALL HAVE THE RICHT TO USE THE INFORMATION TO
THE EXTENT PROVIDED IN THE CONTRAC]




MEMA

Emergency Standby Transportation Operations Plan
IFB RFx #3160007732

Emergency Standby Transportation Operations Plan
IFB RFx #3160007732 - Mississippi Emergency Management Agency (MEMA)

1. Purpose and Operating Approach

LTS will support the Mississippi Emergency Management Agency (MEMA) by
providing a coordinated, scalable, and reliable transportation system to support
the distribution of disaster response commodities during and after natural or man-
made disasters. Our approach is designed to integrate seamlessly with MEMA
Logistics staff, State Emergency Operations Center (SEOC) personnel, and staging
area managers to ensure uninterrupted movement of critical supplies to impacted

communities.

Operations are structured to support MEMA's established logistics model, including
coordination between cross-dock facilities, State Staging Areas (SSAs), County
Staging Areas (CSAs), and Commodity Points of Distribution (CPODs).

2. Coordination with MEMA and Chain of Command

LTS will designate a Contract Designated Representative (CDR) as the single
point of contact responsible for coordination with MEMA. The CDR will maintain
continuous communication with MEMA Logistics leadership and assigned liaisons
at the SEOC and SSA.

Key coordination responsibilities include:

e Daily operational coordination with MEMA Logistics Transportation Manager

e Alignment with SSA and CSA management on inbound and outbound
movements

e Real-time issue escalation and resolution

e Status reporting on fleet availability, trailer locations, and commaodity flow

3. Transportation Operations Concept

Transportation operations are designed to support both state-purchased
commodities and federally supplied commodities, depending on the nature of the

event.
Operational capabilities include:

e Over-the-road transportation to cross-dock facilities and SSAs

e Shuttle operations between SSAs, CSAs, and CPODs

e Ability to move 10-75 shuttle loads per day, as required

e Mobilization of power units and trailers within 72 hours of activation
Operations are scalable to meet surge requirements and can be sustained on a
24/7 basis during active response periods.

LTS DISASTER RESPONSE
Proprietary & Confidential | © 2025 LTS | em@lts.com




MEMA

Emergency Standby Transportation Operations Plan
IFB RFX #3160007732

4. Asset and Trailer Management

LTS maintains access to a combination of owned and leased transportation assets
to support disaster response operations. Trailer resources include 53" dryvan
trailers, sourced through established leasing and brokerage relationships.

Asset management includes:

GPS tracking of trailers and power units

Tracking of dropped trailers at SSAs, CSAs, and CPODs
Inventory reconciliation and recovery following demobilization
Documentation of trailer movements and locations

These processes ensure accountability, visibility, and efficient redeployment of
assets throughout the response lifecycle.

5. Staffing and Operational Management

During an activation, LTS will deploy qualified personnel to support transportation
operations, including:

o Dispatcher / Operations Officer assigned to the SSA, as requested by MEMA

e On-site management personnel to oversee shuttle and line-haul operations

e Drivers scheduled and rotated in compliance with hours-of-service
requirements

The management structure ensures continuous oversight of fleet operations, driver
coordination, and documentation requirements.

6. Information Management and Reporting

LTS will utilize an information management system capable of supporting MEMA's
reporting and tracking requirements. The system provides:

Real-time visibility of trailer and shipment status

Electronic delivery tickets and Bills of Lading (BOLSs)

GPS location reporting using latitude/longitude coordinates
Daily, weekly, and final reports as required by MEMA

System redundancy and backup capabilities ensure continuity of operations during
extended response periods.

7. Surge, Continuity, and Sustainment

The transportation system is designed to support sustained disaster operations,
including:

LTS DISASTER RESPONSE
Proprietary & Confidential | © 2025 LTS | em@lts.com




MEMA

Emergency Standby Transportation Operations Plan
IFB RFx #3160007732

24/7 operational capability

Access to fuel resources to support continuous fleet operations

Staffing redundancy to ensure uninterrupted service

Ability to rapidly scale assets and personnel based on operational demand

These capabilities ensure that commodity distribution can continue without
interruption throughout the duration of an event.

8. Conclusion

Through experienced personnel, scalable assets, and established coordination
procedures, LTS is fully capable of working alongside MEMA to provide a functional,
responsive, and accountable transportation system to support commodity
distribution during emergency events across the State of Mississippi.

LTS DISASTER RESPONSE
Proprietary & Confidential | © 2025 LTS | em@lts.com




Attachment A
BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM CST,
January 6, 2026. Do not include pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID — 1:00 PM CST, January 6, 2026~ IFB # 3160007732 — [Bidding Company

Name]

Name of Company: Longview International Technology Solutions, Inc.

Quoted By: Cole Peterson

Sighature: y‘f/jﬁzxc::.

Address: 12930 Worldgate Dr #300

City/State/Zip: Herndon. VA 20170

Telephone: (941) 518-1358

Fax Number: N/A

E-Mail Address: cpeterson@Its.com

Name and phone number of Company Representative to be contacted by Agencies seeking to
contract for services pursuant to this IFB: Cole Peterson, (941) 518-1358

In addition to providing the above contact information, please answer the following questions
regarding your company:

What year was your company started? 2005

How many years has the firm been in business of performing the services called for in this IFB?

6

Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation. 12930 Worldgate Dr #300, Herndon, VA 20170

19



If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to provide emergency standby transportation services for MEMA?
Although our company is not physncally headquartered W|th|n the immediate vncnnlty, we malntaln establtshed

This approach enables ttmely, scalable, and reliable emergency standby transportatlon services in coordlnatlon with
MEMA requirements.

Is your company currently for sale or involved in any transaction to expand or to become acquired

by another business entity? If yes, please discuss the impact both in organizational and

directional terms. No.

Is your company licensed and/or certified to provide emergency standby transportation services

as required by any and all applicable Federal and State law(s)?

Department of Transportat|on (USDOT) Federal Motor Carrler Safety Admlnlstratlon (FMCSA) and State of
Mississippi requirements

List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB. USDOT and FMCSA operating authority maintained by subcontracted motor carriers,

Commercial Driver’s Licenses (CDL) with appropriate endorsements held by all assigned drivers, State motor carrier

registrations and permits maintained by subcontracted carriers as required, Insurance coverage meeting or exceeding
MEMA contract requirements




Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff. Our company provides emergency transportation

coordination and logistics management services in support of disaster response operations.

Our staff has experience operating within NIMS/ICS frameworks and coordinating with state

and local emergency management agencies during declared emergencies.




Attachment B

BIiD FORM

Company: Longview International Technology Solutions, Inc.

Contact Person: Cole Peterson

Telephone Number: (941) 518-1358

The evaluated contract price for emergency standby transportation shall include the total daily
cost per prime mover truck, including the driver and the per diem. Bidder shall also submit a
Cost Analysis and Breakdown (as seen on page 25) detailing all professional fees and expenses
in a manner that supports the total evaluated contract price submitted. The contract award will
be based solely on the evaluated contract price submitted below. The Cost Analysis and
Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed at the time of payment request. Payment will be made in arrears (after the services
have been provided) at the amount, and interval (i.e., monthly, quarterly, etc.) as agreed upon
by the awarded contractor and MEMA prior to submission to PPRB for contract approval.

Total Cost per Prime Mover Truck:  $3,800 /Per Day
(Total cost should include daily cost of truck, driver, and per diem)

**The initial contract term will be one year. MEMA, at its sole discretion, may amend this
contract and renew it for four (4) periods of twelve (12) months each under the same or amended
terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the clauses provided in the draft contract (Attachment E).

4. That the company will perform the services required at the prices quoted above;

igle]



10.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

BIDDER’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the bidder represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
bidder cannot make such a representation, a full and complete explanation shall be
submitted in writing with the bidder’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release of Bid as Public Record. The bidder shall acknowledge which of the following
statements is applicable regarding the release of its bid as a public record. A bidder may be
deemed non-responsive if the bidder does not acknowledge either statement, acknowledges
both statements, or fails to comply with the requirements of the statement acknowledged.

CHOOSE ONE:

] Along with a complete copy of its bid, bidder has submitted a second copy of the bid in
which all information bidder deems to be confidential commercial and financial
information and/or trade secrets is redacted in black. Bidder acknowledges that it may
be subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations

|
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if MEMA or the Public Procurement Review Board determine redactions were made in
bad faith in order to prohibit public access to portions of the bid which are not subject
to Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder
acknowledges and agrees that MEMA may release the redacted copy of the bid at any
time as a public record without further notice to bidder. A bidder who selects this option
but fails to submit a redacted copy of its bid may be deemed non-responsive.

Bidder hereby certifies that the complete unredacted copy of its bid may be released as
a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information
and/or trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through
75-26-19, and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request
to inspect, examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-
9(1)(a). A bidder who selects this option but submits a redacted copy of its bid may be
deemed non-responsive.

Company Name: Longview International Technology Solutions, Inc.

Printed Name of Representative: Cole Peterson

Date: 01/02/2026

Signature: Z —

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.




Amendment #1

Attachment A — Revised Contract Cost Analysis and Breakdown

Cost per Prime Mover $ 3,800.00 Number Prime Mover Trucks 90
(Truck Only)
Total Cost per Prime Mover Truck _§ 3,800.00

(Total cost should include daily cost of truck, driver, and per diem)

The prices listed below will not be included in the bid evaluation; however, the vendor shall be
bound by these prices for the duration of the contract, unless otherwise amended in writing by
mutual agreement and approved by the PPRB. These amounts must be itemized on all applicable

invoices for documentation and transparency.

TRAILER RENTAL AND MILEAGE

Trailer Rental $200.00 Flat Rate/Per Day

(GPS Tracking fees must be included in this cost)

Mileage Cost _§ 0.00

DISPATCHER
Regular Hour Rate  $83.60 Overtime Hour Rate $ 125.40
Per Diem for On-Site Dispatcher $178.00

ON-SITE MANAGEMENT

Regular Hour Rate $175.00 Overtime Hour Rate $ 175.00

Per Diem for On-site Management $178.00




CROSS-DOCK FACILITY OPERATIONS

Cross-Dock Facility $4,500.00 per day

(The cost of the rental, operation, or management of a cross-dock facility)

Hourly Forklift Cost $75.00

(Cost of fuel must be included)

Staff Hourly Rate $80.00

Documentation Cost $0.00

[0 Other Transportation Equipment Costs — Optional (check if page attached) This section is
optional. Information provided will not be considered during bid evaluation or award
determination. Bidders may submit costs related to additional transportation equipment they
can provide, separate from the base bid, on a separate attachment.

If this section is completed, the bidder must sign and date the attachment. Submission of this
information does not obligate MEMA to procure any additional equipment or services.
MEMA may, at its sole discretion, use the information provided for internal planning or market
research purposes only. Any future procurement of additional equipment or services will
comply with applicable Mississippi procurement laws and regulations.



Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company: Florida Division of Emergency Management (FDEM)

Dates of Service: 2024-Current

Contact Person: Tiffany Gary

Telephone Number: (448) 229-2182

Cell Number: (448) 229-2182

E-mail: tiffany.gary@em.myflorida.com

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2
Name of Company: Florida Department of Transportation (FDOT)

Dates of Service: October 2024

Contact Person: lIrene Cabrai

Telephone Number: (850) 445-7111

Cell Number: (850) 445-7111

E-mail: irene.cabral@dot.state.fl.us

Alternative Contact Person (optional):

Telephone Number:

Cell Number:




E-mail:

REFERENCE 3
Name of Company: Travis County, Texas

Dates of Service: August 2025

Contact Person: _Brandon Hoffman

Telephone Number: (512) 854-6458

Cell Number: (512) 854-6458

E-mail: brandon.hoffman@traviscountytx.gov

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4
Name of Company: Pasco County, FL

Dates of Service: October 2024

Contact Person: Timothy Treshler

Telephone Number: (727) 992-0032

Cell Number:

E-mail: ttreshler@pascocountyfl.net

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 5
Name of Company: Treasure Island, FL

Dates of Service: October 2024

Contact Person: JPAgrall

Telephone Number: (727) 543-4190




Cell Number:

E-mail: jagrall@mytreasureisland.org

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:




Attachment D
References Score Sheet

IFB RFx #3160007732
IFB for Emergency Standby Transportation Services

TO BE COMPLETED BY MEMA STAFF ONLY

Bidder Name:

Reference Name:

Person Contacted, Title/Position:

Date/Time Contacted:

Service From/To Dates:

Able to provide emergency transportation services when you called? Yes No
Satisfied with the services provided and final product? If no, please explain. Yes No
Vendor easy to work with in scheduling services? Yes No
Was the project completed on time and within budget? Yes No
Vendor listened when you had an issue and readily offered a solution?

] Yes No
(If never had an issue, please check here ___.)
Would you enter into a contract with them again? Yes No
Would you recommend them? Yes No

Bidder must have a minimum of 6 “yes” answers on the questions above from two references
(total of 12 “yes” answers) to be considered responsible and for its bid to be considered.

Score: Pass / Fail

Do you have any business, professional or personal interest in the vendor’s
organization? If yes, please explain.

Yes No




A “yes” to the above question may result in an automatic disqualification of the provided
reference; therefore, resulting in a score of zero as responses to previous questions become null
and void.

Notes:

Called by:

Name, Title Date

Signature



Attachment E
Required Contract Clauses

Applicable Law

The contract shall be governed by and construed in accordance with the laws of the State of
Mississippi, excluding its conflicts of laws provisions, and any litigation with respect thereto
shall be brought in the courts of Mississippi.

Approval

It is understood that if this contract requires approval by the Public Procurement Review
Board (“PPRB”) and/or the Department of Finance and Administration Office of Personal
Service Contract Review (“OPSCR”), and this contract is not approved by PPRB and/or OPSCR,
it is void and no payment shall be made hereunder.

Availability of Funds

It is expressly understood and agreed that the obligation of MEMA to proceed under this
agreement is conditioned upon the appropriation of funds by the Mississippi State Legislature
and the receipt the appropriated funds. If the funds anticipated for the continuing time
fulfillment of the agreement are, at any time, not forthcoming or insufficient, regardless of
the source of funding, MEMA shall have the right upon 10 business days written notice to
Contractor, to terminate this agreement without damage, penalty, cost of expense to MEMA
of any kind whatsoever. The effective date of termination shall be as specified in the notice
of termination.

Certification of Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
communication, or agreement with any other bidder or competitor for the purpose of
restricting competition.

Compliance with Equal Opportunity in Employment Policy

Contractor understands that MEMA is an equal opportunity employer and therefore,
maintains a policy which prohibits unlawful discrimination based on race, color, creed, sex,
age, national origin, physical handicap, disability, genetic information, or any other
consideration made unlawful by federal, state, or local laws. All such discrimination is
unlawful, and Contractor agrees during the term of the agreement that Contractor will strictly
adhere to this policy in its employment practices and provision of services.

(8]
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6.

10.

Compliance with Laws

Contractor shall comply with, and all activities under this agreement shall be subject to, all
applicable federal, state, and local laws and regulations, as now existing and as may be
amended or modified.

E-Payment

Contractor agrees to accept all payments in United States currency via the State of
Mississippi’s electronic payment and remittance vehicle. The Agency agrees to make payment
in accordance with Mississippi “Timely Payments for Purchases by Public Bodies” laws, which
generally provide for payment of undisputed amounts by the Agency within 45 calendar days
of receipt of invoice. Mississippi Code Annotated § 31-7-301, et seq.

E-Verification

If applicable, Contractor represents and warrants that it will ensure its compliance with the
Mississippi Employment Protection Act and will register and participate in the status
verification system for all newly hired employees. Mississippi Code Annotated §§ 71-11-1 and
71-11-3. Contractor agrees to provide a copy of each verification upon request of MEMA
subject to approval by any agencies of the United State Government. Contractor further
represents and warrants that any person assigned to perform services hereafter meets the
employment eligibility requirements of all immigration laws.

The breach of this clause may subject Contractor to the following: (1) termination of this
contract and exclusion pursuant to Chapter 15 of the Public Procurement Review Board Office
of Personal Service Contract Review Rules and Regulations; (2) the loss of any license, permit,
certification or other document granted to Contractor by an agency, department, or
Governmental entity for the right to do business in Mississippi; or (3) both. In the event of
such termination, Contractor would also be liable for any additional costs incurred by the
Agency due to Contract cancellation or loss of license or permit to do business in the state.

Contractor’s Representation Regarding Contingent Fees

By executing the contract the contractor represents that it has not retained any person or
agency on a percentage, commission, or other contingent arrangement to secure this
contract. If the contractor cannot make such a representation, a full and complete
explanation shall be submitted in writing to the Agency prior to contract execution.

Paymode

Payments by MEMA using the state’s accounting system shall be made and remittance
information provided electronically as directed by the state and deposited into the bank
account of Contractor’s choice. MEMA may, at its sole discretion, require Contractor to
electronically submit invoices and supporting documentation at any time during the term of
this Agreement. Contractor understands and agrees that the Agency is exempt from the
payment of Mississippi taxes. All payments shall be in United States currency.

22
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11.

12,

13.

14,

Procurement Regulations

This contract shall be governed by the applicable provisions of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations, a copy of which is
available on the Mississippi Department of Finance and Administration’s website
(www.dfa.ms.gov). Any bidder responding to a solicitation for personal and professional
services and any contractor doing business with a state Agency is deemed to be on notice of
all requirements therein.

Representation Regarding Gratuities

Contractor represents that it has not, is not, and will not offer, give, or agree to give any
employee or former employee of MEMA a gratuity or offer of employment in connection
with any approval, disapproval, recommendation, development, or any other action or
decision related to the solicitation and resulting contract. Contractor further represents that
no employee or former employee of MEMA has or is soliciting, demanding, accepting, or
agreeing to accept a gratuity or offer of employment for the reasons previously stated; any
such action by an employee or former employee in the future, if any, will be rejected by
contractor. Contractor further represents that it is in compliance with the Mississippi Ethics
in Government laws, codified at Mississippi Code Annotated §§ 25-4-101 through 25-4-121,
and has not solicited any employee or former employee to act in violation of said law.

Required Public Records and Transparency

Upon execution of a contract, the provisions of the contract which contain the personal or
professional services provided, the unit prices, the overall price to be paid, and the term of
the contract shall not be deemed to be a trade secret or confidential commercial or financial
information pursuant to Mississippi Code Annotated § 25-61-9(7). The contract shall be
posted publicly on www.transparency.ms.gov and shall be available for at the Agency for
examination, inspection, or reproduction by the public. The contractor acknowledges and
agrees that MEMA and this contract are subject to the Mississippi Public Records Act of 1983
codified at Mississippi Code Annotated §§ 25-61-1, et seq. and its exceptions, Mississippi
Code Annotated § 79-23-1, and the Mississippi Accountability and Transparency Act of 2008,
codified at Mississippi Code Annotated §§ 27-104-151, et seq.

Stop Work Order

MEMA may, by written order to Contractor at any time, require Contractor to stop all or any
part of the work called for by this contract. This order shall be for a period of time specified
by MEMA. Upon receipt of such an order, Contractor shall forthwith comply with its terms
and take reasonable steps to minimize any further cost to MEMA. Upon execution of the stop
work order, unless MEMA has terminated that part of the agreement or terminated the
agreement in its entirety. MEMA is not liable for payment for services which were not
rendered due to the stop work order.



15. Termination

Termination for Convenience. MEMA may, when the interests of the Agency so require,
terminate this contract in whole or in part, for the convenience of the Agency. MEMA shall
give written notice of the termination to Contractor specifying the part of the contract
terminated and when termination becomes effective. Contractor shall incur no further
obligations in connection with the terminated work and on the date set in the notice of
termination Contractor will stop work to the extent specified. Contractor shall complete the
work not terminated by the notice of termination and may incur obligations as are necessary
to do so.

Termination for Default. If MEMA gives the Contractor a notice that the personal or
Professional services are being provided in a manner that is deficient, the Contractor shall
have 30 days to cure the deficiency. If the Contractor fails to cure the deficiency, MEMA may
terminate the contract for default and the Contractor will be liable for the additional costs to
MEMA to procure the personal and professional services from another source. Termination
under this paragraph could result in Contractor being excluded from future contract awards
pursuant to Chapter 15 of the Public Procurement Review Board Office of Personal Service
Contract Review Rules and Regulations. Any termination wrongly labelled termination for
default shall be deemed a termination for convenience.

LI
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APPLICABLE FEDERAL PROCUREMENT CLAUSES AS THIS CONTRACT MAY BE
FUNDED BY FEDERAL FUNDS

1. Byrd Anti-Lobbying Amendment

Contractors shall file the required certification within Appendix A of this contract through
which it certifies that it will not and has not used federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any federal contract, grant, or any other
award covered by 31 U.S.C. § 1352. Contractor and all authorized subcontractors shall also
disclose any lobbying with non-federal funds that takes place in connection with obtaining
any federal award. Such disclosures are forwarded from tier to tier up to the recipient who
in turn will forward the certification(s) to the awarding agency (MEMA).

2. Clean Air and Water Acts Compliance

(1) Contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et. seq. and the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et. seq.

(2) Contractor agrees to report each violation to MEMA and understands and agrees that
MEMA will, in turn, report each violation as required to assure notification to the State
of Mississippi, the applicable federal agency, and the appropriate Environmental
Protection Agency Regional Office as applicable to this contract.

(3) Contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with federal assistance if applicable.

3. Procurement of Recovered Materials
(1) In the performance of this contract, Contractor shall make maximum use of products

containing recovered materials that are EPA-designated items unless the product
cannot be acquired:

i. competitively within a timeframe providing for compliance with the contract
performance schedule;

ii. meeting contract performance requirement; or,

iii. at a reasonable price.

(2) Information about this requirement, along with the list of EPA-designate items, is
available at EPA’s Comprehensive Procurement Guidelines website,
http://www.epa.gov/smm/comprehensiveprocurement-guideline-cpg-program.

(3) Contractor also agrees to comply with all other applicable requirements for Section
6002 of the Solid Waste Disposal Act.

36



Debarment and Suspension

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R.
Pt. 3000. As such Contractor is required to verify that none of Contractor, its principals
(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are
excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at
2 C.F.R. § 180.935).

(2) Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart
C and must include a requirement to comply with these regulations in any lower tier
covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by MEMA. Ifit is later
determined that Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2
C.E.R. pt. 3000, subpart C, in addition to remedies available to MEMA, the federal
government may pursue available remedies, including by not limited to, suspension
and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the
period of any contract that may arise from this offer. The bidder or proposer further
agrees to include a provision requiring such compliance in its lower tier covered
transactions.

No Obligation by Federal Government

The federal government is not a party to this contract and is not subject to any obligations
or liabilities to the non-federal entity, Contractor, or any other party pertaining to any
matter resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts

Contractor acknowledges that 31 U.S.C Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to Contractor’s actions pertaining to the contract.

Socioeconomic Affirmative Steps

If subcontracts are to be let, the prime contractor is required to take all necessary steps
identified in 2 C.F.R. § 200.321(b)(1)-(5) to ensure that small and minority businesses,
women’s business enterprises, veteran-owned businesses, and labor surplus area firms are

used when possible.



APPLICABLE FEDERAL PROCUREMENT CLAUSES IF THIS CONTRACT IS
ELIGIBLE FOR REIMBURSEMENT SPECIFICALLY WITH FEMA FUNDING

1. Access to and Retention of Records

D

2)

3)

4)

3)

Contractor agrees to provide MEMA, the subgrantees (counties and communities),
FEMA, the Comptroller General of the United States, and any of their duly authorized
representatives access to any books, documents, papers, and records of Contractor,
which are directly pertinent to this contract for the purposes of making audits,
examinations, excerpts, and transcriptions.

Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

Contractor agrees to provide the FEMA Administrator or his/her authorized
representatives access to construction or other work sites pertaining to the work being
completed under the contract.

In compliance with the Disaster Recovery Act of 2018, MEMA and Contractor
acknowledge and agree that no language in this contract is intended to prohibit audits
or internal reviews by the FEMA Administrator or the Comptroller General of the
United States.

Contractor agrees to retain all records associated with this contract for three (3) years
after MEMA or the subgrantees (counties and communities) make final payment and
all other pending matters are closed.

2. DHS Seal, Logo, and Flags

Contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS agency officials without specific FEMA pre-approval.

3. Compliance with Federal Law, Regulations, and Executive Orders

This is an acknowledgment that should FEMA financial assistance be used to fund all or a
portion of the contract. Contractor will comply with all applicable federal laws, regulations,
executive orders, FEMA policies, procedures, and directives.



APPENDIX A
44 C.F.R. PART 18- CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

1) No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal Loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall
certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for such failure.

Longview International
Contractor, Technology Solutions, Inc. _, certifies or affirms the truthfulness and accuracy of each

statement of its certification and disclosure, if any. In addition, Contractor understands and
agrees that the provisions of 31 U.S.C Chap. 38, Administrative Remedies for False Claims and
Statements, apply to this certification and disclosure, if any.

2 — 01/02/2026

4 . . .
Contractor’s Authorized Official’s Signature Date




LITTLE RIVER el
TRANSPORTATION v.c LST sownons

FORT PAYNE, ALABAMA

Little River Transportation LLC LRT Solutions Inc.

Mailing Address:

Mailing Address:
2201 Gault Ave N Ste A

2321 Terminal Drive NW 4 s
Fort Payne, AL 35968 i Fort Payne, AL 35967

Telephone: (256) 638-1121
Telephone: (256)872-1952

MC: 584294
MC: 447585

Message from President and CEO:

We understand outsourcing your transportation and logistics functions is an
important decision for your company. At LRT we offer the expertise, assets, and
flexibility to give you peace of mind. When we discuss your service
requirements and business, we listen carefully to identify the opportunities and
challenges you are facing. The combination of our asset-based business with a
robust 3PL division allows us to present unique business solutions.

We appreciate your continued partnership and the opportunity to work and
grow together. Please visit www.littlerivertransportation.com to learn more

about our service lines.

Sincerely,

/ﬂfm Z

“Service with Integrity”




LRT SOLUTIONS

Vendor SCAC: LRUR

Remittance Advising Authorization Form

T

LRT Solutions, Inc.

LRT SOLUTIONS, INC. hereby (1) authorizes Customer to make payments for goods and/or
services by EFT, (2) certifies that is has selected the following depository financial institution,
and (3) directs that all such electronic funds transfer be made as provided below:

Bank Information:

Bank Name: South Point Bank

Bank Adress

1400 Gault Ave N Fort Payne, AL 35967
Account Name: LRT Solutions, Inc.
Routing Transit Number: 062006534
Account Number: 30048904

Company EFT Contact: Tasha Hilyer
Company Contact Number: 256-630-5864
Tax [D#: 83-0341913

Email Remittance;

E-mail Address; tasha@driveforirt.com

Name of Company: LRT Solutions, Inc.

06-01-2025



CERTIFICATE OF ASSIGNMENT

For Standard Carrier Alpha Code™ (SCAC®)

SCAC LRUR
Assigned Date Sunday, 16 July 2023

Assigned To LRT SOLUTIONS INC
2321 TERMINAL DRIVE
FORT PAYNE , AL USA 35968
USDOT # 1077194
MC # 447585

Company Contact DEVIN DEAN
Expiration Date Thursday, 16 July 2026

SCAC Assignment

This SCAC only applies to the company name shown above through the expiration date. Renewal
notices are sent approximately three months prior to expiration of this SCAC. A successful renewal
must be made prior to the expiration date to ensure its continued validity. For easy renewal, go to

https://scaccode.com .

To update the company name, address, or contact information affiliated with this SCAC, please fill
out and submit your request to NMFTA customer service at https://nmfta.org/support.

To update the authority numbers affiliated with this SCAC, please first contact the U.S. Department
of Transportation, and then fill out and submit your update request to NMFTA customer service at
https://nmfta.ora/s rt.

Refer to our Terms of Sale at https://nmfta.org/terms-of-sale for additional information regarding our
policies governing the handling and administration of a SCAC.

SCACs Ending in "U "

SCACs ending with the letter "U" are reserved for the identification of freight containers. If your
SCAC ends with the letter "U", it should only be used for this purpose. A non-U ending SCAC should
be obtained to satisfy other requirements such as company identification for Customs, Electronic
Data Interchange, freight payments, etc.

U.S. Customs and Border Protection (CBP) Automated Commercial Environment
(ACE) Program Participants

If you participate in the Customs & Border Protection (CBP) ACE program, all SCACs are
automatically uploaded to ACE/AES within 24 hours. If you are having issues with your code after 48
hours, please send an email along with a copy of the NMFTA SCAC letter to AMSSCAC@cbp.dhs.gov
and askaes@census.gov for review. Additional information on CBP's automated programs can be
found at: https://www.cbp.gov/trade/automated/getting-started

National Motor Freight Classification (NMFC) Participation and NMFTA Membership

A SCAC assignment is not related to the participation in the National Motor Freight Classification
(NMFC), and it does not allow for the use of the NMFC in connection with freight rates. In addition, a
SCAC assignment does not grant membership in the National Motor Freight Traffic Association, Inc.
For assistance, please contact NMFTA Customer Service at (866) 411-6632.

Naticnal Motor Freight Traffic Association, Inc. ™ (NMFTA)
1001 North Fairfax Street Suite 600 « Alexandria, VA 22314-1798
www.nmfta.org ¢ (866) 411-6632




Form w-9 . R_equeSt for TaxPayer . Give form to the
(Rev. March 2024) Identification Number and Certification requester. Do not
Department of the Treasury send to the IRS.

Intemal Revenue Service

Go to www.irs.gov/FormW3 for Instructions and the latest information.

Before you bagin. For guidance related to the purpose of Form W-8, see Purpose of Form, below.

entity’s name on line 2.)

LRT Solutions Inc

1 Name of entity/individual. An entry Is required. (For a sole proprietor or disregarded entity, enter the owner's nams on line 1, and enter the business/disregarded

2 Business name/disregarded entlty name, if different from above.

only one of the following seven boxes.
[ individual/sole propristor C corporation

box for the tax classification of Its owner.
D Other (see Instructions)

3a Check the appropriate box for federal tax classiflcation of the entity/individual whose name Is entered on line 1, Gheck

[ s corparation

|:| LLC. Enter the tax classification (C = C corporation, 8 = S corporation, P = Partnership) . . . .

Note: Chack the “LLC" box above and, In the entry space, enter the appropriate code (C, S, or P} for the tax
classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate

4 Examptions (codes apply only to
certain entitlas, not individuals;

sae Instructlons on page 3):

[ partnership ] Trust/estate

Exempt payse codse {if any)

Exemption from Forelgn Account Tax
Compliance Act (FATCA) reporting
cade (if any)

Print or type.

3b If on line 3a you checked “Partnership” or “Trust/estats,” or checked “LLC" and entered “P" as its tax classification,
and you are providing this form to a partnership, trust, or eslate in which you have an ownership Interest, check
this box if you have any forelgn partners, owners, or beneficiaries, See instructions . . . . . . . .

{Applies to accounts maintained
outside the United States.)

5 Address (number, street, and apt. or suite no.). See instructions.
|2201 Gault Ave N, Suite A

See Spetcific Instructions on page 3.

Requester's name and address (optional)

6 City, state, and ZIP code
Fort Payne, AL 35967

7 List account number(s) here (optional)

IEERYN  Taxpayer Identification Number (TIN)

Enter your TIN In the appropriate box. The TIN provided must match the name given on line 1 to avoid Social security sumber
backup withhalding. For individuals, this is generally your soclal security number (SSN). However, for a

resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How fo get a or

TIN, later.

Note: If the account Is In more than one name, see the Instructlons for line 1. See also What Name and
Number To Glve the Regquester for guidellnes on whose number to enter.

Employer Identification number

8/3|-|0|3|[4(1/9]|1]3

Certification

Under penalties of perjury, | certify that:

1. The number shown an this form Is my correct taxpayer identificatlon number (or | am waiting for a number to be Issued to me); and
2. | am not subject to backup withholding because (a) | am exempt from backup withhelding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a fallure to report all Interest or dividends, or {(c) the IRS has notified me that | am

no longer subject to backup withholding; and
3.1 am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) Indlcating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all Interest and dividends on your tax retum. For real estate transactions, item 2 does not apply. For mortgage Interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an Indlvidual retirement arrangement (IRA), and, generally, payments
other than Interest and dividends, you are not required to sign the certification, but you must provide your comrect TIN, See the instructions for Part I, later.

Sign Signature
Here |US.porson |

General Instructions

Sectlon references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-9 and Its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormW9.,

What's New

Line 3a has been madified to clarify how a disregarded entity completes
this line. An LLC that [s a disregarded entity should check the
appropriate box for the tax classification of its owner. Otherwiss, it
should check the “LLC" box and enter its appropriate tax classification.

Date 3!6!26

New line 3b has been added to this form. A flow-through entlty is
required to complete this line to indicate that it has direct or indirect
foreign partners, owners, or beneficlaries when it provides the Form W-9
to another flow-through entity in which it has an ownership Interest. This
change is intended to provide a flow-through entity with Information
regarding the status of lts indirect foreign partners, owners, or
beneficiaries, so that it can satisfy any applicable reporting
requirements. For example, a partnership that has any indlrect foreign
pariners may be raquired to complete Schedules K-2 and K-3. See the
Partnership Instructions for Schedules K-2 and K-3 (Form 1065).

Purpose of Form

An individual or entity (Form W-8 requester) who Is requlred to flle an
information return with the IRS Is giving you thls form because they

Cat. No. 10231X

Form W=-9 [Rev. 3-2024)



ACCOUNT INFORMATION
CHECKING ACCOUNT

ACCOUNT TITLE AND ADDRESS

LRT Solutions Inc.
1948 Gray RdNE
Fort Payne, AL 35967
ACEOUNT OPEN DATE ACCOUNT NLUIMBER PRODUCT NAME
May 5, 2023 30048904 Corporation VALUE BUSINESS $100.00
Tax Classification: CHECKING

BUSINESS ENTITY INFORMATION

Name: LRT Solutions Inc. Business Filing State: AL
Address: 1948 Gray Rd NE Date Established: May 3, 2022
Fort Payne, AL 35967 Nature of Business:
Contact Name: Devin Lee Dean NAICS/ISIC Code:
Contact Title: President Resolution Date: May 3, 2022
Contact Phone:  (256)996-2117 Source of Funds: Transfer $100.00.

Customer does not engage in Internet Gambling.

DEFINITIONS. "You," "your," and "account owner" refer to the Customer, whether or not there are one or more Customers named on the
account, and the terms "we," "us," and "our" refer to the Bank, SouthPoint Bank.

IMPORTANT INFORMATION ABOUT PROCEDURES FOR OPENING A NEW ACCOUNT
To help the government fight the funding of terrorism and money laundering activities, Federal law requires all financial institutions to
obtain, verify, and record information that identifies each person who opens an account.
What this means for you: When you open an account, we will ask for your name, address, date of birth, and other information that will
allow us to identify you. We may also ask to see your driver's license or other identifying documents.

ACKNOWLEDGMENT. By signing this document, you acknowledge that you have opened the type of account designated above. The
undersigned certify that all information provided to the Bank is true and accurate. As the account is in the name of a business entity, you
acknowledge that you are acting on behalf of the business entity, and with respect to which you have legal authority to transact business. All
signers authorize this Bank to make inquiries from any consumer reporting agency, including a check protection service, in connection with this
account.
Your signature acknowledges the receipt of the appropriate Account Agreement for the type of account designated above and that you agree to
be bound by the Account Agreement. You acknowledge that you have received the following document(s):

= Substitute Check Policy Disclosure

= Funds Availability Policy Disclosure

= Schedule of Fees

» Privacy Policy (if a copy was not previously provided to you)

One Signer Required for Withdrawals
LRT Solutions Inc.

eliigned Oy!

Ay 08, 2023 2:22:40 FM CDT.

Date

By: Devin Lee Dean
Its: President

© 2001-2022 Compli Y , LLC 668c84ec-44c766a8 - 2022 343 6.1

Account Information - Checking Account DD8002

www.compliancesystems com

Page 1 of 2




Wes Allen P.O. Box 5616
Secretary of State Montgomery, AL 36103-5616

STATE OF ALABAMA

I, Wes Allen, Secretary of State of Alabama, having custody of the
Great and Principal Seal of said State, do hereby certify that

the entity records on file in this office disclose that LRT Solutions, Inc. was
formed in DeKalb County on December 30, 2002. The Alabama Entity
Identification number for this entity is 000-226-581. I further certify that the
records do not disclose that said entity has been dissolved, cancelled or terminated.

In Testimony Whereof, I have hereunto set my
hand and affixed the Great Seal of the State, at the
Capitol, in the city of Montgomery, on this day.

04/21/2025

Date

(D (t—

Wes Allen Secretary of State




RENEWAL CONFIRMATION

Bond Number: L287832-2179

Bond Description: Property Broker or Freight Forwarder BMC-84 (ICC Broker)
Bond Amount: $75,000.00

Obligee: Eederal Motor Carrier Safety Administration (FMCSA)

Principal: LRT SOLUTIONS, INC

Term: 06/12/2025 until 06/12/2026

This letter serves as confirmation that the above bond has been renewed. The bond is continuous in nature
meaning the bond will remain in effect for the bond term shown above. This notice is for your records only and

should not be forwarded to the Obligee (the city, county, state or entity requiring your bond).

Signed this 30th day of May, 2025
Lexington National Insurance Corporation, Surety

i Wiy,
@\J %\__/ \\\\\\Q\QNAL ,’4,;”//,,
S ?‘.-"“6"-. U2,

By:
< .o" P "o. -
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INVITATION FOR BID
IFB RFx Number: 3160007732
Emergency Standby Transportation Services
Issued: November 17, 2025

CLOSING TIME AND DATE
Bids must be received by:
January 6, 1:.00 PM CST

CLOSING LOCATION
Mississippi Department of Finance and Administration
501 North West Street, Suite 1301 C
Jackson, Mississippi 39201

BID COORDINATOR
April Burns, Bid Coordinator
Telephone: (601) 359-5286

E-mail: osss@dfa.ms.gov




Attachment A
BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM CST,
January 6, 2026. Do not include pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID — 1:00 PM CST, January 6, 2026— IFB # 3160007732 — [Bidding Company

Name]

Name of Company: LRT Solutions Inc

Quoted By: Keith Blanks

Signature: Kdéd 5 M

Address: 2201 Gault Ave N Ste A

City/State/zip: _ Fort Payne, Alabama 35967

Telephone: _ 256-872-1952

Fax Number:

E-Mail Address: gov@shipirt.com

Name and phone number of Company Representative to be contacted by Agencies seeking to
contract for services pursuant to this IFB: Keith Blanks 256-605-2720

In addition to providing the above contact information, please answer the following questions
regarding your company:

What year was your company started? 2019

How many years has the firm been in business of performing the services called for in this IFB?

5

Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation. _ 2201 Gauilt Ave N Ste A Fort Payne, AL 35967

19



If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to provide emergency standby transportation services for MEMA?

Our home base is located in Fort Payne, AL, but we have drivers and equipment throughout the

US. We have over 500 assett drivers, 1250 trailers, and 32 different terminals. We also have a

3PL with over 100 empoyees to assist in back office/personal needs.

Is your company currently for sale or involved in any transaction to expand or to become acq uired
by another business entity? If yes, please discuss the impact both in organizational and

directional terms. NO

Is your company licensed and/or certified to provide emergency standby transportation services

as required by any and all applicable Federal and State law(s)?

Yes

List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB. Additional attachment will have our full customer packet with all licenses,

permits, and insurance requirments.

20



Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff, Additional attachments with a full scope of

services offered with pricing. Seperate attachment with company flow chart and resumes of

excutive positions.

21



Attachment B

BID FORM

Company: LRT Solutions Inc

Contact Person: Keith Blanks

Telephone Number: _ 256-872-1952

The evaluated contract price for emergency standby transportation shall include the total daily
cost per prime mover truck, including the driver and the per diem. Bidder shall also submit a
Cost Analysis and Breakdown (as seen on page 25) detailing all professional fees and expenses
in a manner that supports the total evaluated contract price submitted. The contract award will
be based solely on the evaluated contract price submitted below. The Cost Analysis and
Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed at the time of payment request. Payment will be made in arrears (after the services
have been provided) at the amount, and interval (i.e., monthly, quarterly, etc.) as agreed upon
by the awarded contractor and MEMA prior to submission to PPRB for contract approval.

Total Cost per Prime Mover Truck:  $_1825.00 /Per Day
(Total cost should include daily cost of truck, driver, and per diem)

**The initial contract term will be one year. MEMA, at its sole discretion, may amend this
contract and renew it for four (4) periods of twelve (12) months each under the same or amended
terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the clauses provided in the draft contract (Attachment E).

4. That the company will perform the services required at the prices quoted above;

22



10.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and curﬁggt as of the submission date;

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

BIDDER’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the bidder represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
bidder cannot make such a representation, a full and complete explanation shall be
submitted in writing with the bidder’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
oris soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release of Bid as Public Record. The bidder shall acknowledge which of the following
statements is applicable regarding the release of its bid as a public record. A bidder may be
deemed non-responsive if the bidder does not acknowledge either statement, acknowledges
both statements, or fails to comply with the requirements of the statement acknowledged.

CHOOSE ONE:

] Along with a complete copy of its bid, bidder has submitted a second copy of the bid in
which all information bidder deems to be confidential commercial and financial
information and/or trade secrets is redacted in black. Bidder acknowledges that it may
be subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations



if MEMA or the Public Procurement Review Board determine redactions were made in
bad faith in order to prohibit public access to portions of the bid which are not subject
to Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder
acknowledges and agrees that MEMA may release the redacted copy of the bid at any
time as a public record without further notice to bidder. A bidder who selects this option
but fails to submit a redacted copy of its bid may be deemed non-responsive.

Bidder hereby certifies that the complete unredacted copy of its bid may be released as
a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information
and/or trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through
75-26-19, and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request
to inspect, examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-
9(1)(a). A bidder who selects this option but submits a redacted copy of its bid may be
deemed non-responsive.

Company Name: LRT Solutions Inc

Printed Name of Representative: ___Keith Blanks

Date:

12/12/2025

Signature: Km 5 M

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.
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Invitation for Bids

Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #1
Questions and Answers

IFB Section, Page Number Vendor/Contractor Question Agency Response

| | equipment. It is attached hereto
as Amendment #1-Revised
Contract Cost Analysis and

| Breakdown. This line item will
not be considered during bid
evaluation; however, the
contractor will be required to
honor these prices for the
duration of the contract as

| specified.

Receipt of Amendment #1 Acknowledged:

Company: LRT Solutions Inc

By: /{m EM

Printed Name: Keith Blanks

Title: Vice President of Government Services




Amendment #1

Attachment A — Revised Contract Cost Analysis and Breakdown

Cost per Prime Mover g 1250.00 Number Prime Mover Trucks 200-00
(Truck Only)
Total Cost per Prime Mover Truck _§ 1825.00

(Total cost should include daily cost of truck, driver, and per diem)

The prices listed below will not be included in the bid evaluation; however, the vendor shall be
bound by these prices for the duration of the contract, unless otherwise amended in writing by
mutual agreement and approved by the PPRB. These amounts must be itemized on all applicable
invoices for documentation and transparency.

TRAILER RENTAL AND MILEAGE

Trailer Rental $ 500.00 Flat Rate/Per Day

(GPS Tracking fees must be included in this cost)

Mileage Cost $ .55/mile

DISPATCHER
Regular Hour Rate  $ 40.00/8hr day Overtime Hour Rate  § 60.00/over 8 hr

Per Diem for On-Site Dispatcher $ 125.00

ON-SITE MANAGEMENT

Regular Hour Rate  $ 65.00/8 hr day Overtime Hour Rate  $ 97.50/over 8 hr

5 125.00

Per Diem for On-site Management




CROSS-DOCK FACILITY OPERATIONS

Cross-Dock Facility $ 25.00/hour of use

(The cost of the rental, operation, or management of a cross-dock facility)

Hourly Forklift Cost $ 35.00/hour

(Cost of fuel must be included)

Staff Hourly Rate $ 20.00/hour

Documentation Cost $15.00/BOL

{7 Other Transportation Equipment Costs — Optional (check if page attached) This section is
optional. Information provided will not be considered during bid evaluation or award
determination. Bidders may submit costs related to additional transportation equipment they
can provide, separate from the base bid, on a separate attachment.

If this section is completed, the bidder must sign and date the attachment. Submission of this
information does not obligate MEMA to procure any additional equipment or services.
MEMA may, at its sole discretion, use the information provided for internal planning or market
research purposes only. Any future procurement of additional equipment or services will
comply with applicable Mississippi procurement laws and regulations.



Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company: State of North Carolina

Dates of Service: 10/01/2025 - Current

Contact Person: Jordan Byrum

Telephone Number: 252-515-5481

Cell Number:
E-mail: jordan.byrum@deq.nc.gov

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2
Name of Company: JBS Foods

Dates of Service: 7/1/2025 - Current

Contact Person: Myles Vaziri

Telephone Number: 970-506-7532

Cell Number:

E-mail: Mmyles.vaziri@jbssa.com

Alternative Contact Person (optional):

Telephone Number:

Cell Number:
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E-mail:

REFERENCE 3
Name of Company: Dole Fresh Fruit

Dates of Service: 05/01/2020 - Current

Contact Person: Brian Dunne

Telephone Number:

Cell Number:

E-mail: brian.dunne@dole.com

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4

Name of Company: National Salvage and Service corp

Dates of Service: | 1/1/2017 - Current

Contact Person: L-eanne McDaniel

Telephone Number: 812-823-5036

Cell Number:

E-mail: leanne.cdaniel@nssccorp.com

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 5
Name of Company: LBM Advantage

Dates of Service: 1/1/2023 - Current

Contact Person: Johnny Hicks

Telephone Number: 870-632-9303
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Cell Number:

E-mail: jhicks@Ilbmadvantage.com

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:
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Invitation for Bids

Emergency Standby Transportation Services

1. | Section 4.1.1.B - Dock Mgmt
- and Facility, Page 4

IFB Section, Page Number

IFB RFx# 3160007732

Amendment #2
Questions and Answers

Vendor/Contractor Question
Pat B of  Operational

must provide a Facility and
multiple drop yards. Must these
be vendor owned or can they be |
leased/subcontracted. And does

maintain the facility year round?
Or just needs the access to it?

2. | Section 4.1.1.B - Dock Mgmt
| and Facility, Page 4

Re the above section and question
- how will facility, ancillary labor
and equipment costs be priced
into the contract? There is no
price submission for these items
despite them being an essential
part of operations, according to
Part B - Bidders Dock Mgmt and
Facility

3. | Section 4.1.1.B - Dock Mgmt

| and Facility, Page 4
!

Is the “contractor's identified |

address”

required cross-dock facility?

. [ Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

Must the cross-dock facility be
located within the State of
Mississippi, or may the facility be
located in an adjacent state (e.g.,
Alabama, Louisiana, Tennessee)
within reasonable proximity to
the State Staging Areas?

. 5. | Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

If the cross-dock facility must be |
located within Mississippi, is !
there a required geographic area
or maximum distance from the
State Staging Areas?

Requirements notes that vendor | to leased, subcontracted, or
‘ vendor-owned facilities and drop

i emergency disaster.
vendor need to possess and |

Agency Response
Contractor must provide access

' yards, but only in the event of a
| state or federally declared

Amendment #1-Revised Contract |
Cost Analysis and Breakdown on
December 9, 2025, which is
available on the agency website.
The addition of a line-item for
cross-dock facility operations

cost is included in this
amendment. This line item will
not be considered during bid |
evaluation; however, the
contractor will be required to
honor these prices for the
duration of the contract as

| specified.

where state-purchased |
commodities are shipped the |
same physical location as the |

No, it does not have to be the
same address. The cross-dock
address can be identified by the
vendor.

Pt e sl

| The cross-dock facility should be |
located within reasonable
proximity to the state staging
areas.

' There is not a required

geographic area or maximum

distance from the state staging |
E areas for the cross-dock facility.




Invitation for Bids

Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #2
Questions and Answers

IFB Section, Page Number Vendor/Contractor Question Agency Response
Section 4.1.1.B - Dock Mgmt Must the cross-dock facility be a | No, as long as it meets the safety
and Facility, Page 4 permanent structure, or may the | requirements of the vendor for
contractor utilize a temporary | the transfer of commodities.
structure (e.g., tensioned fabric
building, portable warehouse)
that meets all operational

| requirements? - B B |
' 7. | Section 4.1.1.B - Dock Mgmt If a temporary structure is If temporary, the structure and
and Facility, Page 4 | permitted, must the temporary | operation will only be required |
' | facility be in place year-round for | during the declared disaster and
I | the duration of the contract, or may be erected upon activation |
’ ' may it be erected upon activation | and demobilized after each |
and demobilized after each | event. I
e AP HTR  C e Levent? e e
' 8. | Section 4.1.1.B - Dock Mgmt | May the contractor lease or | Yes, the contractor can lease or
and Facility, Page 4 partner with a third-party facility | partner with a third-party facility
‘ provider to meet the cross-dock | for cross docking.
facility requirement, or must the
| contractor own or directly lease
L | the facility? ]
19 ' Section 4.1.1.A - Transpoﬂaﬂon What are the anticipated CSA | Anticipated support isbasedon |
' Network Ability, Page 4 ' locations, or what is the typical | the disaster, with an estimated |
' ' distance range from each SSAto | | radius of no more than 150 [
- litsassociated CSAs? .~ - =~ fmiles. =~ = - - |
10 | Section 4.1.1.A - Transportatlon How many CPOD sites should | With a major hurricane, the
Network Ability, Page 4 the contractor anticipate lower six (6) counties anticipate
I - servicing per activation? 30 or more CPODs. |
| 11., Section 4.1.1.A - Transportation Are CSA and CPOD locations | CPODs are predetermmed and
' Network Ability, Page 4 ! ' pre-determined and published, or | will be provided to the
f | are they established dynamically | contractor; however, the address
| based on the disaster's | may change based on damages.
= | geographicimpact? N B e A S gt e S
| 12.| Section 4.1.1.A - Transportation | If CSA and CPOD locations are | Anticipated timeline to delivery
Network Ability, Page 4 established dynamically, what is | to the CPODs is 72 hours after
the expected notification lead landfall. Some deliveries may be |

time before the contractor must | required at 48 hours.
begin deliveries to a newly

| designated CSA or CPOD? -
"13.| Section 4.1.1 - Detailed Will all three State Staging Areas | MEMA will designate specific
- Minimum Specs, Page 3 be activated simultaneously SSAs based on the disaster’s J
| | ' during a disaster event, or will | geographic impact. "

| - _ | MEMA designate specific SSAs |




Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number
14.] Section 4.1.1 - Detailed
Minimum Specs, Page 3

15. Section 4.1.1.D - Shuttle, Page 4

[ 16.| Section 4.1.1.D - Shuttle, Page 4

L
' 17.| Section 4.1.1.D - Shuttle, Page 4
|

|

"18.] Section 4.1.1.D - Shuttle, Page 4

[FB REx# 3160007732

Amendment #2

Questions and Answers

Vendor/Contractor Question

| based on the disaster's

' geographic impact?

If multiple SSAs are activated, is
the contractor expected to
provide separate personnel and
equipment at each active SSA
_concurrently?

| What criteria determine whether

MEMA will require 50 trailers
versus 100 trailers for a given

| activation?

Is the contractor requlred to have
all 100 trailers available and
mobilization-ready within 72
hours, or only the minimum of
50 trailers with the remaining 50
available on an as-needed basis
with additional lead time?

TIf MEMA initially reques_tsﬁ)_

trailers and subsequently requires
an additional 50 trailers during
an ongoing activation, what is
the expected mobilization
timeframe for the additional

' units?
What are the requlred trailer
specifications, including length,
type, and weight capacity?

1
!

Agency Response

Yes, if MEMA is operatlng an
additional SSA staffing will need
to be at each site for vendor
continuity.

| Estimates will be made based on
the storm’s category, anticipated |
landfall, and population density. |

=
| The contractor will be part of theﬂ
| planning process when MEMA |
estimates the orders for the

| commodities. For example, 2025
estimate of bottled water for a
Category 3 hurricane strike at
Biloxi, MS with support to 13
counties initial is 57 trailers
loads for 2 DOS. The current

| bottled water vendor per trailer
load of 16.9 oz bottles is 38,304
| bottles.

. MEMA will order a minimum |
. two-day supply; then, follow-up l
requests will be based on

anticipated recovery of utilities |
in the disaster area. |

Specific trailer specifications are
not available. The Contractor
should ensure that trailers are
capable of transporting loads |
|
|

such as approximately 38,304
bottles of 16.9 oz bottled water
or palletized shelf-stable meals
averaging 1,100 lbs. per pallet.
All pallets must remain
accessible by pallet jack at the
| delivery endpoint.




Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number

' 19. Section 4.1.1.D - Shuttle, Page 4 | Are refrigerated trailers required | No

' 20.] Section 4.1.1.D - Shﬁle,@éée 5

21. Section 4.1.1.D - Shuttle, ﬁ{gé 5

' 22. Section 4.1.1.D - Shuttle, Page 5

' 23.] Section 4.1.1.D - Shuttle, Page 5

| 24.] Section 4.1.1.D - Shuttle, Page 5

IFB RFx# 3160007732

Amendment #2
Questions and Answers

Vendor/Contractor Question

- for any portion of the 50-100
| trailer fleet?

W111 Will FEMA deliver all federal -
commodities directly and
exclusively to the SSA, or may
FEMA also deliver commodities
to the contractor's cross-dock
facility for consolidation and
subsequent transport to the SSA?

When FEMA delivers trailers
| directly to the SSA, is the
‘ contractor responsible for any
handling, unloading, or cross-
‘ docking of FEMA trailer
' contents at the SSA? _
| |

If the contractor is not

responsible for handling FEMA

trailer contents at the SSA, is the

contractor's sole responsibility to
! provide power units to shuttle

| intact FEMA trailers to CSA and
‘ CPQOD sites?

Do FEMA trailers and their
" associated tracking,
- documentation, and reporting
| requirements follow the same
| procedures as contractor-leased ‘
trailers, or do separate
_proceduresapply? |

If separate procedures apply to
FEMA trailers, please provide
the FEMA-specific requirements. |

| MEMA will utilize FEMA

' CPOD and SSA; responsibility

‘ The state will si_gn_fE)rht_hé FEMA |

| movers for FEMA pick up.

Agency Response

commodities transported on
FEMA trailers between the SSA
and CPOD. The contractor will
move trailers between the CPOD
and SSA as needed. Returned
FEMA trailers will be segregated
at the SSA for pickup by FEMA
prime movers at the conclusion
of the disaster. No cross-docking
of these trailers will occur.

No, but cross docking of FEMA
trailers will be required. The |
contractor's responsibility is

limited to transporting FEMA or |

|
contractor trailers between the |

|
for the contents of the trailers is |

| excluded.

Correct, the contents will remain W

in the FEMA trailer and will be
transported by the vendor’s

prime mover to the established
CPOD by the IMAT.

commodities. The vendor will |
track and deliver the trailers |
using the same accountability

procedures. ,

Once received at the SSA, the
trailer will be state property and
accountable. FEMA trailers will
be returned to the SSA from the
CPOD by the vendor's prime




Invitation for Bids

Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #2
Questions and Answers

Agency Response
Yes, they will be considered 1

Vendor/Contractor Question
For billing purposes, are shuttle
| movements of FEMA trailers MEMA assets and billed at the

| compensated at the same daily | vendors established prime mover
|

IFB Section, Page Number
 25. Section 4.1.1.D - Shuttle, Page 5

prime mover rate as movements | rate. i
of contractor-leased trailers? | o) : |53

Receipt of Amendment #2 Acknowledged:

Company: LRT Solutions Inc
By: /{M 5 M
Printed Name: Keith Blanks

Title: Vice President of Government Services




Attachment D
References Score Sheet

IFB RFx #3160007732
IFB for Emergency Standby Transportation Services

TO BE COMPLETED BY MEMA STAFF ONLY

Bidder Name:

Reference Name:

Person Contacted, Title/Position:

Date/Time Contacted:

Service From/To Dates:

Able to provide emergency transportation services when you called? Yes No
Satisfied with the services provided and final product? If no, please explain. | Yes No
Vendor easy to work with in scheduling services? Yes No
Was the project completed on time and within budget? Yes No
Vendor listened when you had an issue and readily offered a solution?

. Yes No
(If never had an issue, please check here ___.)
Would you enter into a contract with them again? Yes No
Would you recommend them? Yes No

Bidder must have a minimum of 6 “yes” answers on the questions above from two references
(total of 12 “yes” answers) to be considered responsible and for its bid to be considered.

Score: Pass / Fail

Do you have any business, professional or personal interest in the vendor’s
organization? If yes, please explain.

Yes No
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A “yes” to the above question may result in an automatic disqualification of the provided
reference; therefore, resulting in a score of zero as responses to previous questions become null
and void.

Notes:

Called by:

Name, Title Date

Signature
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Attachment E
Required Contract Clauses

. Applicable Law

The contract shall be governed by and construed in accordance with the laws of the State of
Mississippi, excluding its conflicts of laws provisions, and any litigation with respect thereto
shall be brought in the courts of Mississippi.

. Approval

It is understood that if this contract requires approval by the Public Procurement Review
Board (“PPRB”) and/or the Department of Finance and Administration Office of Personal
Service Contract Review (“OPSCR”), and this contract is not approved by PPRB and/or OPSCR,
it is void and no payment shall be made hereunder.

Availability of Funds

It is expressly understood and agreed that the obligation of MEMA to proceed under this
agreement is conditioned upon the appropriation of funds by the Mississippi State Legislature
and the receipt the appropriated funds. If the funds anticipated for the continuing time
fulfillment of the agreement are, at any time, not forthcoming or insufficient, regardless of
the source of funding, MEMA shall have the right upon 10 business days written notice to
Contractor, to terminate this agreement without damage, penalty, cost of expense to MEMA
of any kind whatsoever. The effective date of termination shall be as specified in the notice
of termination.

Certification of Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
communication, or agreement with any other bidder or competitor for the purpose of
restricting competition.

Compliance with Equal Opportunity in Employment Policy

Contractor understands that MEMA is an equal opportunity employer and therefore,
maintains a policy which prohibits unlawful discrimination based on race, color, creed, sex,
age, national origin, physical handicap, disability, genetic information, or any other
consideration made unlawful by federal, state, or local laws. All such discrimination is
unlawful, and Contractor agrees during the term of the agreement that Contractor will strictly
adhere to this policy in its employment practices and provision of services.
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6.

10.

Compliance with Laws

Contractor shall comply with, and all activities under this agreement shall be subject to, all
applicable federal, state, and local laws and regulations, as now existing and as may be
amended or modified.

E-Payment

Contractor agrees to accept all payments in United States currency via the State of
Mississippi’s electronic payment and remittance vehicle. The Agency agrees to make payment
in accordance with Mississippi “Timely Payments for Purchases by Public Bodies” laws, which
generally provide for payment of undisputed amounts by the Agency within 45 calendar days
of receipt of invoice. Mississippi Code Annotated § 31-7-301, et seq.

E-Verification

If applicable, Contractor represents and warrants that it will ensure its compliance with the
Mississippi Employment Protection Act and will register and participate in the status
verification system for all newly hired employees. Mississippi Code Annotated §§ 71-11-1 and
71-11-3. Contractor agrees to provide a copy of each verification upon request of MEMA
subject to approval by any agencies of the United State Government. Contractor further
represents and warrants that any person assigned to perform services hereafter meets the
employment eligibility requirements of all immigration laws.

The breach of this clause may subject Contractor to the following: (1) termination of this
contract and exclusion pursuant to Chapter 15 of the Public Procurement Review Board Office
of Personal Service Contract Review Rules and Regulations; (2) the loss of any license, permit,
certification or other document granted to Contractor by an agency, department, or
Governmental entity for the right to do business in Mississippi; or (3) both. In the event of
such termination, Contractor would also be liable for any additional costs incurred by the
Agency due to Contract cancellation or loss of license or permit to do business in the state.

Contractor’s Representation Regarding Contingent Fees

By executing the contract the contractor represents that it has not retained any person or
agency on a percentage, commission, or other contingent arrangement to secure this
contract. If the contractor cannot make such a representation, a full and complete
explanation shall be submitted in writing to the Agency prior to contract execution.

Paymode

Payments by MEMA using the state’s accounting system shall be made and remittance
information provided electronically as directed by the state and deposited into the bank
account of Contractor’s choice. MEMA may, at its sole discretion, require Contractor to
electronically submit invoices and supporting documentation at any time during the term of
this Agreement. Contractor understands and agrees that the Agency is exempt from the
payment of Mississippi taxes. All payments shall be in United States currency.
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11.

12.

13.

14.

Procurement Regulations

This contract shall be governed by the applicable provisions of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations, a copy of which is
available on the Mississippi Department of Finance and Administration’s website
(www.dfa.ms.gov). Any bidder responding to a solicitation for personal and professional
services and any contractor doing business with a state Agency is deemed to be on notice of
all requirements therein.

Representation Regarding Gratuities

Contractor represents that it has not, is not, and will not offer, give, or agree to give any
employee or former employee of MEMA a gratuity or offer of employment in connection
with any approval, disapproval, recommendation, development, or any other action or
decision related to the solicitation and resulting contract. Contractor further represents that
no employee or former employee of MEMA has or is soliciting, demanding, accepting, or
agreeing to accept a gratuity or offer of employment for the reasons previously stated; any
such action by an employee or former employee in the future, if any, will be rejected by
contractor. Contractor further represents that it is in compliance with the Mississippi Ethics
in Government laws, codified at Mississippi Code Annotated §§ 25-4-101 through 25-4-121,
and has not solicited any employee or former employee to act in violation of said law.

Required Public Records and Transparency

Upon execution of a contract, the provisions of the contract which contain the personal or
professional services provided, the unit prices, the overall price to be paid, and the term of
the contract shall not be deemed to be a trade secret or confidential commercial or financial
information pursuant to Mississippi Code Annotated §& 25-61-9(7). The contract shall be
posted publicly on www.transparency.ms.gov and shall be available for at the Agency for
examination, inspection, or reproduction by the public. The contractor acknowledges and
agrees that MEMA and this contract are subject to the Mississippi Public Records Act of 1983
codified at Mississippi Code Annotated §§ 25-61-1, et seq. and its exceptions, Mississippi
Code Annotated § 79-23-1, and the Mississippi Accountability and Transparency Act of 2008,
codified at Mississippi Code Annotated §§ 27-104-151, et seq.

Stop Work Order

MEMA may, by written order to Contractor at any time, require Contractor to stop all or any
part of the work called for by this contract. This order shall be for a period of time specified
by MEMA. Upon receipt of such an order, Contractor shall forthwith comply with its terms
and take reasonable steps to minimize any further cost to MEMA. Upon execution of the stop
work order, unless MEMA has terminated that part of the agreement or terminated the
agreement in its entirety. MEMA is not liable for payment for services which were not
rendered due to the stop work order.
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15. Termination

Termination for Convenience. MEMA may, when the interests of the Agency so require,
terminate this contract in whole or in part, for the convenience of the Agency. MEMA shall
give written notice of the termination to Contractor specifying the part of the contract
terminated and when termination becomes effective. Contractor shall incur no further
obligations in connection with the terminated work and on the date set in the notice of
termination Contractor will stop work to the extent specified. Contractor shall complete the
work not terminated by the notice of termination and may incur obligations as are necessary
to do so.

Termination for Default. |f MEMA gives the Contractor a notice that the personal or
Professional services are being provided in a manner that is deficient, the Contractor shall
have 30 days to cure the deficiency. If the Contractor fails to cure the deficiency, MEMA may
terminate the contract for default and the Contractor will be liable for the additional costs to
MEMA to procure the personal and professional services from another source. Termination
under this paragraph could result in Contractor being excluded from future contract awards
pursuant to Chapter 15 of the Public Procurement Review Board Office of Personal Service
Contract Review Rules and Regulations. Any termination wrongly labelled termination for
default shall be deemed a termination for convenience.
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APPLICABLE FEDERAL PROCUREMENT CLAUSES AS THIS CONTRACT MAY BE
FUNDED BY FEDERAL FUNDS

1. Byrd Anti-Lobbying Amendment

Contractors shall file the required certification within Appendix A of this contract through
which it certifies that it will not and has not used federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any federal contract, grant, or any other
award covered by 31 U.S.C. § 1352. Contractor and all authorized subcontractors shall also
disclose any lobbying with non-federal funds that takes place in connection with obtaining
any federal award. Such disclosures are forwarded from tier to tier up to the recipient who
in turn will forward the certification(s) to the awarding agency (MEMA).

2 Clean Air and Water Acts Compliance

(1) Contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et. seq. and the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et. seq.

(2) Contractor agrees to report each violation to MEMA and understands and agrees that
MEMA will, in turn, report each violation as required to assure notification to the State
of Mississippi, the applicable federal agency, and the appropriate Environmental
Protection Agency Regional Office as applicable to this contract.

(3) Contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with federal assistance if applicable.

3. Procurement of Recovered Materials
(1) In the performance of this contract, Contractor shall make maximum use of products

containing recovered materials that are EPA-designated items unless the product
cannot be acquired:

i competitively within a timeframe providing for compliance with the contract
performance schedule;

ii. meeting contract performance requirement; or,

fii. at a reasonable price.

(2) Information about this requirement, along with the list of EPA-designate items, is
available at EPA’s Comprehensive Procurement Guidelines website,
http://www.epa.gov/smm/comprehensiveprocurement-guideline-cpg-program.

(3) Contractor also agrees to comply with all other applicable requirements for Section
6002 of the Solid Waste Disposal Act.
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Debarment and Suspension

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R.
Pt. 3000. As such Contractor is required to verify that none of Contractor, its principals
(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are
excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at
2 C.F.R. § 180.935).

(2) Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart
C and must include a requirement to comply with these regulations in any lower tier
covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by MEMA. If it is later
determined that Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C, in addition to remedies available to MEMA, the federal
government may pursue available remedies, including by not limited to, suspension
and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the
period of any contract that may arise from this offer. The bidder or proposer further
agrees to include a provision requiring such compliance in its lower tier covered
transactions.

No Obligation by Federal Government

The federal government is not a party to this contract and is not subject to any obligations
or liabilities to the non-federal entity, Contractor, or any other party pertaining to any
matter resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts

Contractor acknowledges that 31 U.S.C Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to Contractor’s actions pertaining to the contract.

Socioeconomic Affirmative Steps
If subcontracts are to be let, the prime contractor is required to take all necessary steps
identified in 2 C.F.R. § 200.321(b)(1)-(5) to ensure that small and minority businesses,

women'’s business enterprises, veteran-owned businesses, and labor surplus area firms are
used when possible.
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APPLICABLE FEDERAL PROCUREMENT CLAUSES IF THIS CONTRACT IS
ELIGIBLE FOR REIMBURSEMENT SPECIFICALLY WITH FEMA FUNDING

1. Access to and Retention of Records

1)

5)

Contractor agrees to providle MEMA, the subgrantees (counties and communities),
FEMA, the Comptroller General of the United States, and any of their duly authorized
representatives access to any books, documents, papers, and records of Contractor,
which are directly pertinent to this contract for the purposes of making audits,
examinations, excerpts, and transcriptions.

Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

Contractor agrees to provide the FEMA Administrator or his/her authorized
representatives access to construction or other work sites pertaining to the work being
completed under the contract.

In compliance with the Disaster Recovery Act of 2018, MEMA and Contractor
acknowledge and agree that no language in this contract is intended to prohibit audits
or internal reviews by the FEMA Administrator or the Comptroller General of the
United States.

Contractor agrees to retain all records associated with this contract for three (3) years
after MEMA or the subgrantees (counties and communities) make final payment and
all other pending matters are closed.

2. DHS Seal, Logo, and Flags

Contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS agency officials without specific FEMA pre-approval.

3. Compliance with Federal Law, Regulations, and Executive Orders

This is an acknowledgment that should FEMA financial assistance be used to fund all or a
portion of the contract. Contractor will comply with all applicable federal laws, regulations,
executive orders, FEMA policies, procedures, and directives.
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APPENDIX A
44 C.F.R. PART 18- CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

1) No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal Loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall
certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for such failure.

Contractor, LRT Solutions Inc | certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, Contractor understands and
agrees that the provisions of 31 U.S.C Chap. 38, Administrative Remedies for False Claims and
Statements, apply to this certification and disclosure, if any.

Aot Blanfae 12/17/2025

Contractor’s Authorized Official’s Signature Date
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e
LITTLE RIVER >0l
TRANSPORTATION vL.c LRT SOLUTIONS

FORT PAYNE, ALABAMA

Little River Transportation LLC LRT Solutions Inc.

Mailing Address: Mailing Address:
2321 Terminal Drive NW el 2201 Gault Ave N Ste A

s N Fort Payne, AL 35967
Telephone: (256) 6381121 =7 >

MC: 584294

Telephone: (256)872-1952
MC: 447585

Message from President and CEO:

We understand outsourcing your transportation and logistics functions is an
important decision for your company. At LRT we offer the expertise, assets, and
flexibility to give you peace of mind. When we discuss your service
requirements and business, we listen carefully to identify the opportunities and
challenges you are facing. The combination of our asset-based business with a
robust 3PL division allows us to present unique business solutions.

We appreciate your continued partnership and the opportunity to work and
grow together. Please visit www.littlerivertransportation.com to learn more
about our service lines.

Sincerely,

%féﬂ, ﬂzﬂ,

“Service with Integrity”




LRT SOLUTIONS

LRT Solutions Mission

At LRT Solutions, INC, our mission is to deliver fast, reliable, and secure transportation
and logistics solutions that keep supply chains moving — even in the most critical
moments. As a trusted 3PL provider, we combine advanced logistics expertise with

responsive trucking services and specialized emergency response capabilities to meet

the urgent demands of our clients. We are committed to operational excellence,
safety, and customer satisfaction, ensuring every shipment arrives on time,

every time—especially when it matters most.



LRT Solutions, INC.

_ﬁ. 2201 Gault Ave N STE A Fort Payne, AL 35967

gov@shiplrt.com

LRT SOLUTIONS

SERVICE WITH INTEGRITY 256-872-1952

LRT Solutions INC
2201 Gault Ave N Ste A Fort Payne, AL 35967 (256)872-1952

Keith Blanks, VP of Government Services.

LRT Solutions, a division of Little River Trucking, was founded on the principles of
integrity, honesty, and exceptional customer service. Since 2019, we have been
committed to delivering superior transportation and 3PL logistics solutions with
a strong focus on safety, trust, and responsiveness. With a scalable fleet,
advanced technology, and a dedicated team of over 200 full-time professionals,
we are equipped to meet the evolving needs of our customers — especially
during their most critical moments. At LRT, we don’t just move freight; we
support communities, respond in emergencies, and build lasting partnerships

through reliability and care.
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LRT SOLUTIONS

et

Vendor SCAC: LRUR LRT Solutions, Inc.

Remittance Advising Authorization Form

LRT SOLUTIONS, INC. hereby (1) authorizes Customer to make payments for goods and/or
services by EFT, (2) certifies that is has selected the following depository financial institution,
and (3) directs that all such electronic funds transfer be made as provided below:

Bank Information:

Bank Name: South Point Bank

Bank Adress

1400 Gault Ave N Fort Payne, AL 35967
Account Name: LRT Solutions, Inc.
Routing Transit Number: 062006534
Account Number: 30048904

Company EFT Contact: Tasha Hilyer
Company Contact Number: 256-630-5864
Tax 1D#: 83-0341913

Email Remittance:

E-mail Address: tasha@driveforlrt.com

Name of Company: LRT Solutions, Inc.

06-01-2025



CERTIFICATE OF ASSIGNMENT

For Standard Carrier Alpha Code™ (SCAC®)

SCAC LRUR
Assigned Date Sunday, 16 july 2023

Assigned To LRT SOLUTIONS INC
2321 TERMINAL DRIVE
FORT PAYNE , AL USA 35968
USDOT # 1077194
MC # 447585

Company Contact DEVIN DEAN
Expiration Date Thursday, 16 July 2026

SCAC Assighment

This SCAC only applies to the company name shown above through the expiration date. Renewal
notices are sent approximately three months prior to expiration of this SCAC. A successful renewal
must be made prior to the expiration date to ensure its continued validity. For easy renewal, go to

https://scaccode.com .

To update the company name, address, or contact information affiliated with this SCAC, please fill
out and submit your request to NMFTA customer service at https://nmfta.org/support.

To update the authority numbers affiliated with this SCAC, please first contact the U.S. Department
of Transportation, and then fill out and submit your update request to NMFTA customer service at
https://nmfta.org/support.

Refer to our Terms of Sale at https://nmfta.org/terms-of-sale for additional information regarding our
policies governing the handling and administration of a SCAC.

SCACs Ending in "U "

SCACs ending with the letter "U" are reserved for the identification of freight containers. If your
SCAC ends with the letter "U", it should only be used for this purpose. A non-U ending SCAC should
be obtained to satisfy other requirements such as company identification for Customs, Electronic
Data Interchange, freight payments, etc.

U.S. Customs and Border Protection (CBP) Automated Commercial Environment
(ACE) Program Participants

If you participate in the Customs & Border Protection (CBP) ACE program, all SCACs are
automatically uploaded to ACE/AES within 24 hours. If you are having issues with your code after 48
hours, please send an email along with a copy of the NMFTA SCAC letter to AMSSCAC@cbp.dhs.gov
and askaes@census.gov for review. Additional information on CBP's automated programs can be

found at: https://www.cbp.qgov/trade/automated/getting-starte

National Motor Freight Classification (NMFC) Participation and NMFTA Membership

A SCAC assignment is not related to the participation in the National Motor Freight Classification

(NMFC), and it does not allow for the use of the NMFC in connection with freight rates. In addition, a
SCAC assignment does not grant membership in the National Motor Freight Traffic Association, Inc.
For assistance, please contact NMFTA Customer Service at (866) 411-6632.

National Motor Freight Traffic Association, Inc. ™ (NMFTA)
1001 North Fairfax Street Suite 600 « Alexandria, VA 22314-1798
www.nmfta.org ¢ (866) 411-6632




Request for Taxpayer
Identification Number and Certification
Go to www.irs.gov/FormW3 for Instructions and the latest information,

Form W"'g

({Rev. March 2024)

Department of the Treasury
Intemal Revenue Service

Before you begin. For guidance related to the purpose of Form W-8, see Purpose of Form, below.

1 Name of entity/Individual. An entry Is required. (For a sole proprietor or disregarded entity, enter the owner's name on line 1, and enter the business/disregarded
entity's name on line 2.)

LRT Solutions Inc
2 Business name/disregarded entity nama, If different from above.

Give form to the
requester. Do not
send to the IRS.

3a Check the appropriate box for federal tax classification of the entity/individual whose name Is entered on line 1. Check
only one of the following seven boxes.

4 Exemplions (codes apply only to
certain entitias, not individuals;
sae Instructions on page 3):

this box if you have any forelgn partners, owners, or bensficiaries. See instructions . . . . .o

5 Addrsss (number, street, and apt. or suite no.). See instructions. Reguester's name and address (optional)

12201 Gault Ave N, Suite A
6 City, state, and ZIP code

Fort Payne, AL 35967
7 List account number(s) here {optional)

5]
o
=)
a
g O Individualsole proprietor ~ [Z) Cecorporation  [] Scorporation [ Partnership  [] Trust/estate
¢ Q [J LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership) Exampt payee code (if any)
S -g Note: Check the “LLC" box above and, In the entry space, enter the appropriate code (C, S, or P) lor lhe tax
il ] classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate | Exemption from Forelgn Account Tax
58 box for the tax classification of Its owner. Compliance Act (FATCA) reparting
-
£g [ other (see Instructions) code (if any)
o
% 3b if on line 3a you checked “Partnership” or “Trust/estate,” or checked “LLC" and entered “P" as its tax classification, "
(Applias to accounts maintained
,§- and you are providing this form to a partnership, trust, or estate in which you have an ownershtp Interest, check autside the United States.)
2
(7]

IEEEIN  Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid Sacial security mmber

backup withholding. For individuals, this Is generally your soclal security number (SSN). However, for a

resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other - .

entitles, It is your employer identification number (EIN). If you do not have a number, see How to get a or

TIN, later. Employer identification number

Note: if the account Is in more than one name, see the instructions for line 1. See also What Name and

Number To Give the Requester for guldellines on whose number to enter. 8|3|-(0|3[4|11]|9|1]|3

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number {or | am walting for a2 number to be issued to me); and

2.1am not subject to backup withholding because (a) | am exempt from backup withholding, or (b) | have not been notified by the Intemnal Revenue
Service (IRS) that | am subject to backup withholding as a result of a fallure to report all Interest or dividends, or (c) the IRS has notifled me that | am
no longer subject to backup withholding; and

3.1 am a U.S. citlzen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) Indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are cunrently subject to backup withholding

because you have falled to report all Interest and dividends on your tax retum. For real estate transactlons, item 2 does not apply. For mortgage Interest paid,

acquisition or abandonment of secured property, cancellation of debt, contributions to an Indlvidual retirement arangement (IRA}, and, generally, payments

other than Interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part Il, later.

e S W—— 12
|

General Instructions

Sectlon references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-9 and lts instructions, such as leglslation enacted
after they were published, go to www.irs.gov/FormWs.

What's New

Line 3a has been modified to clarify how a disregarded entity completes
this line. An LLC that is a disregarded entity should check the
appropriate box for the tax classification of its owner. Otherwise, it
should check the “LLC" box and enter its appropriate tax classification.

New line 3b has been added to this form. A flow-through entity is
required to complets this line to indicate that it has direct or indirect
foreign partners, owners, or beneficiaries when it provides the Form W-9
to another flow-through entity in which it has an ownership interest. This
change is intended to provide a flow-through entity with Information
regarding the status of its Indirect foreign partners, owners, or
beneficiaries, so that it can satlsfy any applicable reporting
requirements. For example, a partnership that has any Indirect foreign
partners may be required to complete Schedules K-2 and K-3. See the
Partnership Instructions for Schedules K-2 and K-3 (Form 10685).

Purpose of Form

An Individual or entity (Form W-8 requester) who Is required to file an
Information return with the IRS is glving you thls form because they

Cat, No. 10231X

Form W-9 [Rev. 3-2024)



Wes Allen P.O. Box 5616

Secretary of State Montgomery, AL 36103-5616

STATE OF ALABAMA

I, Wes Allen, Secretary of State of Alabama, having custody of the
Great and Principal Seal of said State, do hereby certify that

the entity records on file in this office disclose that LRT Solutions, Inc. was
formed in DeKalb County on December 30, 2002. The Alabama Entity
Identification number for this entity is 000-226-581. I further certify that the
records do not disclose that said entity has been dissolved, cancelled or terminated.

In Testimony Whereof, I have hereunto set my
hand and affixed the Great Seal of the State, at the
Capitol, in the city of Montgomery, on this day.

04/21/2025

Date

(D (ot

Wes Allen Secretary of State




RENEWAL CONFIRMATION

Bond Number: L287832-2179

Bond Description: Property Broker or Freight Forwarder BMC-84 (ICC Broker)
Bond Amount: $75,000.00

Obligee: Eederal Motor Carrier Safety Administration (FMCSA)

Principal: LRT SOLUTIONS, INC

Term: 06/12/2025 until 06/12/2026

This letter serves as confirmation that the above bond has been renewed. The bond is continuous in nature
meaning the bond will remain in effect for the bond term shown above. This notice is for your records only and
should not be forwarded to the Obligee (the city, county, state or entity requiring your bond).

Signed this 30th day of May, 2025
Lexington National Insurance Corporation, Surety

_ \‘\\“Hl:'.':l”“”’f
@‘J%\—/ Q\\\;V"\}E}ﬁ“ .L, 21{:5‘0;/,”’

By: S
- o P O . -
SSYFTOR
David Gonsalves (Attorney in Fact) R 1989 jud g
R ios
’,’/ LT \\\'_\"

Fivesointy



LRT Solutions, INC.

Y0 _:B! 2201 Gault Ave N STE A Fort Payne, AL 35967
gov@shiplrt.com

LRT SOLUTIONS

SERVICE WITH INTEGRITY 256-872-1952

LRT Solutions, INC.

Company Name
Physical Adress 2201 Gault Ave NSTE A
City Fort Payne
State Alabama
Zip Code 35967
County Dekalb

Mailing Adress 2201 Gault Ave N Ste A Fort Payne, AL 35967

MC Number 447585
DOT Number 1077194
CAGE Code 11587
Unique Entity ID XQLCP2CCDVH4
EIN # 83-0341913
Pirmary POC Keith Blanks VP of Government Services
POC Office 256-872-1952
POC Cell 256-605-2720
POC Email keith@shiplrt.com
Secondary POC Devin Dean CEO
S-POC Office 256-872-1952
S-POC Cell 256-996-2117

S-POC email devin@driveforlrt.com
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Keith Blanks

VP of Government Services



Keith Blanks

Vice President, Government Services
(256)605-2720 keith@shiplrt.com

Summary

Strategic and results-driven leader with a proven track record in the transportation and
logistics industry. Brings extensive experience in building and scaling operations,
particularly within government and emergency response sectors. Expert in KPI
development, team building, strategic planning, and performance optimization. Adept at
managing complex, high-stakes projects with precision and efficiency.

Education
University of Tennessee
« B.S.in Exercise Science

e B.A.in Business Administration

Professional Experience

LRT Solutions — Vice President, Government Services
January 2025 — Present

e Spearheading the launch and development of the Government Services division.

« Designing and implementing core systems, workflows, and SOPs to ensure
operational readiness and scalability.

« Collaborating with executive leadership to define vision, strategy, and performance
metrics (KPIs).

» Establishing a flexible framework to accommodate surges in project volume and
government contracts.

Compass Logistics — Director of Operations
May 2019 - December 2024



Developed and executed a comprehensive business plan focused on labor,
personnel, and facility cost management.

Streamlined operational processes, resulting in significant efficiency gains and cost
reductions.

Scaled the company from startup phase to over $100 million in revenue as a 3PL
provider.

Led cross-functional teams in pursuit of continuous improvement and innovation.

Lipsey Logistics — Logistics Management Specialist
September 2014 - May 20189

Key contributor to the creation and deployment of the Rapid Response and Storm
Teams.

Supported multiple disaster relief efforts in both field and office roles.

Collaborated with leadership to establish standard operating procedures for
emergency logistics and government response.

Core Competencies

Strategic Planning & Execution

KPI Development & Performance Optimization
Government & Emergency Response Logistics
Team Leadership & Development
Cross-functional Collaboration

SOP Design & Process Improvement
High-Volume Project Management

Transportation & 3PL Operations
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Bradley Sowa

e ———— = — = =————————— = e}
Career Highlights

o Started my career on the dock learning the LTL industry at the base level

e Given my analytical background I quickly started to plan the 2" Jargest break bulk
operation in the network

e After a few years I was able to get experience in local dispatch and facility
management

e Moved to Roadrunner early in my career and learned their complex network and
flourished in planning and procurement

e Planned and procured for multiple terminals remotely due to organizational and
analytical skill set

¢ Created planning tools and market predictors to utilize while planning remote

o Eventually went on to lead the overall Linehaul team, building a team from scratch,
consolidating into 2 offices and creating an engineered network that would allow for
on-time service while controlling cost

e Took my planning tools and worked with IT to create web based tools for the entire
team to utilize. These helped create predictability which continued to improve
service and cost

e Went completely outside of my experience to run a recruiting team and quickly
spun up and made a sustainable team that increased the driver pool while
decreasing turnover significantly

e Left Roadrunner to start my own business from scratch. Obtained authority,
equipment, drivers, and customers to run and operate a small fleet

e Grew from 0 trucks to 5 operating in one year and made valuable enough to sell

e Took over safety and compliance and worked to change the safety culture within
LRT

¢ Helped to eliminate all safety alerts in FMCSA

e Significantly improved claims and crash statistics through process development

e Moved to the COO role recently

e Have put a focus on process excellence and creating a standard of excellence in all
OpCos

e We are in the middle of learning and creating a data centric culture that uses
accurate information to help drive operational efficiencies and customer satisfaction

Technical Summary




Accomplished leader with 20 years of experience in all aspects of the Truckload and LTL
(Less Than Truckload) logistics business including executive roles, operations
management, safety, compliance, sales, and human resources
Broad knowledge base and experience in:
o Safety management
KPI attainment
Resource planning and procurement
Network design and implementation
Contract Review
Process building and implementation

Experience

O 0 0 O ©

Little River Group (Jan 2025 — Present): COO

P&L responsibility for 4 different Operating Companies all under the Little River
Group’s ownership

Mentoring leadership in each OpCo in P&L education, staffing models, sales, operational
efficiency, and safety

Develop reporting and KPIs for each OpCo

Was able to procure $100k in insurance savings annually through the first quarter

Little River Transportation (May 2023 — Dec 2024): VP of Safety and Compliance

Eliminated all FMCSA public alerts by utilizing training and accountability measures
Implement and manage all company policies and procedures relating to safety and
compliance

Manage the telematics to accurately compile and evaluate data points available

Use data gained to create accountability through policies and procedures

Review all safety violations and determine root cause along with determining
accountability

Accountable for advertising spend and all recruiting efforts to validate candidates exceed
our minimum hiring qualifications

Established hiring guidelines along with updating company handbook

Little River Transportation (October 2022 — May 2023): President — Midwest Division

Managed the transition of assets and staff to the new ownership

Ran daily operations including safety, dispatch, maintenance, etc.

Continually growing the fleet size through recruiting efforts and advertising

Assist in finding customers in the Midwest area

Help improve processes and bring new technology and vendors to the team to make the
company more efficient

Increased Revenue monthly by an average of 20%



Made the new Midwestern Division break even within 3 months of operations

SEBA Transport (October 2021 — October 2022): VP of Operations

Started business from the ground

Obtained DOT authority, equipment, and all items needed to operate Interstate transport
Hired and retained 5 drivers within 6 months

Operated the business functions on a daily basis including but not limited to dispatching,
recruiting, vendor negotiations, customer service, etc.

Managed all financials and reported all statistics to the owner

Executed sale of assets and transfer of employees to Little River Transportation

Roadrunner Freight (July 2020 — October 2021): VP of Contractor Relations

Lead a team of over 35 transportation professionals from recruiting, operations, and
contractor support
Responsible for all communication with our Independent Contractor Driver (IC) fleet
Responsible for $600K marketing budget to recruit IC drivers
Manage relationships with multiple third-party truck leasing companies with over 100
assets each
Responsible for continuing growth of fleet through recruiting and retention of IC drivers
o Reduced IC driver turnover from 79% to 65%
o Grew IC driver fleet from 476 to 502 IC drivers
Worked with interdepartmental teams to build home grown tools, processes, and
procedures to improve the quality of our IC driver experience:
o Safety Scorecard
o Operations Dashboard
o Toll platforms
o Settlement improvements
Worked with the Contractor Relations team to improve and execute a yearly contract for
our IC drivers
Responsible for rates, charges, programs, and benefits within our IC Linehaul Operating
Agreement

Roadrunner Transportation Systems (August 2019 — July 2020): Director of Driver
Recruiting

Integrated the recruiting department into Roadrunner Freight from an external operating
company that was being divested
Built the framework for the first true Contractor Relations Department that would handle
all IC driver facing issues within the company
Responsible for growing the IC driver fleet

o Reduced turnover from a high of approximately 170% annualized to 79%



o Increased IC driver fleet size from 409 IC drivers to 476
e Implemented marketing strategy to attract IC drivers to lease on under Roadrunner
Freight’s operating authority with a budget of $400K

Roadrunner Transportation Systems (August 2017 — July 2019): Director of Linehaul

o Centralized a franchise model of network planning and procurement of transportation for
our LTL customers
o Built a team of 15 internal and external professionals
o Responsible for monthly transportation spend of $12-$14 mil.
e Created, communicated, and executed the building of new operations tools to organize
and streamline LTL linehaul network
e Managed and nurtured relationships with outside vendors for brokerage and
transportation needs not hauled by internal IC driver fleet
e Responsible for creating and implementing key operational changes to improve service,
cost, and operational efficiency
e Communicated KPIs to executive leaders

Roadrunner Transportation Systems (November 2016 — August 2017): Service Center
Manager — Milwaukee, WI

e Held accountable to a facility profit and loss statement
o Included responsibilities in sales, dock operations, local operations, and linehaul
operations
o Maintained an operating ratio of 85%-90%
o Was top operating facility last two months at the service center
e Responsible for the safety and facility management working with a team of 25-35 team
members of dock workers, dispatchers, customer service, dock management, and others
o Had 0 injuries during the tenure at the Service Center
e Built customer relationships along with the team of sales associates to increase revenue
e Worked directly with all dock shifts and dispatchers to train and coach on proper
procedures for safety and operational efficiency

Roadrunner Transportation Systems (December 2014 — November 2016): Director of
Transportation — Western Region

e Held accountable to overall transportation costs within my region averaging
approximately $10 million monthly in transportation spend including all modes

e Worked directly with all service centers in the western region to organize their
decentralized planning

e Managed a team of ~15 responsible for handling all aspects of planning and procurement

o Started centralization of all planning and procurement of transportation into regional
markets



o Built planning tools to assist in the planning of freight volumes remotely
o Communicated daily plans to the local service center teams through constant
communication and follow up

Responsible for reviewing and approval of all transportation plans within the region
including mode, cost, and service requirements
Worked with all purchase transportation vendors negotiating rates, contracts, and service
requirements system wide
Worked directly with service center managers on their service % improvement plans to
identify lanes of need

Roadrunner Transportation Systems (January 2014 — December 2014): Assistant Service
Center Manager — Milwaukee, WI

Accountable to all operational metrics of the service center including safety, dock
productivity, cost per mile, and service %

Communicated directly with sales and customers on specific needs for their business
Worked with other facilities to implement co-loading initiative to help reduce cost by
utilizing trailer space and consolidating freight volumes in key lanes

Roadrunner Transportation Systems (October 2011 — January 2014): Linehaul Planner —
Milwaukee, WI

Created and implemented nightly/weekly linehaul plans to move freight across the
country utilizing a network of IC drivers, purchase transportation, and intermodal
transportation

o Held accountable to KPIs including, cost per mile and service %

o Communicated across all levels of the service center between sales, customer

service, operations, and senior management

Planned and procured power for multiple service centers as needed including Detroit,
Cleveland, Cincinnati, and St. Paul remotely through utilization of reporting to gain
insight into each facility specific needs

Roadrunner Transportation Systems (April 2010 — October 2011): Operations Supervisor —
Milwaukee, WI

Managed dock operations of 15 dock associates
o Was responsible for safety compliance to OSHA standards
o Held accountable to KPIs such as safe operating days, dock productivity, load
profitability, and claims improvement
o Reported back to Service Center Manager on nightly operational metrics
o Communicated directly with dock teammates, drivers, clerical teammates, and
outside vendors

Central Transport (2007 — 2010): Freight Dispatcher, Terminal Manager — Kenosha, WI



Managed a facility of 8 — 10 drivers
Managed monthly profit and loss statement for the facility
o Responsible for revenue attainment through sales
o Responsible for operational efficiency both in the city P&D operation along with
the dock operation
Dispatched local drivers to pickup and deliver LTL shipments in the Southeastern WI and
Northeastern IL market.
o Responsible to communicate safety and operational initiatives to the employee
driver fleet
o Planned routes and provide proper workflow to drivers for operational efficiency
o Communicated with customers and drivers continuously throughout the day to
make route changes as needed

Con-Way (2005-2007): Freight Operations Supervisor, FAC Coordinator — Milwaukee, WI

B.S.

Lead a team of 60 dock employees and approximately 4 Freight Operations Supervisors
Communicated needs and strategic planning with the centralized linehaul team at the

corporate office

Controlled flow of 50-75 loads per night inbound and outbound
Maintained a safe working environment per OSHA standards
Reported daily KPI numbers to local management

Education

May 2004, Louisiana State University, Marketing

Six Sigma Yellow Belt
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REN KNIGHT

Franktown, CO | (602) 931-8773 | ren@thecodeshooters.com | Linkedin

TRANSFORMATIONAL BUSINESS LEADER | TRANSPORTATION & LOGISTICS STRATEGIST | C-SUITE OPERATOR

Q Proven record in scaling operations, driving profitability, and saving companies millions through operational excellence and
strategic turnarounds.
O Visionary and results-driven transportation executive with 20+ years of experience optimizing logistics networks, leading

large-scale teams, and building high-impact business strategies. Expert in navigating complex turnarounds, improving
utilization, and slashing expenses without sacrificing performance or culture.

SIGNATURE ACHIEVEMENTS

= Drove 40%+ revenue growth at ASL Dumpsters by restructuring transportation strategy, streamlining dispatch operations,
and optimizing asset utilization for scalable growth.

= Led full P&L oversight for fleets of 1,500+ trucks across multiple U.S. regions, consistently achieving strong financial
performance and operational excellence.

» Reduced safety incidents by 50% by leading comprehensive cultural and compliance overhauls across Eastern and

Western divisions.
» Introduced a strategic trailer leasing model, unlocking a recurring revenue stream and significantly improving cash flow

and asset deployment flexibility.
= Led Knight Transportation through six consecutive years of top performance, driven by fleet efficiency, driver

engagement, and market-responsive freight strategy.

CORE SKILLS AND COMPETENCIES

= Executive Leadership & P&L = Safety & Compliance Management = Asset Utilization & Cost
Oversight = Multi-Region Fleet Operations Efficiency

= Strategic Turnarounds & = Cross-Functional Collaboration = Customer Satisfaction & On-
Restructuring = Driver Retention & Cultural Time Delivery

= Transportation & Trucking Revitalization = High-Impact Negotiation &
Optimization Vendor Management

PROFESSIONAL EXPERIENCE

THE CODE SHOOTERS | FRANKTOWN, CO (2025 TO PRESENT)

Founder & COO
*  Launched a white-glove website development and digital marketing agency serving U.S.-based brands, with offshore

teams based in India.
=  Built and manage global team of designers and developers.
= Drive revenue by offering tailored digital solutions and strategic consulting.
= (Create scalable brand platforms for clients with full-service website and funnel design.

ASL DUMPSTERS (2024 TO PRESENT)
Senior Consultant
= Drove 40%+ revenue growth by reimagining transportation strategy, optimizing logistics, and aligning dispatch with asset
efficiency.

= (Created infrastructure for scalable growth through tactical operations restructuring.

KNIGHT TRANSPORTATION (2008 to 2024)
Held increasingly senior roles over 16 years, culminating in the presidency of the Refrigerated Division and SVP of Operations.

President, Refrigerated Division (2023 to 2024)
»  QOversaw 550-truck fleet with full P&L, customer, and driver responsibility.
* Increased on-time service from 80% to 98% in 6 months.



®  Launched innovative trailer leasing model to generate new cash flow.
= Cut maintenance cost-per-mile by $0.07 and reduced overdue services by 80%.
Business Leader, Western Operations (2022 to 2023)
= Managed 1,500 trucks across the Western U.S.; closed underperforming terminals and repurposed assets.
s |mproved fuel efficiency and increased truck utilization from 40% to 90%.
= Reduced driver claims and improved OR through market-driven freight realignment.
Senior Vice President, Eastern Operations (2021 to 2022)
=  Directed 1,300-truck fleet; overhauled safety programs, reducing incidents by 50%.

= Achieved full driver program adoption by restructuring incentives and coaching systems.

Vice President, Midnight Express Acquisition & Integration (2020 to 2022)
= Scaled fleet from 75 to 125 trucks in year one post-acquisition.
*  Turned unprofitable division into $0.25/dollar in profit through lean ops and safety-first approach.
* Reduced claims and maintenance costs, positioning the unit for scale.

Business Leader, Central Team (2014 to 2021)

= Launched and led the Denver-based Central Region; grew into top-performing division.
= Managed five terminals with record-setting OR and lowest office turnover in company history.

Terminal Manager for Denver, Colorado (2012 to 2014)
= Achieved 30% revenue growth in six months and reduced OR from 100 to mid-70s.
= Scaled fleet by 25% while ensuring full compliance and service consistency.

EARLY CAREER
Dispatcher, Recruiter, Account Manager, and Load Planner (2008 to 2012)

= Developed and executed operational strategies across recruiting, planning, and customer engagement.
» Created foundational structures for what became one of Knight’s most successful regions.

EDUCATION

BACHELOR OF SCIENCE IN BUSINESS MANAGEMENT, EMPHASIS IN PSYCHOLOGY | COLORADO STATE UNIVERSITY, FORT COLLINS, CO (2022)

VOLUNTEERING

YOUTH BASEBALL & SOFTBALL COACH, SELF-ORGANIZED | 2014 - PRESENT
DEDICATED OVER 15 HOURS PER WEEK COACHING YOUTH BASEBALL AND SOFTBALL FOR THE PAST 10 YEARS. FOCUSED ON SKILL DEVELOPMENT,
TEAMWORK, AND LEADERSHIP FOR BOTH BOYS' AND GIRLS' TEAMS.

VOLUNTEER GUIDE, HUNTS FOR THE BRAVE | CURRENT

SERVE AS VOLUNTEER HUNTING GUIDE FOR WOUNDED VETERANS AND CHILDREN FACING LIFE-ALTERING CHALLENGES SUCH AS ILLNESS OR LOSS.
PROVIDE MENTORSHIP AND EMOTIONAL SUPPORT THROUGH GUIDED OUTDOOR EXPERIENCES WITH THIS NON-PROFIT ORGANIZATION
(HTTP://WWW.HUNTSFORTHEBRAVE.ORG)

CERTIFIED MENTOR & INSTRUCTOR, HPWP GROUP (HIGH PERFORMANCE WORK PRACTICES) | CURRENT

CERTIFIED TO TEACH AND TRAIN INDIVIDUALS AND ORGANIZATIONS IN HIGH-PERFORMANCE WORK PRACTICES THAT FOSTER LEADERSHIP,
ACCOUNTABILITY, AND TEAM EMPOWERMENT. {HPWPGROUP.COM)
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Mick Miller

VP of Enterprise Sales

CHATTANOOGA FREIGHT LINES - Chattanooga, TN

President & CEO 2021 -2025

Served as President & CEO leading a growing transportation company, directing all
strategic and operational initiatives while managing a fleet of 20 power units and 50 trailers.
Maintains responsibility for spearheading business development, operational excellence,
vendor relationships, and P&L management while fostering partnerships with enterprise-
level clients. Manages comprehensive fleet operations while maintaining strong customer
relations and service quality standards.

< Established successful transportation company generating $2M+ revenue and scaling to
35+ employees

< Achieved 288% YOY profitability growth through strategic operational improvements and
cost optimization strategies

< Secured contracts with major new logo enterprise clients — Henkel, Target, Mohawk
Industries, Shaw Industries, QCells, and Volkswagen (among others)

< Established data-driven decision-making processes to enhance operational efficiency
and identify growth opportunities

< Developed strategic partnerships with vendors and industry stakeholders to optimize
overall supply chain operations

% Implemented continuous improvement initiatives resulting in enhanced service levels
and operational excellence



SHAW INDUSTRIES -

Dalton, GA National Sales Manager/Interplant Operations Manager - Private Fleet
Transportation 2017 - 2021

Provided leadership as National Business Development Manager directing comprehensive
business development initiatives and fleet operations for Shaw Transport, overseeing team
of 1,200+ drivers and 19 sales & operations associates. Maintained P&L responsibility for
$60M+ combined fleet revenue while driving operational excellence and technology
implementation. Managed team of 19 associates, 1,200 national drivers, and 130 OTR
drivers & 200 Interplant drivers. Delivered $1.5M+ corporate cost savings through efficiency
initiatives.

< Managed COVID disaster response of pop-up hospital deployment across lower 48
states for government and medical orgs (approximately 25 pop-up hospitals/200
truckloads)

& Achieved 39.8% increase in unitized revenue/mile and 17.9% reduction in cost/mile
through strategic improvements

% Reduced total fleet idle time by 48.7% through process optimization and
implementation of standardization practices

% Managed and maintained key relationships with Fortune 500 accounts, along with
federal government, and SLED clients

< Identified areas of opportunity for implementing best practices across a 23,000-
employee organization ($6.5B revenue) PROFESSIONAL EXPERIENCE (CTD.)

FREIGHTWAVES - Chattanooga, TN

Vice President, Enterprise Business Development 2016 -2017

Served as Vice President of Business Development leading national business development
strategy for technology-based 3PL platform, directing team initiatives in SaasS sales and
freight-matching solutions. Maintained responsibility for revenue growth, team
development, and enterprise client acquisition while collaborating with the Chief Revenue



Officer on P&L management. Successfully generated $6.5M in new freight sales revenue
within first three months serving in the Vice President role.

< Secured major accounts including Pepsi, Coca-Cola, Crystal Geyser, Resolute Forest
Products, Engineered Floors, and Shaw Industries (among others)

% Managed the national business development team in identifying, qualifying, and closing
B2B technology service

COVENANT TRANSPORT SOLUTIONS - Chattanooga, TN

Freight Sales Representative 2015-2016

Led business development initiatives for both asset-based and 3PL services, focusing on
enterprise client acquisition and project management. Maintained responsibility for new
logo client development, revenue growth, and operational efficiency while managing high-
profile logistics projects. Developed a $6M+ book of business, exceeding targets and
achieving revenue/profitability bonuses.

% Managed UPS peak season projects across Northeast & Chicago regions, coordinating
20 sort centers and 80 trucks/night for 3 months ~

< Successfully prospected and secured key enterprise accounts including Siskin Steel,
Lifeway, and Engineered Floors

< Implemented SaaS$ platforms including CRM, TMS, and compliance software to enhance
overall operational efficiency
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Lee Connell

President of Logistics

Tran i rience
June 2023 - Present: LRT Solutions - Chattanooga, TN & Memphis, TN
President

As President and Co-Founder of this third-party logistics company | have had a hand in growing the
business from the ground up. This includes, but not limited to: initial credit, vendor partnering,
operations design and implementation, sales hiring, ops hiring, support staff hiring, front line
operational tasks, carrier payables, customer billing, conflict resolution, employee coaching,
customer relations, carrier relations, compliance, pricing (contract and spot), intercompany
coordination with the sister asset company, merger connection and coordination support, merger
transition leadership, invested sales growth, change management, etc.

Jan. 2022 - April 2023: Covenant Logistics - Chattanooga, TN
Vice President, Brokerage Operations

Reporting to the SVP of Managed Freight, | oversaw the Core Brokerage operations. The structure
consisted of a carrier sales side and a customer service side. The Director of the Carrier Sales and
the Director of Customer Operations both reported directly to me. We handled dry van,
temperature controlled, flatbed, conestoga, power only and hot shot freight. My teams also
managed trailer pools ranging from 3 to 40+ for multiple shippers all across the continental U.S. We
operated live/live, drop/live, tlive/drop, and drop/drop freight as required. We handled freight for a
number of expedited customers as well, including USPS, DoD, and FEMA. We also managed freight
in concert with our dedicated brokerage team for customers that operated both dedicated and
adhoc shipping patterns. We came in just under $300 million in top line revenue at $288mm for
2022.

March 2010 - Dec. 2021: U.S. Xpress Logistics - Chattanooga, TN
Director of Carrier Operations: June 2018 - Dec. 2021

Reporting directly to SVP of Brokerage Operations, | managed two of our four teams/regions in the
newly aligned regional model. My focus from Q3 2019 on was scaling our carrier relationship
network to co-align with scaling of our overall company revenue growth. This included increasing



loads per day, digital tracking of brokered loads, service level accountability, number of unique
carriers loaded weekly/monthly, improved negotiation tactics, reloading carriers, learning carriers’
network (both manually and digitally), pricing all opportunities that allow brokerage (both
contractual and spot), and much more. My final year | managed roughly 80% of the division’s top
line revenue of $420mm.

Operations Manager: Sept.2014 - June 2018

Managed a team of both Customer and Carrier Representatives. Daily training, teaching, and
assisting Carrier Reps with systems usage, freight tracking, negotiating, market trends, carrier
prospecting, carrier development, etc. Instructing Customer Service Reps on freight take decisions,
spot bidding, RFQs, scheduling, customer communication and more. Worked closely with all
aspects of the business including pricing, compliance, tracking, HR, and the parent company asset
side. Managed emergency task force team for customers that supported efforts for FEMA (i.e. Home
Depot, Anheuser Busch, Coca Cola, etc.).

Capacity Supervisor: Jan. 2014 - Sept. 2014

Managed a larger team of Carrier Procurement Representatives with a focus on servicing freight
needs for key accounts and developmental accounts. Trained reps on systems usage, freight
tracking, negotiating, market trends, carrier prospecting, carrier development, and more.

Carrier Procurement Supervisor: Aug. 2012 - Dec. 2013

Managed a small team of Carrier Procurement Representatives. Worked to develop each
representative’s skills as a freight broker and looked to advance each in their career while leading
by example as | continued to maintain and further my own book of business.

Carrier Procurement Representative: Mar. 2010 - Aug. 2012

Brokering freight and securing partner carriers. Developed a carrier base around consistent freight
lane opportunities. Grew from brokering 5-7 loads per day, to 10-20 in less than two years. Monthly
margins grew to where | was consistently hitting $30K+ per month 1 year in and $50k+ per month 2
yearsin.



INVITATION FOR BID
IFB RFx Number: 3160007732
Emergency Standby Transportation Services
Issued: November 17, 2025

CLOSING TIME AND DATE
Bids must be received by:
January 6, 1:00 PM CST

CLOSING LOCATION
Mississippi Department of Finance and Administration
501 North West Street, Suite 1301 C
Jackson, Mississippi 39201

BID COORDINATOR
April Burns, Bid Coordinator
Telephone: (601) 359-5286

E-mail: osss@dfa.ms.gov




Attachment A
BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM CST,
January 6, 2026. Do not include pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID — 1:00 PM CST, January 6, 2026— IFB # 3160007732 — [Bidding Company

Name]

Name of Company: LRT Solutions Inc

Quoted By: Keith Blanks

Signature: Keéd 5 M

Address: 2201 Gault Ave N Ste A

City/State/zip: __Fort Payne, Alabama 35967

Telephone: _ 256-872-1952

Fax Number:

E-Mail Address: 9ov@shipirt.com

Name and phone number of Company Representative to be contacted by Agencies seeking to
contract for services pursuant to this IFB: Keith Blanks 256-605-2720

In addition to providing the above contact information, please answer the following questions
regarding your company:

What year was your company started? 2019

How many years has the firm been in business of performing the services called for in this IFB?

5

Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation. 2201 Gault Ave N Ste A Fort Payne, AL 35967
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If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to provide emergency standby transportation services for MEMA?
Our home base is located in Fort Payne, AL, but we have drivers and equipment throughout the

US. We have over 500 assett drivers, 1250 trailers, and 32 different terminals. We also have a

3PL with over 100 empoyees to assist in back office/personal needs.

Is your company currently for sale or involved in any transaction to expand or to become acq uired
by another business entity? If yes, please discuss the impact both in organizational and

directional terms. No

Is your company licensed and/or certified to provide emergency standby transportation services

as required by any and all applicable Federal and State law(s)?

Yes

List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB, Additional attachment will have our full customer packet with all licenses,

permits, and insurance requirments.
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Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff. Additional attachments with a full scope of

services offered with pricing. Seperate attachment with company flow chart and resumes of

excutive positions.
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Attachment B

BID FORM

Company: LRT Solutions Inc

Contact Person: __ Keith Blanks

Telephone Number: __ 256-872-1952

The evaluated contract price for emergency standby transportation shall include the total daily
cost per prime mover truck, including the driver and the per diem. Bidder shall also submit a
Cost Analysis and Breakdown (as seen on page 25) detailing all professional fees and expenses
in a manner that supports the total evaluated contract price submitted. The contract award will
be based solely on the evaluated contract price submitted below. The Cost Analysis and
Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed at the time of payment request. Payment will be made in arrears (after the services
have been provided) at the amount, and interval (i.e., monthly, quarterly, etc.) as agreed upon
by the awarded contractor and MEMA prior to submission to PPRB for contract approval.

Total Cost per Prime Mover Truck:  $_ 1825.00 /Per Day
(Total cost should include daily cost of truck, driver, and per diem)

**The initial contract term will be one year. MEMA, at its sole discretion, may amend this
contract and renew it for four (4) periods of twelve (12) months each under the same or amended
terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the clauses provided in the draft contract {(Attachment E).

4. That the company will perform the services required at the prices quoted above;
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10.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and curﬁgat as of the submission date;

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

BIDDER’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the bidder represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
bidder cannot make such a representation, a full and complete explanation shall be
submitted in writing with the bidder’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
oris soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release of Bid as Public Record. The bidder shall acknowledge which of the following
statements is applicable regarding the release of its bid as a public record. A bidder may be
deemed non-responsive if the bidder does not acknowledge either statement, acknowledges
both statements, or fails to comply with the requirements of the statement acknowledged.

CHOOSE ONE:

] Along with a complete copy of its bid, bidder has submitted a second copy of the bid in
which all information bidder deems to be confidential commercial and financial
information and/or trade secrets is redacted in black. Bidder acknowledges that it may
be subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations



if MEMA or the Public Procurement Review Board determine redactions were made in
bad faith in order to prohibit public access to portions of the bid which are not subject
to Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder
acknowledges and agrees that MEMA may release the redacted copy of the bid at any
time as a public record without further notice to bidder. A bidder who selects this option
but fails to submit a redacted copy of its bid may be deemed non-responsive.

Bidder hereby certifies that the complete unredacted copy of its bid may be released as
a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information
and/or trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through
75-26-19, and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request
to inspect, examine, copy, or reproduce its bid as provided in Miss. Code Ann. $ 25-61-
9(1)(a). A bidder who selects this option but submits a redacted copy of its bid may be
deemed non-responsive.

Company Name: LRT Solutions Inc

Printed Name of Representative: ___Keith Blanks

Date:

12/12/2025

Signature: K@éz% 5 m

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.
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Invitation for Bids

Emergency Standby Transportation Services

IFB RFx# 3160007732

Amendment #1
Questions and Answers

IFB Section, Page Number

Receipt of Amendment #1 Acknowledged:

Vendor/Contractor Question

Agency Response
equipment. It is attached hereto
as Amendment #1-Revised
Contract Cost Analysis and
Breakdown. This line item will
not be considered during bid
evaluation; however, the
contractor will be required to
honor these prices for the |
duration of the contract as |
specified.

Company: LRT Solutions Inc

By: /{é&d EM

Printed Name: Keith Blanks

Title: Vice President of Government Services




Amendment #1

Attachment A — Revised Contract Cost Analysis and Breakdown

Cost per Prime Mover $ 1250.00 Number Prime Mover Trucks 200.00
(Truck Only)
Total Cost per Prime Mover Truck _§ 1825.00

(Total cost should include daily cost of truck, driver, and per diem)

The prices listed below will not be included in the bid evaluation; however, the vendor shall be
bound by these prices for the duration of the contract, unless otherwise amended in writing by
mutual agreement and approved by the PPRB. These amounts must be itemized on all applicable
invoices for documentation and transparency.

TRAILER RENTAL AND MILEAGE

Trailer Rental $ 500.00 Flat Rate/Per Day

(GPS Tracking fees must be included in this cost)

Mileage Cost _$ .55/mile
DISPATCHER
Regular Hour Rate $ 40.00/8hr day Overtime Hour Rate $ 60.00/over 8 hr

Per Diem for On-Site Dispatcher g 125.00

ON-SITE MANAGEMENT
Regular Hour Rate  $ 65.00/8 hr day Overtime Hour Rate $ 97.50/over 8 hr
Per Diem for On-site Management $ 125.00




CROSS-DOCK FACILITY OPERATIONS

Cross-Dock Facility $25.00/hour of use

(The cost of the rental, operation, or management of a cross-dock facility)

Hourly Forklift Cost $ 35.00/hour

(Cost of fuel must be included)

Staff Hourly Rate $20.00/hour

Documentation Cost $ 15.00/BOL

{2 Other Transportation Equipment Costs — Optional (check if page attached) This section is
optional. Information provided will not be considered during bid evaluation or award
determination. Bidders may submit costs related to additional transportation equipment they
can provide, separate from the base bid, on a separate attachment.

If this section is completed, the bidder must sign and date the attachment. Submission of this
information does not obligate MEMA to procure any additional equipment or services.
MEMA may, at its sole discretion, use the information provided for internal planning or market
research purposes only. Any future procurement of additional equipment or services will
comply with applicable Mississippi procurement laws and regulations.



Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company: State of North Carolina

Dates of Service: 10/01/2025 - Current

Contact Person: Jordan Byrum

Telephone Number: 252-515-5481

Cell Number:
E-mail: jordan.byrum@deq.nc.gov

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2
Name of Company: JBS Foods

Dates of Service: 7/1/2025 - Current

Contact Person: Myles Vaziri

Telephone Number: 970-506-7532

Cell Number:

E-mail: Mmyles.vaziri@jbssa.com

Alternative Contact Person (optional):

Telephone Number:

Cell Number:
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E-mail:

REFERENCE 3
Name of Company: Dole Fresh Fruit

Dates of Service: 05/01/2020 - Current

Contact Person: Brian Dunne

Telephone Number:

Cell Number:

E-mail: brian.dunne@dole.com

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4
Name of Company: National Salvage and Service corp

Dates of Service: 11/1/2017 - Current

Contact Person: L€anne McDaniel

Telephone Number: 812-823-5036

Cell Number:

E-mail: leanne.cdaniel@nssccorp.com

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 5
Name of Company: LBM Advantage

Dates of Service: 1/1/2023 - Current

Contact Person: Johnny Hicks

Telephone Number: 870-632-9303
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Cell Number:

E-mail: jhicks@lbmadvantage.com

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:
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Invitation for Bids

Emergency Standby Transportation Services

1. | Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

IFB Section, Page Number

IFB RFx# 3160007732

Amendment #2

Questions and Answers

Vendor/Contractor Question
Part B of

must provide a Facility and
multiple drop yards. Must these

be vendor owned or can they be |

leased/subcontracted. And does
vendor need to possess and

Operational |
Requirements notes that vendor |

Agency Response
Contractor must provide access
to leased, subcontracted, or

vendor-owned facilities and drop |

yards, but only in the event of a
state or federally declared
emergency disaster.

maintain the facility year round? |

Or just needs the access to it?

2. [ Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

Re the above section and questlon '

- how will facility, ancillary labor
and equipment costs be priced

into the contract? There is no |

price submission for these items
despite them being an essential
part of operations, according fto

| The agency published
| Amendment #1-Revised Contract
Cost Analysis and Breakdown on
December 9, 2025, which is
available on the agency website.
The addition of a line-item for

| cross-dock facility operations

= _

3. | Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

cost is included in this
amendment. This line item will
not be considered during bid
evaluation; however, the
contractor will be required to
honor these prices for the
duration of the contract as
| specified. B -
No, it does not have to be the |
address" where state-purchased | same address. The cross-dock |
commodities are shipped the & address can be identified by the
same physical location as the | vendor. l
required cross-dock facility? | SRl

Part B - Bidders Dock Mgmt and
Facility

Is the _'_'contrécjtor's identified

4. [ Section 4.1.1.B - Dock Mgmt
| and Facility, Page 4

5. Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

Must the cross-dock facility be | The cross-dock fac111ty should be
located within the State of | located within reasonable
Mississippi, or may the facility be | proximity to the state staging
located in an adjacent state (e.g., | areas.

Alabama, Louisiana, Tennessee) |

within reasonable proximity to

the State Staging Areas? '

If the cross-dock facility must be | There is nota required

located within Mississippi, is | geographic area or maximum !
there a required geographic area | distance from the state staging |
or maximum distance from the | areas for the cross-dock facility.
State Staging Areas?




Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number
6. | Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

IFB RFx# 3160007732

Amendment #2

Questions and Answers

Vendor/Contractor Question

structure (e.g.,

7. [Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

8. Section 4.1.1.B - Dock Mgmt
| and Facility, Page 4
|

' 9. | Section 4.1.1.A - T_ranéponation
Network Ability, Page 4

| 10.] Section 4.1.1.A - Trgtns-p)—drtéi-fio_rl
Network Ability, Page 4
Ll
11.] Section 4.1.1.A - Transportatlon
Network Ability, Page 4

; 12. Section 4.1.1.A - Transpo_rtation
Network Ability, Page 4

"13.  Section 4.1.1 - Detailed
- Minimum Specs, Page 3

| If a temporary structure is
| permitted, must the temporary

building, portable warehouse)
that meets all operational
requirements?

Agency Response

Must the cross-dock facility be a | No, as long as it meets the safety
permanent structure, or may the | requirements of the vendor for
contractor utilize a temporary | the transfer of commodities.
tensioned fabric

If temporary, the structure and
| operation will only be required

facility be in place year-round for | during the declared disaster and

the duration of the contract, or

and demobilized afier each
 event?
' May y the contractor lease or

Yes, the contractor can lease or

may be erected upon activation

may it be erected upon activation | and demobilized after each

event.

| partner with a third-party facility | partner with a third-party facility

‘ provider to meet the cross-dock
facility requirement, or must the
contractor own or directly lease
| the facility?
| What are the antlclpated CSA
locations, or what is the typical

. distance range from each SSA to
| its associated CSAs?

How many CPOD sites should

the contractor anticipate

servicing per activation?
- Are CSA and CPOD locations

| pre-determined and published, or |

| are they established dynamically
based on the disaster's

| geographic impact?
If CSA and CPOD locations are
established dynamically, what is
the expected notification lead
time before the contractor must
begin deliveries to a newly

_designated CSA or CPOD?

be activated simultaneously
during a disaster event, or will
MEMA designate specific SSAs

With a majo; hurricane, the

for cross docking.

. Antfcipated support is based on
| the disaster, with an estimated
| radius of no more than 150

miles.

lower six (6) counties anticipate
| 30 or more CPODs._

| CPOD:s are predetermmed and
will be provided to the
contractor; however, the address

may change based on damages.
| Anticipated timeline to delivery
to the CPODs is 72 hours after |

landfall. Some deliveries may be |
required at 48 hours. ;

| Will all three State Stagmg Areas | MEMA wi_lliesi_gngfe_spgciﬁc_

SSAs based on the disaster’s
geographic impact.

I
|
|
_ ]



Invitation for Bids

Emergency Standby Transportation Services

IFB RFx# 3160007732

Amendment #2

Questions and Answers

IFB Section, Page Number

Vendor/Contractor Question

| based on the disaster's

14. Section 4.1.1 - Detailed
Minimum Specs, Page 3

15.) Section 4.1.1.D -‘Sfluttl-e,‘Pége—4

| geographic impact?

If multiple SSAs are activated, is
the contractor expected to
provide separate personnel and
equipment at each active SSA
concurrently?
What criteria determine whether

' MEMA will require 50 trailers

versus 100 trailers for a given

| activation?

' 16. Section 4.1.1.D - Sf_luttle, i’ag;ll

17. Section 4.1.1.D - Shl_xttie_, E_’age_éi

| If MEMA initially reques{s 50
' trailers and subsequently requires

[s the contractor required to have
all 100 trailers available and
mobilization-ready within 72
hours, or only the minimum of
50 trailers with the remaining 50
available on an as-needed basis
with additional lead time?

an additional 50 trailers during
an ongoing activation, what is

' the expected mobilization

18.| Section 4.1.1.D - Shuttle, Page 4

| units?

timeframe for the additional

What are_fhé_feqaireatrailér
specifications, including length,
type, and weight capacity?

= |

Agency Response
|
' 1

Yes, if MEMA is operating an

additional SSA staffing will need
| to be at each site for vendor
continuity.

;[_Estimateé will be made based on
| the storm’s category, anticipated
landfall, and population density.

The contractor will be part of the
planning process when MEMA
estimates the orders for the
commodities. For example, 2025
estimate of bottled water for a
Category 3 hurricane strike at
Biloxi, MS with support to 13
counties initial is 57 trailers
loads for 2 DOS. The current
bottled water vendor per trailer
load of 16.9 oz bottles is 38,304

two-day supply; then, follow-up
' requests will be based on
| anticipated recovery of utilities
in the disaster area.

Specific trailer specifications are
not available. The Contractor
should ensure that trailers are
capable of transporting loads
such as approximately 38,304
| bottles of 16.9 oz bottled water
or palletized shelf-stable meals
averaging 1,100 Ibs. per pallet.
All pallets must remain
accessible by pallet jack at the
delivery endpoint.




Invitation for Bids

Emergency Standby Transportation Services

_ IFB Section, Page Number
19. Section 4.1.1.D - Shuttle, Page 4

| 20. Section 4.1.1.D - Shuttle, Page 5

' 21. Section 4.1.1.D - %u_tﬁe,_f_’age_Sn

| 22 Section 4.1.1.D - Shuﬁle,-l_Jaige 5

|
' 23. Section 4.1.1.D - Shuttle, Page 5

' 24. Section 4.1.1.D - Shuttle, Page 5

IFB RFx# 3160007732

Amendment #2
Questions and Answers

Vendor/Contractor Question
Are refrigerated trailers required
for any portion of the 50-100

| trailer fleet?

| Will FEMA deliver all federal
commodities directly and
exclusively to the SSA, or may
FEMA also deliver commodities
to the contractor's cross-dock
facility for consolidation and
subsequent transport to the SSA?

When FEMA delivers trailers
directly to the SSA, is the
contractor responsible for any
handling, unloading, or cross-
docking of FEMA trailer

| contents at the SSA?

If the contractor is not
responsible for handling FEMA
trailer contents at the SSA, is the
contractor's sole responsibility to
provide power units to shuttle
intact FEMA trailers to CSA and
_| CPOD sites?

' Do FEMA trailers and their
associated tracking,

i documentation, and reporting
requirements follow the same
procedures as contractor-leased
trailers, or do separate
procedures apply?

If separate procedures apply to
FEMA trailers, please provide
the FEMA-specific requirements.

Agency Response
| No

| MEMA will utilize FEMA
commodities transported on
FEMA trailers between the SSA
and CPOD. The contractor will
move trailers between the CPOD
and SSA as needed. Returned
FEMA trailers will be segregated
at the SSA for pickup by FEMA
prime movers at the conclusion
of the disaster. No cross-docking

_of these trailers will occur.
No, but cross docking of FEMA
trailers will be required. The '

' contractor’s responsibility is
limited to transporting FEMA or
contractor trailers between the
CPOD and SSA; responsibility |

. for the contents of the trailers is
. excluded. 11

T Correct, the contents will remain
in the FEMA trailer and will be
transported by the vendor’s

| prime mover to the established
CPOD by the IMAT.

| The state will 51gn for the FEMA |
commodities. The vendor will
track and deliver the trailers

| using the same accountability
procedures.

|

Once received at the SSA, the
trailer will be state property and
accountable. FEMA trailers will
| be returned to the SSA from the
| CPOD by the vendor’s prime
movers for FEMA pick up.




Invitation for Bids

Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #2
Questions and Answers

IFB Section, Page Number Vendor/Contractor Question Agency Response
' 25. Section 4.1.1.D - Shuitle, Page 5 | For billing purposes, are shuttle | Yes, they will be considered
' movements of FEMA trailers ' MEMA assets and billed at the
' compensated at the same daily | vendors established prime mover
' prime mover rate as movements | rate.
. of contractor-leased trailers?

Receipt of Amendment #2 Acknowledged:

Company: LRT Solutions Inc

By: /4@62% 3&114&

Printed Name: Keith Blanks

Title: Vice President of Government Services




Attachment D
References Score Sheet

IFB RFx #3160007732
IFB for Emergency Standby Transportation Services

TO BE COMPLETED BY MEMA STAFF ONLY

Bidder Name:

Reference Name:

Person Contacted, Title/Position:

Date/Time Contacted:

Service From/To Dates:

Able to provide emergency transportation services when you called? Yes No
Satisfied with the services provided and final product? If no, please explain. | Yes No
Vendor easy to work with in scheduling services? Yes No
Was the project completed on time and within budget? Yes No
Vendor listened when you had an issue and readily offered a solution?

. Yes No
(If never had an issue, please check here ___.)
Would you enter into a contract with them again? Yes No
Would you recommend them? Yes No

Bidder must have a minimum of 6 “yes” answers on the questions above from two references
(total of 12 “yes” answers) to be considered responsible and for its bid to be considered.

Score: Pass / Fail

Do you have any business, professional or personal interest in the vendor’s
organization? If yes, please explain.

Yes No
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A “yes” to the above question may result in an automatic disqualification of the provided
reference; therefore, resulting in a score of zero as responses to previous questions become null
and void.

Notes:

Called by:

Name, Title Date

Signhature
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Attachment E
Required Contract Clauses

Applicable Law

The contract shall be governed by and construed in accordance with the laws of the State of
Mississippi, excluding its conflicts of laws provisions, and any litigation with respect thereto
shall be brought in the courts of Mississippi.

Approval

It is understood that if this contract requires approval by the Public Procurement Review
Board (“PPRB”) and/or the Department of Finance and Administration Office of Personal
Service Contract Review (“OPSCR”), and this contract is not approved by PPRB and/or OPSCR,
it is void and no payment shall be made hereunder.

Availability of Funds

It is expressly understood and agreed that the obligation of MEMA to proceed under this
agreement is conditioned upon the appropriation of funds by the Mississippi State Legislature
and the receipt the appropriated funds. If the funds anticipated for the continuing time
fulfillment of the agreement are, at any time, not forthcoming or insufficient, regardless of
the source of funding, MEMA shall have the right upon 10 business days written notice to
Contractor, to terminate this agreement without damage, penalty, cost of expense to MEMA
of any kind whatsoever. The effective date of termination shall be as specified in the notice
of termination.

Certification of Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
communication, or agreement with any other bidder or competitor for the purpose of
restricting competition.

Compliance with Equal Opportunity in Employment Policy

Contractor understands that MEMA is an equal opportunity employer and therefore,
maintains a policy which prohibits unlawful discrimination based on race, color, creed, sex,
age, national origin, physical handicap, disability, genetic information, or any other
consideration made unlawful by federal, state, or local laws. All such discrimination is
unlawful, and Contractor agrees during the term of the agreement that Contractor will strictly
adhere to this policy in its employment practices and provision of services.
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6.

10.

Compliance with Laws

Contractor shall comply with, and all activities under this agreement shall be subject to, all
applicable federal, state, and local laws and regulations, as now existing and as may be
amended or modified.

E-Payment

Contractor agrees to accept all payments in United States currency via the State of
Mississippi’s electronic payment and remittance vehicle. The Agency agrees to make payment
in accordance with Mississippi “Timely Payments for Purchases by Public Bodies” laws, which
generally provide for payment of undisputed amounts by the Agency within 45 calendar days
of receipt of invoice. Mississippi Code Annotated § 31-7-301, et seq.

E-Verification

If applicable, Contractor represents and warrants that it will ensure its compliance with the
Mississippi Employment Protection Act and will register and participate in the status
verification system for all newly hired employees. Mississippi Code Annotated §§ 71-11-1 and
71-11-3. Contractor agrees to provide a copy of each verification upon request of MEMA
subject to approval by any agencies of the United State Government. Contractor further
represents and warrants that any person assigned to perform services hereafter meets the
employment eligibility requirements of all immigration laws.

The breach of this clause may subject Contractor to the following: (1) termination of this
contract and exclusion pursuant to Chapter 15 of the Public Procurement Review Board Office
of Personal Service Contract Review Rules and Regulations; (2) the loss of any license, permit,
certification or other document granted to Contractor by an agency, department, or
Governmental entity for the right to do business in Mississippi; or (3) both. In the event of
such termination, Contractor would also be liable for any additional costs incurred by the
Agency due to Contract cancellation or loss of license or permit to do business in the state.

Contractor’s Representation Regarding Contingent Fees

By executing the contract the contractor represents that it has not retained any person or
agency on a percentage, commission, or other contingent arrangement to secure this
contract. If the contractor cannot make such a representation, a full and complete
explanation shall be submitted in writing to the Agency prior to contract execution.

Paymode

Payments by MEMA using the state’s accounting system shall be made and remittance
information provided electronically as directed by the state and deposited into the bank
account of Contractor’s choice. MEMA may, at its sole discretion, require Contractor to
electronically submit invoices and supporting documentation at any time during the term of
this Agreement. Contractor understands and agrees that the Agency is exempt from the
payment of Mississippi taxes. All payments shall be in United States currency.
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11.

12,

13.

14.

Procurement Regulations

This contract shall be governed by the applicable provisions of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations, a copy of which is
available on the Mississippi Department of Finance and Administration’s website
(www.dfa.ms.gov). Any bidder responding to a solicitation for personal and professional
services and any contractor doing business with a state Agency is deemed to be on notice of
all requirements therein.

Representation Regarding Gratuities

Contractor represents that it has not, is not, and will not offer, give, or agree to give any
employee or former employee of MEMA a gratuity or offer of employment in connection
with any approval, disapproval, recommendation, development, or any other action or
decision related to the solicitation and resulting contract. Contractor further represents that
no employee or former employee of MEMA has or is soliciting, demanding, accepting, or
agreeing to accept a gratuity or offer of employment for the reasons previously stated; any
such action by an employee or former employee in the future, if any, will be rejected by
contractor. Contractor further represents that it is in compliance with the Mississippi Ethics
in Government laws, codified at Mississippi Code Annotated §§ 25-4-101 through 25-4-121,
and has not solicited any employee or former employee to act in violation of said law.

Required Public Records and Transparency

Upon execution of a contract, the provisions of the contract which contain the personal or
professional services provided, the unit prices, the overall price to be paid, and the term of
the contract shall not be deemed to be a trade secret or confidential commercial or financial
information pursuant to Mississippi Code Annotated § 25-61-9(7). The contract shall be
posted publicly on www.transparency.ms.gov and shall be available for at the Agency for
examination, inspection, or reproduction by the public. The contractor acknowledges and
agrees that MEMA and this contract are subject to the Mississippi Public Records Act of 1983
codified at Mississippi Code Annotated §§ 25-61-1, et seq. and its exceptions, Mississippi
Code Annotated § 79-23-1, and the Mississippi Accountability and Transparency Act of 2008,
codified at Mississippi Code Annotated §§ 27-104-151, et seq.

Stop Work Order

MEMA may, by written order to Contractor at any time, require Contractor to stop all or any
part of the work called for by this contract. This order shall be for a period of time specified
by MEMA. Upon receipt of such an order, Contractor shall forthwith comply with its terms
and take reasonable steps to minimize any further cost to MEMA. Upon execution of the stop
work order, unless MEMA has terminated that part of the agreement or terminated the
agreement in its entirety. MEMA is not liable for payment for services which were not
rendered due to the stop work order.
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15. Termination

Termination for Convenience. MEMA may, when the interests of the Agency so require,
terminate this contract in whole or in part, for the convenience of the Agency. MEMA shall
give written notice of the termination to Contractor specifying the part of the contract
terminated and when termination becomes effective. Contractor shall incur no further
obligations in connection with the terminated work and on the date set in the notice of
termination Contractor will stop work to the extent specified. Contractor shall complete the
work not terminated by the notice of termination and may incur obligations as are necessary
to do so.

Termination for Default. If MEMA gives the Contractor a notice that the personal or
Professional services are being provided in a manner that is deficient, the Contractor shall
have 30 days to cure the deficiency. If the Contractor fails to cure the deficiency, MEMA may
terminate the contract for default and the Contractor will be liable for the additional costs to
MEMA to procure the personal and professional services from another source. Termination
under this paragraph could result in Contractor being excluded from future contract awards
pursuant to Chapter 15 of the Public Procurement Review Board Office of Personal Service
Contract Review Rules and Regulations. Any termination wrongly labelled termination for
default shall be deemed a termination for convenience.
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APPLICABLE FEDERAL PROCUREMENT CLAUSES AS THIS CONTRACT MAY BE
FUNDED BY FEDERAL FUNDS

1. Byrd Anti-Lobbying Amendment

Contractors shall file the required certification within Appendix A of this contract through
which it certifies that it will not and has not used federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, officer or employee of Congress, or an employee ofa
member of Congress in connection with obtaining any federal contract, grant, or any other
award covered by 31 U.S.C. § 1352. Contractor and all authorized subcontractors shall also
disclose any lobbying with non-federal funds that takes place in connection with obtaining
any federal award. Such disclosures are forwarded from tier to tier up to the recipient who
in turn will forward the certification(s) to the awarding agency (MEMA).

2. Clean Air and Water Acts Compliance

(1) Contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et. seq. and the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et. seq.

(2) Contractor agrees to report each violation to MEMA and understands and agrees that
MEMA will, in turn, report each violation as required to assure notification to the State
of Mississippi, the applicable federal agency, and the appropriate Environmental
Protection Agency Regional Office as applicable to this contract.

(3) Contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with federal assistance if applicable.

3. Procurement of Recovered Materials
(1) In the performance of this contract, Contractor shall make maximum use of products

containing recovered materials that are EPA-designated items unless the product
cannot be acquired:

i. competitively within a timeframe providing for compliance with the contract
performance schedule;

ii. meeting contract performance requirement; or,

iii. at a reasonable price.

(2) Information about this requirement, along with the list of EPA-designate items, is
available at EPA’s Comprehensive Procurement Guidelines website,
http://www.epa.gov/smm/comprehensiveprocurement-guideline-cpg-program.

(3) Contractor also agrees to comply with all other applicable requirements for Section
6002 of the Solid Waste Disposal Act.



Debarment and Suspension

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R.
Pt. 3000. As such Contractor is required to verify that none of Contractor, its principals
(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are
excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at
2 C.F.R. § 180.935).

(2) Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart
C and must include a requirement to comply with these regulations in any lower tier
covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by MEMA. If it is later
determined that Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C, in addition to remedies available to MEMA, the federal
government may pursue available remedies, including by not limited to, suspension
and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the
period of any contract that may arise from this offer. The bidder or proposer further
agrees to include a provision requiring such compliance in its lower tier covered
transactions.

No Obligation by Federal Government

The federal government is not a party to this contract and is not subject to any obligations
or liabilities to the non-federal entity, Contractor, or any other party pertaining to any
matter resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts

Contractor acknowledges that 31 U.S.C Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to Contractor’s actions pertaining to the contract.

Socioeconomic Affirmative Steps
If subcontracts are to be let, the prime contractor is required to take all necessary steps
identified in 2 C.F.R. § 200.321(b)(1)-(5) to ensure that small and minority businesses,

women’s business enterprises, veteran-owned businesses, and labor surplus area firms are
used when possible.
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APPLICABLE FEDERAL PROCUREMENT CLAUSES IF THIS CONTRACT IS
ELIGIBLE FOR REIMBURSEMENT SPECIFICALLY WITH FEMA FUNDING

1. Access to and Retention of Records

1))

2)

3)

4)

3)

Contractor agrees to providle MEMA, the subgrantees (counties and communities),
FEMA, the Comptroller General of the United States, and any of their duly authorized
representatives access to any books, documents, papers, and records of Contractor,
which are directly pertinent to this contract for the purposes of making audits,
examinations, excerpts, and transcriptions.

Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

Contractor agrees to provide the FEMA Administrator or his/her authorized
representatives access to construction or other work sites pertaining to the work being
completed under the contract.

In compliance with the Disaster Recovery Act of 2018, MEMA and Contractor
acknowledge and agree that no language in this contract is intended to prohibit audits
or internal reviews by the FEMA Administrator or the Comptroller General of the
United States.

Contractor agrees to retain all records associated with this contract for three (3) years
after MEMA or the subgrantees (counties and communities) make final payment and
all other pending matters are closed.

DHS Seal, Logo, and Flags

Contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS agency officials without specific FEMA pre-approval.

Compliance with Federal Law, Regulations, and Executive Orders

This is an acknowledgment that should FEMA financial assistance be used to fund all or a
portion of the contract. Contractor will comply with all applicable federal laws, regulations,
executive orders, FEMA policies, procedures, and directives.
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APPENDIX A
44 C.F.R. PART 18- CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

1) No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal Loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall
certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for such failure.

Contractor, LRT Solutions Inc | certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, Contractor understands and
agrees that the provisions of 31 U.S.C Chap. 38, Administrative Remedies for False Claims and
Statements, apply to this certification and disclosure, if any.

Aot Blanfe 12/17/2025

Contractor’s Authorized Official’s Signature Date
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INVITATION FOR BIDS
Emergency Standby Transportation Services
RFx #3160007732
OSSS Compliance Review

Bidder: LRT Solutions Price(s): $1825.00

AGENCY MUST REVIEW BIDS AND CONFIRM

Please Initial to Confirm

Submission Compliance

Requirement Notes (PDF Page Number)
< | Bid Submitted Timely — 1:00PM | January 6, 2026 2§Zember 18,2025 11:14
Acknowledged Amendments X #1 #2 p-8|p.-18
X | Attachment A — Bid Cover Sheet p. 2-4
Signed? Yes [No p.2
X | Attachment B — Bid Form p. 5-7
Signed? Yes [ No p.7
Release of Bid as Public Record Completed? XYes [No p.7
Redacted Copy? [dYes K No Included? [Yes X No |NA
X | Attachment A — Contract Cost Analysis and Breakdown p. 9-10
Trailer Rental and Mileage Rate(s) Completed? Yes [ No p-9
Dispatcher Rate(s) Completed? Yes [1No p.9
On-site Management Rate(s) Completed? Yes [ No p.-9
Cross-Dock Facility Operations Completed? Yes [ No p. 10
Other Transportation Equipment Costs - Optional X Yes [ No p- 10
Copy of LRT Solutions
If yes, Signed and Dated? Yes [1No Equipment and service
price with signature
Xl | Attachment C - References p. 11-13
At least 37 Yes [INo
X | Appendix A — 44 C.F.R. Part 18 — Certification Regarding Lobbying p. 28
Signed and dated? X Yes [INo p-28
Minimum Requirements
Requirement Notes
X | 2 Trade References Score: 12

X | Registered in MAGIC 3102139049




INVITATION FOR BIDS
Emergency Standby Transportation Services
RFx #3160007732
OSSS Compliance Review

Good Standing/Registered with MS SOS No registration found.
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INVITATION FOR BIDS

Emergency Standby Transportation Services

RFx #3160007732
OSSS Compliance Review

Bidder: Mariner Logistics Price(s): $1,900.00
AGENCY MUST REVIEW BIDS AND CONFIRM
Please Initial to Confirm
Submission Compliance
Requirement Notes (FDF Page Number)
X | Bid Submitted Timely — 1:00PM | January 6, 2026 January 6, 2026 | 10:12AM
O | Acknowledged Amendments O #1 L] #2 .Acknowle.:dgemer.lts.not
included in submission.
Xl | Attachment A — Bid Cover Sheet p- 20-22
Signed? X Yes [INo p- 20
Attachment B — Bid Form p-23-25
Signed? Yes [l No p. 25
Release of Bid as Public Record Completed? X Yes [INo p- 25
[FB RFx Number
Redacted Copy? Yes [ No Included? Yes [ No | 3160007732 (Redacted
version)
An earlier version of
Attachment A — Contract
Cost Analysis and
[0 | Attachment A — Contract Cost Analysis and Breakdown Break.down was Smelttéd'
The bidder must resubmit
Attachment A using the
updated version provided
in Amendment 1.
Trailer Rental and Mileage Rate(s) Completed? Yes [ No p. 26
Dispatcher Rate(s) Completed? Yes [1No p- 26
On-site Management Rate(s) Completed? Yes [INo p. 26
An earlier version of
Attachment A — Contract
Cost Analysis and
Cross-Dock Facility Operations Completed? [ Yes No Brejfigpon wos submitted.

The bidder must resubmit
Attachment A using the
updated version provided
in Amendment 1.

Other Transportation Equipment Costs - Optional [ Yes X No




INVITATION FOR BIDS

Emergency Standby Transportation Services

RFx #3160007732
OSSS Compliance Review

If yes, Signed and Dated? OYes [No

X | Attachment C - References p- 28-29
First page of attachment in
unredacted copy is missing
i X
Atleast 3 B Yes  LINo but included and redacted
in redacted version.
[ | Appendix A — 44 C.F.R. Part 18 — Certification Regarding Lobbying
Signed and dated? L] Yes No p. 39
Minimum Requirements
Requirement Notes
O | 2 Trade References Score:
X | Registered in MAGIC 3102142137
X | Good Standing/Registered with MS SOS Attached




INVITATION FOR BIDS
Emergency Standby Transportation Services
RFx #3160007732
OSSS Compliance Review

ey Michael Watson

STCRTFTTARY OF STATT

This is not an official certificate of good standing.

Name History — I R I
Name Name Type
Matiner Logistics, LL.C Legal
GR Logistics, LLC Previous Legal
Gulf Relay Logistics LLC Previous Lepal

Business Information

Business Type: Limited Liability Company
Business ID: 1041455

Statns: Good Standing

Effective Date: 05/14/2014

State of Incorporation: Mississippi

Principal Office Address: éﬁi(ﬂmﬁ; ;“9‘3‘;:'“"1 PaskiRGa
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Mariner Logistics respectfully submits this Capabilities Statement in response to IFB RFX Number:
3160007732 - Emergency Standby Transportation Services.

Mariner Logistics serves as the prime contractor, providing emergency-ready managed
transportation, rapid deployment coordination, and 24/7 operational oversight for time-critical and
mission-essential freight. Mariner is supported by its sister company, Gulf Relay, LLC, an asset-
based motor carrier operating 250+ trucks and 700 trailers, enabling immediate access to dryvan,
refrigerated, flatbed, heavy haul, and specialized transportation capacity during emergent and non-
emergent events.

Together, Mariner Logistics and Gulf Relay provide MEMA members with a single point of
accountability, scalable standby capacity, and proven execution during emergency response,
recovery, and infrastructure-support operations.



Mariner Logistics
CAPABILITIES STATEMENT

Submitted in response to:
IFB RFX Number: 3160007732 — Emergency Standby Transportation Services

Prime Contractor: Mariner Logistics
UEI: EVM9VBOFDVS4

CAGE Code: 17MV5

Website: www.marinerlogistics.com

CORE CAPABILITIES

Mariner Logistics is a global 4PL and managed transportation provider specializing in emergency
standby transportation, rapid deployment, and surge logistics for public-sector, infrastructure, and
industrial partners.

« Emergency standby & disaster-response transportation coordination
e Managed transportation / 4PL services

o Rapid mobilization & surge capacity planning

« Multimodal freight coordination (truckload, specialized, intermodal)
¢ Carrier procurement, vetting, and compliance management

e Vendor, supplier, and site coordination during emergency events

e 24/7 operations center with escalation management

¢ Technology-enabled shipment visibility and reporting

Mariner serves as a single point of accountability, coordinating assets, carriers, and stakeholders to
ensure continuity of operations during emergent and non-emergent events.

EMERGENCY RESPONSE & MEMA SUPPORT

Mariner Logistics is structured to support MEMA member agencies with transportation solutions
aligned to emergency preparedness, response, and recovery operations, including:

o Emergency standby transportation services
« Disaster response & recovery logistics

e Infrastructure restoration and material movement



e Fuel, equipment, and relief-freight coordination
e Short-notice activation with sustained operational support

Our team operates under established SOPs designed for time-critical, high-impact events requiring
reliability, flexibility, and clear communication.

TECHNOLOGY & VISIBILITY
e Proprietary transportation management and visibility tools (Mariner Live / Vibe)
e Real-time tracking and exception management
e APl /EDI connectivity with shippers, vendors, and government partners

o Centralized reporting for operational and compliance review

SISTER COMPANY — ASSET-BASED EXECUTION

Gulf Relay

Mariner Logistics is supported by its sister company, Gulf Relay, LLC, providing direct, asset-based
transportation capacity to support emergency standby and surge requirements.

Gulf Relay Capabilities

e 250+ company-owned trucks / 700 trailers

« Dryvan, refrigerated, flatbed

e RGN, lowboy, heavy haul / over-dimensional

« Hazmat-certified drivers

« SmartWay Transport Partner

e Controlled-access yards & vetted drivers

e 24/7 operations and real-time visibility
Locations

¢ Headquarters: Clinton, MS

e Additional Terminals: Dallas, TX & Wellford, SC

This integrated structure enables Mariner to deliver both coordination and execution, reducing risk
and increasing response speed during emergency operations.



NAICS CODES
s 488510 — Freight Transportation Arrangement
e 484121 — General Freight Trucking, Long-Distance, Truckload
e 484110 — General Freight Trucking, Local
e 493110 — General Warehousing and Storage

o 488490 — Other Support Activities for Road Transportation

POINT OF CONTACT

Blanks Baldwin
President — GR Holdings
(Parent Company of Mariner Logistics & Gulf Relay)

bhaldwin@marinerlogistics.com

blanks@qulfrelav.com

601-213-7645



ASSET TRUCKING |
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Since 2011, Gulf Relay has been providing our clients K
with excellent service. We are dedicated to maintaining our
95% On-Time Delivery standard, updating our equipment
annually, and making positive impacts in our communities.

SAFETY

« Industry Leading Safety Score
Smart Drive Event Recorders
Monthly Fleet Safety Trainings
Omnitracs

« IDELIC Driver Data Monitoring

DRIVERS

« Average Driver Experience: 10 Years
« OTR, Regional, Local, Teams
« Electronic Billing Service

TRUCKS

« 250+ Power Units

« Average Vehicle Age: 4 Years

« Smartway Certified

« Freightliners, Volvas, Peterbilts, Macks

TRAILERS

« 700+ 53' Dry Van Units
Average Age: 5 Years
Paper Spec & Food Grade
Alcohol Permits

Trailer Pools

Clinton, MS | Dallas, TX | Wellford, SC
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WOURDED WARRIOR
PROJECT

Blanks Baldwin
601-213-7645
blanks@gulfrelay.com




ASSET TRUCKING

SERVICES TOP COMMODITIES

: « Teams Expedited o Temperature Controlled Goods
« Dedicated e Food/Beverage
« Project Freight e Pharmaceuticals

« Trailer Leasing / Storage ¢ Medical Equipment
¢ Data Servers
 High Value Electronics
¢ Paper Products
¢ Retail
e Agriculture
¢ Disaster & Emergency Supplies
e Chemicals/ Lubricants
e Solar Panels

DENSITY & DIRECTIONAL MAP
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— Local
Regional/OTR
- SerVice Area Blanks Baldwin

601-213-7645

Clinton, MS | Dallas, TX | Wellford, SC blanks@gulfrelay.com
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MANAGED TRANSPORTATION OVERVIEW

«vimariner




Strategic Partnership, Not a
Service-Provider

We act as-ah extension of your team—
‘executing, optimizing, and scaling freight
operations while reducing cost and complexity.

Visibility, accountability, and agility are built in.

*

.




Freight Ménagement Reimagined

At Mariner, Mahaged Transpprtation
isn't just a service, it's a strategic
partnership built around performance,
tPansparency, and adaptability.

We act as an extension of your team,
managing the daily movement of
freight across your network while
continuously optimizing cost, service,
and scalability. ‘




We Don't Just Manage Freight —
We Manage Success

We co-manage everything from
routing and mode selection to
tendering, carrier communication,
and exception resaolution.

Our team ensures on-time delivery
and SLA performance through

proactive monitoring and adaptive -
routing




A L1V ES

~The World's First Multi-Enterprise Collaborative Platform

Mariner Live connects every stakeholder—shippers, 3PLs, carriers, and
customers—into one ecosystem. Everyone is connected, everyone is smartet,
every process is digital, and every customer interaction is enriched by the rapidly

“growing Mariner network.

.
Shipment has been crmated Shipment has been picked up
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and is En Route 1o delivery.

Driver has been Dispatched
N Enroute to Pickup
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Turning Insights Into Action

.Mariner Live’s framework provides real-time tracking links for all shipments—
or just high-priority loads--ineluding summary cards and live maps for your
organization’s preferred level of detail.

This~adéptive visibility serves as a personalized ‘slack thread’ for freight updates,
with the available custom notifications for shipment updates via browser,
mobile app, email, or text— - — - °
“whatever the preference is - L

“forany specific stakeholder

R

“or role— whether a .
3PL, shipper, carrier,

customer, or -

warehouse operator




Proven Results, Real Savings

" Mariner Live delivers tangible benefits across key operational metrics:

o
pabor Efficiency +25%

-12-18%

. .Freight Cost Reduction

Carrier Response Time...




Moderin Al Tools foer a Madern Supply Chain

Mariner Vibe Al is an advanced artificial
intelligence layer that seamlessly
plugsiinto your Transportation
Management System (TMS) or ERP,
instantly upgrading it with modern, Al-
driven capabilities.

Shippers get an intelligent assistant
that automates freight procurement,
finds optlmal carriers, and coordinates
shipments in real time. Mariner Vibe
turns your ordinary TMS into a
powerhouse of efficiency and m5|ght
without replacing your current °
software. ~




Automated Procurement (aka Spot Freight Superpower)

One of Mariner Vibe’s standout
features is Automated Spot
Procurement — a turbocharged
digital freight broker working 24/7
within your network. The Al taps
into load boards, carrier systems,
GPS data, and historical patterns to
match each shipment with the best
carriers and rates automatically.

It runs rapid-fire bidding events for
your spot loads, handling quotes
and carrier selection in minutes.




Automate, Optimize, and Win Every Spot Load

You set the rules and preferences, and Mariner Vibe Al does the
heavy lifting: requesting bids, optimizing carrier choices,
and even finalizing awards with your oversight.

The result is faster coverage for your freight, better rates,
and far less work for your team.

-60% +25%

Tender cycle Service censistency

-15%

Freight cost




Order-to-Cash (020)

» Mariner uses the Order-to-, Order Management
Cash (020) frameworkto o -
evaluate the full journey of a
shipment; frem the moment
an order is placed to the Carrier Strategy:
point payment is received.

How are shipments initiated and processed?

Do you manage your own carrier network or outsource it?

VWe uncover opportunities to
. improve efficiency, reduce
. manua|_ Work|0ad’ and create How do you handle tracking and tracing? (In many cases,
SUft cost S_avings to a| |gn . this step is missing — and we offer tools to fill that gap.)
operations, finance, and : : i
logistics under one’ Freight Audit & Payment:

continuous lmprovgment i Are invoices audited internally, through a third party, or not
lens. » at all? Could those resources be reallocated if audit and
payment were automated or included in your service?

Execution & Visibility




Your Worldwide Freight Partner

Whether you're shipping
internationally by air or ocean,
ensuring accurate quote details
and understanding the specific
terms for imports and exports is
essential. Coverage across
450+ cities worldwide.

Regional teams

in NA, LATAM, EMEA, with
strategic hubs near major
ports & gateways.




Store, Fulfill, and Ship

Store, fulfill, and ship more efficiently than ever
with Mariner’s comprehensive warehousing and
fulfillment solutions designed to support high-
growth companies in scaling their operations.

Mariner manages more than 1 million square feet of
distribution space in Class-A facilities with high-
value storage and FDA and FBA registration in Fort
Worth, Coppell, and DeSoto, TX, with varying sizes
and features. :




Pharma & Life Sciences
End-to-end cold chain management, regulatory compliance(GDP/FDA), and secure
handling of temperature-sensitive shipments.

Energy & Utilities

Specialized heavy-lift logistics, multi-modal coordination, and safety-first prOJECt
execution for remote sites.

Industrial & Manufacturing :
End-to-end supply chain orchestration, VMI, kitting, and optimized reverse logistics solutions.

Retail & Consumer Goods
Omnichannel fulfillment, real-time inventory visibility, and efﬁuen't returns management.

High-Tech / Data Centers

Precision logistics for racks, servers, and components; white glove handlmg
and just-in-time data center deployment




Continuous Improvement in Motion

* Plan — Execute — Track —»Optimize — Settle.

Each cycle refines routes, consolidates loads, and improves SLAs.

.. Plan Routes ~—— Execute Loads

&

Optimize & Settle. " | " Track Performance




Navigate Your Supply Chain Constellation with Mariner

Simplify. Streamline. Strengthen.

-

| et's build a connected, performance-led logistics network together.

info@marinerlogistics.com | @ marinerlogistics.com




INVITATION FOR BID
IFB RFx Number: 3160007732
Emergency Standby Transportation Services
Issued: November 17, 2025

CLOSING TIME AND DATE
Bids must be received by:
January 6, 1:00 PM CST

CLOSING LOCATION
Mississippi Department of Finance and Administration
501 North West Street, Suite 1301 C
Jackson, Mississippi 39201

BID COORDINATOR
April Burns, Bid Coordinator
Telephone: (601) 359-5286

E-mail: osss@dfa.ms.gov




SECTION 1

1.1 Purpose

The Office of Statewide Strategic Sourcing (hereinafter “0S5S”), on behalf of the Mississippi
Emergency Management Agency (hereinafter “MEMA”) has issued this salicitation for the
purpose of soliciting sealed bids from qualified providers for emergency standby transportation
services. The Contractor will perform all tasks and make all assurances autlined in Section 4 of
this IFB entitled Scope of Work.

Additional information may be obtained by written request to April Burns, Bid Coordinator

osss@dfa.ms.gov.

SECTION 2
2.1 Timeline

| Invitation to Bid (IFB) Issue Date: November 17, 2025

Bid Package Questions: December 5, 2025, 3:00 PM CST

Question & Answer Deadline: December 11, 2025, 1:00 PM CST '
[ Bid Package Due: January 6, 2026, 1:00 PM CST J
| Bid Opening: January 6, 2026, 2:00 PM CST

Anticipated Notice of Intent to Award: | January 16, 2026, 2:00 PM CST |

MEMA reserves the right to adjust this schedule as it deems necessary and change the dates of
the initial contract term without amendment to this IFB.

2.2 This solicitation and any resulting contract shall be governed by the applicable provisions of
the Public Procurement Review Board (PPRB) Office of Personal Services Contract Review
(OPSCR) Rules and Regulations, a copy of which is available on the Mississippi Department
of Finance and Administration’s website (www.dfa.ms.gov). Any bidder responding to this
solicitation is deemed to be on notice of all requirements therein.

2.3 Reconsideration for the Terms of the Solicitation: Any potential bidder may request that
MEMA reconsider the terms of this salicitation. Such a request shall be filed with the Bid
Coordinator and the Director of OPSCR within three (3) business days following the date of
public notice as defined in Section 5.2.1. It is the sole responsibility of the requesting vendor
to ensure the request is timely received by all required parties. Failure to timely request
reconsideration in compliance with this section and Section 5.2.4 and Section 5.2.4.1 of the
OPSCR Rules and Regulations results in a waiver of any claim regarding the terms of the
solicitation.



SECTION 3
Contact and Questions/Requests for Clarification

3.1 Bidding vendors must carefully review this solicitation, required contract clauses, risk
management provisions, and all attachments for defects, questionable, or objectionable
material. Following review, vendors may have questions to clarify or interpret the IFB in order
to submit the best bid possible. To accommodate the guestions and requests for
clarifications, vendors shall submit any such question via email by the deadline reflected in
Section 2. All questions and requests for clarifications must be directed by email to:

April Burns, Bid Coordinator

E-mail: osss@dfa.ms.gov

3.2 Vendors should enter “IFB REx Number 3160007732 - Questions” as the subject of the email.
Question submittals should include a reference to the applicable IFB section and be
submitted in the format shown below:

IFB Section, Page Number | Vendor Question/Request for Clarification
1. |

3.3 Official responses will be provided only for questions submitted as described above and only
to clarify information already included in the IFB. The identity of the organization submitting
the question(s) will not be revealed. All questions and answers will be published on the
Mississippi Contract/Procurement Opportunity Search Portal website and MEMA's website
as an amendment to the IFB by the date and time reflected in Section 2.

3.4 MEMA will not be bound by any verbal or written information that is not contained within
this IFB unless formally noticed and issued by the contact person as an IFB amendment.
Vendors are cautioned that any statements made by MEMA personnel that materially change
any portion of the bid document shall not be relied upon unless subsequently ratified by a
formal written amendment to the bid document.

3.5 All vendor communications regarding this IFB must be directed to the Bid Coordinator.
Unauthorized contact regarding the IFB with other MEMA employees may result in the
vendor being disqualified, and the vendor may also be suspended or disbarred from the State.

3.6 Acknowledgement of Amendments: Bidders shall acknowledge receipt of any amendment
to the IFB in writing. The acknowledgement shall be submitted by signing and returning the
amendment with the bid package or by letter or email submission. Each bidder shall submit
a written acknowledgement of every amendment to MEMA on or before the submission
deadline. It is the bidder’s sole responsibility to monitor the websites for any updates or
amendments to the IFB.
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3.7 Bidder must provide a signed Acknowledgment(s) of IFB Amendment(s) and Questions and
Answer document(s) if any were issued/posted on the Mississippi Contract/Procurement
Opportunity Search Portal website and ME_MA'S website.

3.8 The IFB is comprised of the base IFB document, any attachments, any amendments issued
prior to the submission deadline, and any other documents released before the contract

award.

SECTION 4
Scope of Work

The winning vendor (“contractor”) shall provide in a timely and satisfactory manner all services
and otherwise do all things necessary for or incidental to the performance of work as set forth
below:

4.1 Deliverables

4.1.1 Detailed Minimum Specifications

As emergency situations occur, the need for transportation and logistics services into the
area affected by a disaster are most critical. An efficient, reliable, and highly flexible
operation is needed to provide the agency as well as local governments with the supplies
needed to present relief to citizens in the affected area. The state, in conjunction with
the vendor, will establish pre-disaster requirements during a known event. At the time a
purchase order will be provided to the vendor to initiate the need of trailers and
movement of equipment to the State Staging Area (SSA) as outlined in the agreed plan.
The contractor must possess an adequate infrastructure as well as information
technology to efficiently manage, communicate and process various levels of supplies to
the “affected area”. Staging area locations in the state are:

e Camp Shelby, Hattiesburg, Mississippi
s Grenada, Mississippi
e Lee County Agri Center, Tupelo, Mississippi.

The contractor should have knowledge of the state and locations of counties and
municipalities as well as a well-established knowledge of the three (3) main coastal
counties: Harrison, Hancock, and Jackson as well as South Mississippi. The contractor is
responsible for supplying its own equipment, trailers and employees (drivers) in place
within the company. MEMA will not provide any equipment, vehicles, or personnel,
including drivers, in connection with these services. Additionally, the Contractor must
ensure that GPS tracking/monitoring devices are installed on the trailers and/or
equipment, so they are easily inventoried and monitored for return after the matters of
the disaster are cleared for return to normalcy. The contractor must also appoint a lead
contact for this contract that will be responsible for managing staff, meeting project goals

(FN)



and objectives within the budget limits should the contractor be called on in the event of
a disaster. Please see the following requirements below to complete your bid/proposal.

Operational Requirements

A. Transportation Brokerage Over the road truck or fleet truck, one-way service (provide
the most cost-effective service) to a vendor provided cross dock facility. Commodities will
be cross docked into trailers leased by the selected vendor. The bidder will provide
documentation of commodities cross docked from over the road trucks into leased

trailers.

B. Bidders Dock Management and Facility The contractor is expected to be available 7 days
a week, 24 hours a day (if required) when the contractor is notified of commodities
purchased for disaster preparedness and shipped to the contractor’s identified address.
The contractor will not be required to maintain the facility open 24 hours {unless this is
the contractor's’ normal operation) after the state has received all purchased
commodities and starts receiving federal commodities. Dock management and facility
must further meet these requirements:

i 24-hourhour availability during a crisis

iii. Centralized management service provider with a director or manager of all
operations during crisis period.

fiii. Flexible labor force to receive loads into a cross docked facility

iv. Material handling equipment to move palletized shipments

V. Trailer drop yard or space for inbound loads — 50 trailers

vi. Secure drop yard, fenced in facility and central entry point

vii. Facility must be a flow through operation to efficiently process loads

C. Transportation Network Ability The contractor must be able to move 10 — 75 shuttle
loads daily from the State Staging Area (SSA) to designated County Staging Areas (CSA)
with through put (as required) to Commodity Point of Distribution (CPOD) site within
affected counties and drop trailer as required.

D. Shuttle The contractor shall supply power units to shuttle loads between cross dock
location (commodities purchase by the state), state staging facilities, County Staging
Areas (CSA) to Point of Distribution (POD) site during crisis period. Provide between 50 -
100 short-term lease trailers (trailers may be owned or leased from outside sou rce) during
crisis (mobilize and secure units within 72 hours of potential crisis when alerted by MEMA
Logistics and purchase order provided to contractor).

i Utilize centralized management transportation and communicate operational
statuses of all equipment during crisis period.

ii. P & D (pick-up & delivery) ability to efficiently stage/extract equipment from CPOD
(Commaodity Point of Distribution) locations.



jiil. Capability to track trailers when dropped at CSA or CPOD site.

iv. FEMA will be providing trailers with commadities to the SSA (State Staging Area).
These commodities will be tracked and moved to County Staging Area (CSA) and
CPOD sites by shuttle power units.

Fuel Procurement The contractor must possess the ability to provide fuel to support
operations.

Information Management System Information management system will be utilized to
manage data/information flows back to MEMA Logistics at the State Emergency
Operations Center and the SSA. System redundancy is a must. Information management
backup systems would preferably be located outside the state. The information
management system must also:

i Customize reports on status of goods at different stages of crisis period.
ii. Provide a low-cost method of data transfer to MEMA.

iiii. Provide efficient reporting capability in an electronic format.

iv. Provide Latitude/Longitude (i.e., 31.559894, -91.405316 format) data for trailer
delivery.

V. Maintain yard management asset tracking system.

vi. Have ability to know current status of trailers in all locations known as CPQODs
(Commodity Point of Distribution), SSAs (State Staging Areas) and cross dock
station.

. Management Structure The contractor shall possess an operational management
structure to be presented in an organization chart. This will be utilized as the chain of
command between MEMA, Mississippi Forestry Commission (State Staging Area Manger)
and the contractor. The management structure must provide the following:

i. Liaison personnel at the SEOC (State Emergency Operations Center) and SSA who
will coordinate and act as the transportation manager for commodity distribution
in conjunction with MEMA Logistics Transportation Manager.

ii. Status of all cross-docking matters of state purchased commodities, shuttle fleet,
movement and locations of commodities.

iili. Shuttle/line haul operations management transferred to/from the SSA to CSA
through to CPOD sites as required.

iv. Management that includes shuttle driver coordination, data/information
management and load deliver documentation.

V. Asset status and location.

vi. Driver breakdown and emergency roadside service.

vii. Rotation of drivers or off-site lodging facilities, driver meals and driver rest

facilities provided by the contractor (use of GSA per diem rates).
viii.  Ifrequired, rental of van to shuttle drivers to dining facility, shower, etc.



H. Delivery Ticket All deliveries made under this contract must be accompanied with a
delivery ticket and Bill of Laden (BOL). An automated version that is industry standard
within the assessed tracking program used by the contractor can be utilized as a delivery
ticket if agreed upon by the contract officer or the contract office representative. The
following is the minimum amount of information needed that can be accomplished by

paper or electronic method.

i. Contractor name

ii. Purchase order number

iiii. WebEOC reference number

iv. Referenced BOL from FEMA or vendor

V. Date of and time of delivery of shipment

vi. Printed name and signature of individual receiving the order

vii. GPS location of delivery (use of decimal, i.e., 31.559894, -91.405316)
viii. BOL
ix. Shipment and tracking information

I. 24 Hours of Service When performing under this contract, the contractor must provide
gualified personnel 24 hours a day, 7 days a week, who are familiar with the contract
terms and conditions. The contractor must provide customer service with the ability to
respond within one hour to an order for service or request for assistance. The contractor
shall accept orders for service arranged for shipment and perform pick-up and delivery
24 hours a day, 7 days a week. The contracting officer will determine the hours of services
when other than 24-hour/7-day service is required.

J. Contractor Liability for Personal Injury and/or Property Damage The contractor assumes
responsibility for all damage or injury to a person(s) or property associated with the use,
maintenance and operation of the contractor’s vehicles and other equipment, the action
of the contractor and the contractor’s employees and agents. The government will in no
event be liable or responsible for damage or injury to any person(s) or property associated
with the use, maintenance, operation of any vehicle, other equipment, the action of the
contractor, or the contractor’s employees and agents in performing under this contract.
The State of Mississippi shall be indemnified and saved harmless against claims for
damage or injury in such cases.

K. Tracking and Reporting Movement/Management Information System Technology
The contractor should provide a management information system (MIS) to provide in-
transit visibility tracking and related tracing information. In addition, tracking and tracing
information should be available to designated government agencies via a secure web site
on the internet 24 hours a day, 7 days a week. The contractor will maintain the capability
to exchange information with current government systems utilizing the internet, simple
mail transfer protocol (SMTP), file transfer protocol (FTP), electronic data interchange
(EDY), value added networks (VANs), or other methodology agreed to by the contracting
officer. At a minimum, the contractor’s database must contain shipment order




information, prices applied to each shipment, movement data and other shipment
information the government deems necessary to generate the reports specified in this
contract. The contractor’s system should include screen print capability and a facility to
download reports as either ASCII files or as database file (Microsoft Access or Excel). The
contractor’s database must be secure and accessible by the worldwide web or personal
computer station. The contractor’s database must be updated at least once every four

(4) hours.

Unless otherwise directed by the contracting officer, the contractor must maintain on-
line access to all database elements associated with each shipment for a period of ninety
(90) calendar days from the date of shipment delivery. After ninety (90) calendar days,
an electronic record of each shipment file should be archived for the life of the contract
and turned over to the state upon contract completion. The archived data may be
requested by the contract officer or the contract office representative. The archived data
must be retrievable within twa (2) calendar days of a state request for information, unless
otherwise agreed to by the contract officer and the contractor. The contractor will not
archive shipment files with claims, billing disputes or similar areas that are unresolved.
These files must stay on-line until settlement is reached or full payment is obtained.

Report Requirement

A minimum of four (4) daily reports compiling detailed data for tracking information in
routed shipments, completed shipments to CSA or final CPOD sites with receiver
information. Leased trailer locations and returned dates back to contractor and cross
docking reports of consignment or purchased commadities into leased trailers, (cross
docking is not required for federal leased trailers) and trailers awaiting movement to CSA

and CPOD sites.

i. Weekly Shipping Reports Cumulative totals of trailers delivered and picked up by
county to include dates of arrival and averaged shipping tonnage by commodity.
The report should be based on the time of shipment and items delivered.

ii. Monthly Billing Report A monthly billing report detailing shipment and accessorial
services provided along with a complete breakdown of charges by percentage as
they apply to contract items. The report is due on the 10t day of the month.

iii. Final Billing Report The contractor will provide a final billing report within ninety
(90) days after being released from an event by the contract officer. The report
shall include documentation of a complete breakdown of charges utilizing a Driver
& Government Rep Sign In & Sign Out sheet provided by the contracting officer or
an equivalent form from the vendor or BOL approved by the contracting officer.
Additional information to be provided will be a report containing at a minimum
trailer number, GPS tracking number, date, stationary GPS location.



iv. Automated Identification Technology (AIT) Government shippers frequently use
AIT devices to facilitate the tracking and processing of shipments. When any of
these devices are part of a package or shipment, tendered by the government
under this agreement, the contractor is required to ensure that the device does
not become separated from the package. AIT devices usually consist of one or
more of the following: linear bar codes, 2D bar codes, radio frequency
identification device or optical memory cards (also known as automated
manifesting system cards).

Personnel Requirements

The contractor must designate a Contract Designated Representative (CDR) and alternate(s)
who are responsible for the contract operations. The contractor will provide a
dispatcher/operations officer to the SSA upon start of operation, based on the requirements
and request of MEMA; to push commodities to CSA (estimated start of operation will begin
at 36 hours after landfall) 24/7 until contract is complete or mission dictates a change of
operations. The CDR alternate(s) and contractor employees who have contact with
customers must be able to read, write, speak and understand English fluently. English will be
the only language used for written correspondence, discussions and other business
transactions.

Shipment Routing, Scheduling and Tailored Logistics Services

All shipments referred to the contractor will be routed, scheduled, managed and controlled
from receipt of shipment request through delivery. Complete shipping documentation must
be in accordance with acceptable commercial practices and applicable federal and state laws.

i. Safety The contractor must comply with all federal, state and local authorities
having jurisdiction and with safety and fire regulations promulgated by the
Department of Labor (OSHA) under Title 25, Section 1910 of the Code of Federal
Regulations. The contractor is solely responsible for compliance and cost of
compliance with federal, state and local laws and regulations pertaining to
environmental protection, occupational health and safety, transportation, storage
and disposal of hazardous materials and waste.

In the event the contractor violates Environmental Protection Agency (EPA) or
Occupational Safety and Health Administration (OSHA) regulations, the contractor
will be held responsible and will hold the State of Mississippi harmless from any
and all administrative and financial involvement. The contractor will perform and
be responsible for all necessary cleanup and treatment costs.

ii. Permits and Licenses The contractor will determine specific permitting and license
requirements where the contract work is to be performed and provide for the
effects, if any, that these requirements may have on the offer or contract




performance. Failure of the contractor to ascertain these requirements
beforehand will not excuse noncompliance nor will it be the basis for modifying
the contract after the award to compensate for adherence requirements.

iii. Transportation for Employees during Performance of the Contract The
contractor will rent or otherwise provide transportation for employees to
purchase necessities as well as to and from meals during the performance of the
contract. MEMA will not provide this transportation service; however, the actual
costs of transportation will be a reimbursable expense and will be made in
accordance with state law.

SECTION 5
Basis for Award

5.1 Only objectively measurable criteria set forth in the IFB shall be applied in the bid evaluation.
Criteria not set forth in the IFB may not be used to evaluate the bid. Contract(s) may only be
awarded to the lowest responsive and responsible bidder(s). In order to determine which
bidder(s) is the lowest responsive and responsible bidder, the Agency shall evaluate: (1)
whether each bidder was responsive and provided all required information in the format
required by the IFB; (2) whether each bidder is responsible and objectively meets the
minimum qualifications or other criteria listed in the IFB required to determine whether the
bidder has the skills, experience, and/or qualifications to successfully provide the services;
and (3) which of the responsive and responsible bidders submitted the lowest overall price.

5.2 MINOR INFORMALITIES AND IRREGULARITIES MEMA has the right to waive minor defects or
variations of a bid from the exact requirements of the specifications that do not affect the
price, quality, quantity, delivery, or performance time of the services being procured and if
doing so does not create an unfair advantage for any bidder. If insufficient information is
submitted by a bidder for MEMA to properly evaluate the bid, MEMA has the right to require
such additional information as it may deem necessary after the submission deadline,
provided that the information requested does not change the price, quality, quantity,
delivery, or performance time of the services being procured and such a request does not
create an unfair advantage for any bidder.

5.3 All bids that are determined to be responsive, responsible, and/or acceptable will continue
on to the price bid or cost evaluation.

5.4 MEMA intends to award three (3) contracts to provide the services described in this IFB to
the lowest responsible and responsive bidders. The contracts will be awarded in the following
manner: the lowest most responsible, responsive, and cost will be the primary award winner,
the next lowest most responsible, responsive, and cost will be the secondary award winner,
and the next lowest most responsible, responsive, and cost will be the tertiary award winner.



SECTION 6
Minimum Bidder Qualifications

To win the bid and be awarded the contract, the vendor must have:

6.1 Bidder must devise a written plan that will illustrate its ability to work along with key MEMA
personnel to provide a functional transportation system to support commodity distribution
within the state during and after a natural or man-made disaster.

6.2 Prior Experience: Vendor must have been in business and provided emergency
transportation services similar in requirements and scale during a state declared emergency
to those described in this IFB for a minimum of 5 years. Please provide a description of the
emergency services you have provided in the past 5 years. Include the dates of service,
contact information of the agency/or entity you worked for, including the smallest and largest
agency/entity, as well as the services you provided.

6.3 A minimum score of six (6) on the Reference Score Sheet (Attachment D) from reference
interviews by agency staff with two (2) bidder references (for a total minimum scoring
requirement of twelve (12) points), as well as all other requirements of this IFB.

6.4 The bidder may be required before the award of any contract to show to the complete
satisfaction of MEMA that it has the necessary facilities, ability, and financial resources to
provide the service specified therein in a satisfactory manner. MEMA may make reasonable
investigations deemed necessary and proper to determine the ability of the bidder to perform
the work, and the bidder shall furnish to the agency all information for this purpose that may
be requested. MEMA reserves the right to reject any bid if the evidence submitted by, or
investigation of, the bidder fails to satisfy the agency that the bidder is properly qualified to
carry out the obligations of the contract and to complete the work described therein.

SECTION 7
Duration

The estimated period of performance for this contract may begin upon the execution of the
contract by both parties and end one year from contract execution. At the discretion of MEMA,
this contract may be amended and renewed for four (4) periods of twelve (12) months each
under the same or amended terms and conditions as the original contract.



SECTION 8
Bid Submission Requirements

8.1 Submission Format
8.1.1 Bid Cover Sheet (Attachment A)

8.1.2 Bid Form (Attachment B) - all pricing must be submitted on the bid form. Failure to
complete and/or sign the bid form may result in the bidder being determined non-
responsive.

8.1.3 References (Attachment C) - each bidder must furnish a listing of at least three (3)
trade references along with the contact person, address, and phone number for
each. These references must be familiar with the bidder’s abilities in the areas
involved with this solicitation. MEMA staff will use these references to determine
the bidder’s ability to perform the services. It is the responsibility of the bidder to
ensure that the reference contact information is correct and current. MEMA staff
will not track down references. Bidders should verify before submitting their bid
that the contact person, phone number and email address are correct for each
reference. Agency staff must be able to reach two (2) references for a bidder
within two (2) business days of bid opening or within 48 hours of initial contact to
be considered responsive. Further, the bidder must score a minimum of six (6)
points on each Reference Score Sheet which will be used by MEMA staff when
interviewing the two (2) references (for a total minimum scoring requirement of
twelve (12) points) to be considered responsive and/or responsible. (See
Attachments C and D.) Only bidders who are found responsive and responsible will
have their bids considered for the award. Bidder may submit as many references as
desired. MEMA staff will begin contacting references at the top of the list and will
continue down the list until they have completed Reference Score Sheets for two
(2) references. After two (2) score sheets are completed, the reference check
process will end.

8.2 Submission Requirements

8.2.1 Bidder must submit:

A. An electronic copy of the signed bid package, along with a redacted copy if
applicable, emailed to 0SSS@dfa.ms.gov. Files shall not be password protected,
shall be in .PDF format, and shall be capable of being copied to other media including
readable in Microsoft Word and/or Microsoft Excel. The total size of the email,
including all attachments, must not exceed 25MB. Emails exceeding this limit may
be rejected and considered late.

8.2.2 A bid shall be considered received when the email containing the bid is successfully
delivered to the designated bid submission email address at the Department of
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Finance and Administration (DFA), as indicated by the timestamp generated by
DFA’s email system. All time stamps shall be recorded in Central Standard Time
(CST). The subject line of the bid submission email shall clearly state SEALED BID,
the bid opening date and time, the Invitation for Bids (IFB) number (e.g., SEALED BID
— 1:00 PM CST, January 6, 2026 — IFB #3160007732), and the name of the bidding
company. Bids may be rejected if the email subject line does not contain the
required information as outlined in the solicitation.

8.2.3 All bid packages must be received by OSSS no later than 1:00 PM CST, January 6,
2026. Bids submitted via facsimile {fax) machine, mail, MAGIC, or hand delivery will
not be accepted. Bidders should ensure that their email system confirms successful
delivery to the OSSS inbox and are encouraged to request a delivery or read receipt
for verification. 0SSS will not be responsible for email delivery failures or delays.
The vendor bears full responsibility for ensuring that the bid is submitted to the
designated email address on time. Any delay—whether due to technical issues,
network problems, file size limitations, ar incorrect email address may result in the
bid being rejected as late. All vendors are urged to take the possibility of delay into
account when submitting a bid.

8.2.4 Timely submission of the bid package is the responsibility of the bidder. Bids
received after the specified time will be rejected and retained unopened for
evaluation in the procurement file to the extent necessary 1o complete
administrative processes, including printing or verification of receipt. A bid received
at the place designated in the solicitation for receipt of bids after the exact time
specified for receipt will not be considered unless it has been determined by OSSS
that the late receipt was due solely to mishandling by OSSS after receipt at the
specified address.

8.2.5 The time and date of receipt will be recorded by 0OSSS staff based on the timestamp
generated by the designated bid submission email system. The only acceptable
evidence to establish the time of receipt at the designated DFA email address is the
official email timestamp and any related system-generated documentation used by
0SSS to verify receipt.

8.2.6 Each page of the bid form and all attachments shall be identified with the name of
the bidder.

8.2.7 Failure to submit a bid on the bid form provided will be considered cause for
rejection of the bid. Modifications or additions to any portion of the bid document
may be cause for rejection of the bid. MEMA reserves the right to decide, on a case-
by-case basis, whether to reject a bid with modifications or additions as non-
responsive.



8.2.8 A bid response that includes terms and conditions that do not conform to the terms
and conditions in the bid document is subject to rejection as non-responsive. MEMA
reserves the right to permit the bidder to withdraw nonconforming terms and
conditions from its bid response prior to a determination by the agency of non-
responsiveness based on the submission of nonconforming terms and conditions.

8.2.9 As a precondition to bid acceptance, the agency may request the bidder to withdraw
or modify those portions of the bid deemed non-responsive that do not affect
quality, quantity, price, or delivery of the service.

SECTION 9
Bidder Certification

The bidder agrees that the submission of a signed bid form is certification that the bidder will
accept an award made to it as a result of the submission.

SECTION 10
Debarment

By submitting a bid, the bidder certifies that it is not currently debarred from submitting bids for
contracts issued by any political subdivision or agency of the State of Mississippi and that it is not
an agent of a person or entity that is currently debarred from submitting bids for contracts issued
by any political subdivision or agency of the State of Mississippi.

SECTION 11
Registration with Mississippi Secretary of State

By submitting a bid, the bidder certifies that it is registered to do business in the State of
Mississippi as prescribed by Mississippi law and the Mississippi Secretary of State or, if not
already registered, that it will do so within seven (7) business days of being notified by MEMA
that it has been selected for contract award.

SECTION 12
Insurance, Bonds, or Other Sureties

12.1 The successful bidder shall, at its own expense, obtain and maintain insurance, bond, or
other surety which shall include the following types and coverage limits:

12.1.1 Insurance Contractor represents that it will maintain workers’ compensation
insurance in compliance with Mississippi law which shall insure to the benefit of all
Contractor’s personnel provided hereunder, comprehensive general liability
insurance or professional liability insurance with minimum limits of $1,000,000.00
per occurrence. All general liability and professional liability insurance will provide
coverage to MEMA as an additional insured. MEMA reserves the right to request
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12.2

from carriers, certificates of insurance regarding the required coverage. Insurance
carriers shall be licensed or hold a Certificate of Authority from the Mississippi

Department of Insurance.

12.1.2 The contractor is responsible for ensuring that any subcontractors provide adequate
insurance and/or bond coverage for the activities arising out of subcontracts.

Additionally:
12.2.1  In no event shall the requirement for an insurance certificate or bond be waived.
12.2.2 Allinsurance policies will list the State of Mississippi as an additional insured.

12.2.3  All insurance policies shall be issued by companies authorized to do business
under the laws of the State of Mississippi, meaning insurance carriers must be
licensed or hold a Certificate of Authority from the Mississippi Department of
Insurance.

12.2.4 Contractor shall submit to MEMA within 10 days of notification of intent to award,
a certificate of insurance and/or bond which outlines the coverage and limits
defined in the procurement and contract. There are no provisions for exceptions
to this requirement. Failure to provide the certificates of insurance within the 10-
day period may be cause for your bid to be declared non-responsive or for your
contract to be cancelled.

12.2.5 Contractor shall obtain at Contractor’s expense the insurance and/or bond
requirements specified in the procurement and contract prior to performing
under this Contract, and Contractor shall maintain the required insurance and/or
bond coverage throughout the duration of this Contract and all warranty periods.
There are no provisions for exceptions to this requirement.

12.2.6 Contractor shall not commence work under this contract until it obtains all
insurance and/or bond required under this provision and furnishes a certificate or
other form showing proof of current coverage to the State. After work
commences, the Contractor will keep in force all required insurance and/or bond
until the contract is terminated or expires.

12.2.7 Contractor shall submit renewal certificates as appropriate during the term of the
contract.

12.2.8 Contractor shall instruct the insurers to provide MEMA 30 days advance notice of
any insurance cancellation.



12.2.9 Contractor shall ensure that should any of the above-described policies be
cancelled before the expiration date thereof, or if there is a material change,
potential exhaustion of aggregate limits or intent not to renew insurance and/or
bond coverage(s), that written notice will be delivered to the Agency Chief
Procurement Officer.

12.2.10 There shall be no cancellation, material change, potential exhaustion of aggregate
limits or non-renewal of insurance and/or bond coverage(s) to MEMA. Any failure
to comply with the reporting provisions of this clause shall constitute a material
breach of contract and shall be grounds for immediate termination of this contract
by MEMA.

SECTION 13
Bid Opening

Bid opening will not be open to the public; however, this will include opening, reading, and listing
the name of each bidder and the bid price of each bid only. No discussions will be entered into
with any bidder as to the quality or provisions of the specifications and no award will be made
either stated or implied at the bid opening.

SECTION 14
Award Notification

The award for this procurement will be posted on the Mississippi Contract/Procurement
Opportunity Search Portal website and the agency website at http://www.msema.org. Bidders
will be notified via e-mail of the awards.

SECTION 15
Procurement Methodology

15.1 Restrictions on Communications with Agency and Agency Staff

At no time shall any bidder or its personnel contact, or attempt tc contact, any MEMA staff
regarding this IFB except the contact person as set forth and in the manner prescribed in
Section 3.

15.2 Expenses Incurred in Preparing Bid
All parties participating in the procurement process with regard to this solicitation shall bear

their own costs of participation, pursuant to Section 1.4.4 of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations.

L



15.3 Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
communication, or agreement with any other bidder or competitor, for the purpose of
restricting competition.

The prices quoted shall be inclusive of all associated costs outlined in Attachment B. All pricing
should include all associated costs with no additional or hidden fees.

15.4 Cancellation of Solicitation or Rejection of Individual Bids

At the Agency’s sole discretion, an IFB may be canceled, all bids may be rejected, or individual
bids may be rejected when the Agency determines that it is in the Agency’s best interest to
do so. A memorandum stating the reasons for the cancellation or rejection shall be made part
of the Agency Procurement File.

The solicitation process requires expenditure of time and resources for both public Agencies
and private businesses. Accordingly, solicitations should only be issued when there is a valid
procurement need unless the solicitation states that it is for informational purposes only.
However, nothing in the Section shall be construed as conferring any grievance right on any
party when an Agency chooses to cancel a solicitation.

15.4.1 Notice of Cancellation of IFB When an IFB is canceled, a Notice of Cancellation
shall be prepared. The Notice shall identify the solicitation being canceled and
provide any information the Agency deems appropriate. The Notice of
Cancellation shall: (1) be posted publicly on the Agency website; (2) be posted
publicly on the procurement portal; and (3) be distributed to all potential
bidders known to have received a copy of the IFB. A memorandum containing
the reason for the cancellation shall be made part of the Agency Procurement
File.

15.4.2 Rejection of Individual Bids Reasons for rejecting individual bids include but are
not limited to:

e the bid was non-responsive to the solicitation;

e the bidder is deemed non-responsible;

e the Agency — in its sole discretion — determined the proposed price is
unreasonable even if it was the lowest responsive and responsible bid;

e lack of competitiveness by reason of collusion or knowledge that
reasonably available competition did not occur.

15.4.3 Disposition of Bids Where bids are individually rejected, or the solicitation is
canceled after bids are received, the Agency shall have the sole discretion to
determine whether to return bids to the bidder or retain the bids in the Agency



Procurement File. If the Agency chooses to return the bids to the bidders, the
Agency shall ensure enough information is retained in the Agency Procurement
File to support the decision to reject the bid.

15.5 Withdrawal of Bids

A bidder may withdraw a bid at any time by written notice to the Agency or the official
designated in Section 1.1 of the IFB. If any such withdrawal occurs by the successful bidder(s)
after the bid opening and/or issuance of the Notice of Intent to Award, the Agency may cancel
the solicitation or proceed with award of a contract as if the withdrawn bid had not been
submitted.

15.6 Confirmation of Bid

When MEMA knows or has reason to conclude that a mistake has been made, it may request
the bidder to confirm the bid. Situations in which confirmation may be requested include
obvious, apparent errors on the face of the bid or a bid which is unreasonably lower than the
other bids submitted. If the bidder alleges a mistake, the bid shall be considered withdrawn
unless correction meets the definition of a minor informality. The Agency shall have the sole
discretion as to whether confirmation of a bid is warranted, but the Agency shall exercise that
discretion in a manner that is fair to all bidders.

SECTION 16
Draft Agreement

The bidder understands and agrees that any contract entered into with MEMA pursuant to this
IFB shall only be the contract provided by MEMA. MEMA will not accept agreements submitted
by the bidder. Should MEMA and the winning bidder fail to enter into a contract, or MEMA
ceases doing business with any Contractor selected through this IFB process, for any reason,
MEMA reserves the right to contract with the next lowest priced Bidder.

SECTION 17
Contract Rights

Contract rights do not vest in any party until a contract is legally executed. MEMA is under no
obligation to award a contract following issuance of this solicitation.

SECTION 18
Property Rights

Property rights do not inure to any Bidder until such time as services have been provided under
a legally executed contract. No party responding to this IFB has a legitimate claim of entitlement
to be awarded a contract or to the provision of work thereunder. MEMA is under no obligation
to award a contract and may terminate a legally executed contract at any time.
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SECTION 19
Agency Website

This IFB, questions and answers concerning this IFB, and the Notice of Intent to Award will be
posted on the agency website at http://www.msema.org and on the Mississippi

Contract/Procurement Opportunity Search Portal website.

SECTION 20
Attachments

The attachments to this IFB are made a part of this IFB as if copied herein in words and figures.



Attachment A
BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM CST,
January 6, 2026. Do not include pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBIECT LINE:
SEALED BID — 1:00 PM CST, January 6, 2026~ IFB # 3160007732 - [Bidding Company

Name]

Mariner Logistics, LLC

nName of Company:

Blanks Baldwin

Quoted By:

Signature:

Address: 1021 Clinton Industrial Park Rd.
City/State/Zip: Clinton, MS 39056
Telephone: 601-213-7645

Fax Number:

E-Mail Address: bbaldwin@marinerlogistics.com

Name and phone number of Company Representative to be contacted by Agencies seeking to
contract for services pursuant to this IF8: Blanks Baldwin 601 -213-7645

In addition to providing the above contact information, please answer the following questions
regarding your company:

What year was your company started? 5/14/2014

How many years has the firm been in business of performing the services called for in this IFB?

11.5 years

Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation. 1021 Clinton INdustrial Park Rd.




Clinton, MS 39056

If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to provide emergency standby transportation services for MEMA?
Mariner and Gulf Relay are headquartered in Clinton, Mississippi, with additional offices

and terminals in South Carolina, Dallas, TX and Austin, TX. We operate more than one

million square feet of warehousing across Dallas, TX and Clinton, MS.

Is your company currently for sale or involved in any transaction to expand or to become acquired

by another business entity? If yes, please discuss the impact both in organizational and

directional terms. NO

Is your company licensed and/or certified to provide emergency standby transportatiaon services

as required by any and all applicable Federal and State law(s)?

Yes.

List all licenses or permits your company possesses that are applicable to perform the services

required in this [FB. Mariner Logistics, LLC is fully licensed and authorized to provide

transportation services in compliance with all applicable federal and state regulations,

including FMCSA operating authority and USDOT registration and insurance

requirements, and safety compliance standards.
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Describe any specific services that your company offers along with any specialized experience,
certification, and/or education of your current staff.

Mariner Logistics is a global 4PL providing comprehensive supply chain solutions, including warehousing
and multimodal transportation across flatbed, heavy haul, dry van, refrigerated, box truck, and rail

services.

Mariner Logistics and Gulf Relay operate as sister companies, creating a fully integrated logistics platform.
Gulf Relay is a 270-truck, 700-trailer, asset-based carrier headquartered in Clinton, Mississippi, providing

dedicated and on-demand capacity.

Together, Mariner Logistics and Gulf Relay deliver rapid, flexible, and scalable resources to support both
emergent and non-emergent operations. Both organizations have a proven track record of emergency
response, fast project turnaround, and successful startup execution, allowing customers to move quickly

without sacrificing reliability or control.
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Attachment B

BID FORM

Company: Mariner Logistics, LLC

Blanks Baldwin

601-213-7645

Contact Person:

Telephone Number:

The evaluated contract price for emergency standby transportation shall include the total daily
cost per prime mover truck, including the driver and the per diem. Bidder shall also submit a
Cost Analysis and Breakdown (as seen on page 25) detailing all professional fees and expenses
in a manner that supports the total evaluated contract price submitted. The contract award will
be based solely on the evaluated contract price submitted below. The Cost Analysis and
Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed at the time of payment request. Payment will be made in arrears (after the services
have been provided) at the amount, and interval (i.e., monthly, quarterly, etc.) as agreed upon
by the awarded contractor and MEMA prior to submission to PPRB for contract approval.

Total Cost per Prime Mover Truck: $ 1900 _/Per Day
(Total cost should include daily cost of truck, driver, and per diem)

**The initial contract term will be one year. MEMA, at its sole discretion, may amend this

contract and renew it for four (4) periods of twelve (12) months each under the same or amended

terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behatf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the clauses provided in the draft contract (Attachment E).

4. That the company will perform the services required at the prices quoted above;



10.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

BIDDER’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the bidder represents that it has not retained any perscn or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
bidder cannot make such a representation, a full and complete explanation shall be
submitted in writing with the bidder’s response.

REPRESENTATION REGARDING GRATUITIES: Contractar represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release of Bid as Public Record. The bidder shall acknowledge which of the following
statements is applicable regarding the release of its bid as a public record. A bidder may be
deemed non-responsive if the bidder does not acknowledge either statement, acknowledges
both statements, or fails to comply with the requirements of the statement acknowledged.

CHOOSE ONE:

Along with a complete copy of its bid, bidder has submitted a second copy of the bid in
which all information bidder deems to be confidential commercial and financial
information and/or trade secrets is redacted in black. Bidder acknowledges that it may
be subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations



Company Name:

Printed Name of Representative:

Date:

Signature: ‘)&

if MEMA or the Public Procurement Review Board determine redactions were made in
bad faith in order to prohibit public access to portions of the bid which are not subject
to Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder
acknowledges and agrees that MEMA may release the redacted copy of the bid at any
time as a public record without further notice to bidder. A bidder who selects this option
but fails to submit a redacted copy of its bid may be deemed non-responsive.

Bidder hereby certifies that the complete unredacted copy of its bid may be released as
a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information
and/or trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through
75-26-19, and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request
to inspect, examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-
9(1)(a). A bidder who selects this option but submits a redacted copy of its bid may be
deemed non-responsive.

Mariner Logistics, LLC

Blanks Baldwin

12/15/2025

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.



Attachment A — Contract Cost Analysis and Breakdown

' Cost per Prime Mover $ 1540 Number Prime Mover Trucks 300
(Truck Only)
Total Cost per Prime Mover Truck § 1900
(Total cost should include daily cost of truck, driver, and per diem)

The prices listed below will not be included in the bid evaluation; however, the vendor shall be
bound by these prices for the duration of the contract, unless otherwise amended in writing by
mutual agreement and approved by the PPRB. These amounts must be itemized on all applicable

invoices for documentation and transparency.

TRAILER RENTAL AND MILEAGE

Trailer Rental $75.00 Flat Rate/Per Day

(GPS Tracking fees must be included in this cost)

Mileage Cost & 0.05

DISPATCHER
Regular Hour Rate $ 50.00 Overtime Hour Rate $75.00

Per Diem for On-Site Dispatcher _$ 85.00

ON-SITE MANAGEMENT
|

Regular Hour Rate $75.00 Overtime Hour Rate $100.00

Per Diem for On-site Management $85.00

DOther Transportation Equipment Costs — Optional (check if page attached) This section is
optional. Information provided will not be considered during bid evaluation or award
determination. Bidders may submit costs related to additional transportation cquipment they
can provide, separate from the base bid, on a separate attachment.
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If this section is completed, the bidder must sign and date the attachment. Submission of this
information does not obligate MEMA to procure any additional equipment or SErvices.
MEMA may, at its sole discretion, use the information provided for internal planning or market
research purposes only. Any future procurement of additional equipment or services will
comply with applicable Mississippi procurement laws and regulations.



Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
RO woe o SSams e ool
Name of Company:

Dates of Service: —
Contact Person: —
Telephone Number: _

Cell Number: _ NN

Eornail: VAo O SR A N L
Alternative Contact Person (optional): _
Telephone Number: _

cell Number: N
emal: SRR S T

REFERENCE 2 e i s d s o . =
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

cett vumoer: |
o, | SRS,

Alternative Contact Person (optional): _

Telephone Number: —
Cell Number: SRR AR T

(R
~d



E-mall, PR RS SRS

REFERENCE 3
Name of Company: _

Dates of Service:

Contact Person: _

Telephone Number: _

Cell Number: _

Cmai: (0 TSR

Alternative Contact Person (optional): —

Telephone Number: —

cell Number: N

Eomail: LA R A

REFERENCES gy

Name of Company:

Dates of Service: _

contact person: [N

Telephone Number: _

Cell Numbey; B iy WL

cemai: (25 S T PRI

Alternative Contact Person (optional): _

Telephone Number: —

Coll Number; b - 58 i S T R =

E-mail:

Name of Company:

Dates of Service: —

Contact Person:

Telephone Number:




cett number: I

- T SRR

Alternative Contact Person {optional): —

Telephone Number: _

coll numper, T PR,

e-mait; RIS

Y



Attachment D
References Score Sheet

IFB RFx #3160007732
IFB for Emergency Standby Transportation Services

TO BE COMPLETED BY MEMA STAFF ONLY

Bidder Name:

Reference Name:

Person Contacted, Title/Position:

Date/Time Contacted:

Service From/To Dates:

Able to provide emergency transportation services when you called? Yes No
Satisfied with the services provided and final product? If no, please explain. | Yes No
Vendor easy to work with in scheduling services? Yes No
Was the project completed on time and within budget? Yes No
Vendor listened when you had an issue and readily offered a solution?

. Yes No
(If never had an issue, please check here ___.)
Would you enter into a contract with them again? Yes No
Would you recommend them? Yes No

Bidder must have a minimum of 6 “yes” answers on the questions above from two references
(total of 12 “yes” answers) to be considered responsible and for its bid to be considered.

Score: Pass / Fail

Do you have any business, professional or personal interest in the vendor’s
organization? If yes, please explain.

Yes No




A "yes” to the above guestion may result in an automatic disqualification of the provided
reference; therefore, resulting in a score of zero as responses to previous questions become null

and void.

Notes:

Called by:

‘Na me, Title - ‘Date

Signature

3l



Attachment E
Required Contract Clauses

Applicable Law

The contract shall be governed by and construed in accordance with the laws of the State of
Mississippi, excluding its conflicts of laws provisions, and any litigation with respect thereto
shall be brought in the courts of Mississippi.

Approval

It is understood that if this contract requires approval by the Public Procurement Review
Board (“PPRB”) and/or the Department of Finance and Administration Office of Personal
Service Contract Review (“OPSCR”), and this contract is not approved by PPRB and/or OPSCR,
it is void and no payment shall be made hereunder.

Availability of Funds

it is expressly understood and agreed that the obligation of MEMA to proceed under this
agreement is conditioned upon the appropriation of funds by the Mississippi State Legislature
and the receipt of the appropriated funds. If the funds anticipated for the continuing time
fulfillment of the agreement are, at any time, not forthcoming or insufficient, regardless of
the source of funding, MEMA shall have the right upon 10 business days written notice to
Contractor, to terminate this agreement without damage, penalty, cost of expense to MEMA
of any kind whatsoever. The effective date of termination shall be as specified in the notice

of termination.

Certification of Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
communication, or agreement with any other bidder or competitor for the purpose of
restricting competition.

Compliance with Equal Opportunity in Employment Policy

Contractor understands that MEMA is an equal opportunity employer and therefore,
maintains a policy which prohibits unlawful discrimination based on race, color, creed, sex,
age, national origin, physical handicap, disability, genetic information, or any other
consideration made unlawful by federal, state, or local laws. All such discrimination is
unlawful, and Contractor agrees during the term of the agreement that Contractor will strictly
adhere to this policy in its employment practices and provision of services.



6.

10.

Compliance with Laws

Contractor shall comply with, and all activities under this agreement shall be subject to, all
applicable federal, state, and local laws and regulations, as now existing and as may be
amended or modified.

E-Payment

Contractor agrees to accept all payments in United States currency via the State of
Mississippi’s electronic payment and remittance vehicle. The Agency agrees to make payment
in accordance with Mississippi “Timely Payments for Purchases by Public Bodies” laws, which
generally provide for payment of undisputed amounts by the Agency within 45 calendar days
of receipt of invoice. Mississippi Code Annotated § 31-7-301, et seq.

E-Verification

If applicable, Contractor represents and warrants that it will ensure its compliance with the
Mississippi Employment Protection Act and will register and participate in the status
verification system for all newly hired employees. Mississippi Code Annotated §§ 71-11-1 and
71-11-3. Contractor agrees to provide a copy of each verification upon request of MEMA
subject to approval by any agencies of the United State Government. Contractor further
represents and warrants that any person assigned to perform services hereafter meets the
employment eligibility requirements of all immigration laws.

The breach of this clause may subject Contractor to the following: (1) termination of this
contract and exclusion pursuant to Chapter 15 of the Public Procurement Review Board Office
of Personal Service Contract Review Rules and Regulations; (2) the loss of any license, permit,
certification or other document granted to Contractor by an agency, department, or
Governmental entity for the right to do business in Mississippi; or (3) both. In the event of
such termination, Contractor would also be liable for any additional costs incurred by the
Agency due to Contract cancellation or loss of license or permit to do business in the state.

Contractor’s Representation Regarding Contingent Fees

By executing the contract the contractor represents that it has not retained any person or
agency on a percentage, commission, or other contingent arrangement to secure this
contract. If the contractor cannot make such a representation, a full and complete
explanation shall be submitted in writing to the Agency prior to contract execution.

Paymode

Payments by MEMA using the state’s accounting system shall be made and remittance
information provided electronically as directed by the state and deposited into the bank
account of Contractor’s choice. MEMA may, at its sole discretion, require Contractor to
electronically submit invoices and supporting documentation at any time during the term of
this Agreement. Contractor understands and agrees that the Agency is exempt from the
payment of Mississippi taxes. All payments shall be in United States currency.



11.

12.

13,

14.

Procurement Regulations

This contract shall be governed by the applicable provisions of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations, a copy of which is
available on the Mississippi Department of Finance and Administration’s website
(www.dfa.ms.gov). Any bidder responding to a solicitation for personal and professional
services and any contractor doing business with a state Agency is deemed to be on notice of
all requirements therein.

Representation Regarding Gratuities

Contractor represents that it has not, is not, and will not offer, give, or agree to give any
employee or former employee of MEMA a gratuity or offer of employment in connection
with any approval, disapproval, recommendation, development, or any other action or
decision related to the solicitation and resulting contract. Contractor further represents that
no employee or former employee of MEMA has or is soliciting, demanding, accepting, or
agreeing to accept a gratuity or offer of employment for the reasons previously stated; any
such action by an employee or former employee in the future, if any, will be rejected by
contractor. Contractor further represents that it is in compliance with the Mississippi Ethics
in Government laws, codified at Mississippi Code Annotated §§ 25-4-101 through 25-4-121,
and has not solicited any employee or former employee to act in violation of said law.

Required Public Records and Transparency

Upcn execution of a contract, the provisions of the contract which contain the personal or
professional services provided, the unit prices, the overall price to be paid, and the term of
the contract shall not be deemed to be a trade secret or confidential commerecial or financial
information pursuant to Mississippi Code Annotated § 25-61-9(7). The contract shall be
posted publicly on www.transparency.ms.gov and shall be available for at the Agency for
examination, inspection, or reproduction by the public. The contractor acknowledges and
agrees that MEMA and this contract are subject to the Mississippi Public Records Act of 1983
codified at Mississippi Code Annotated §§ 25-61-1, et seq. and its exceptions, Mississippi
Code Annotated § 79-23-1, and the Mississippi Accountability and Transparency Act of 2008,
codified at Mississippi Code Annotated §§ 27-104-151, et seq.

Stop Work Order

MEMA may, by written order to Contractor at any time, require Contractor to stop all or any
part of the work called for by this contract. This order shall be for a period of time specified
by MEMA. Upon receipt of such an order, Contractor shall forthwith comply with its terms
and take reasonable steps to minimize any further cost to MEMA. Upon execution of the stop
work order, unless MEMA has terminated that part of the agreement or terminated the
agreement in its entirety. MEMA is not liable for payment for services which were not

rendered due to the stop work order.



15. Termination

Termination for Convenience. MEMA may, when the interests of the Agency so require,
terminate this contract in whole or in part, for the convenience of the Agency. MEMA shal
give written notice of the termination to Contractor specifying the part of the contract
terminated and when termination becomes effective. Contractor shall incur no further
obligations in connection with the terminated work and on the date set in the notice of
termination Contractor will stop work to the extent specified. Contractor shall compiete the
work not terminated by the notice of termination and may incur obligations as are necessary
to do so.

Termination for Default. If MEMA gives the Contractor a notice that the personal or
Professional services are being provided in a manner that is deficient, the Contractor shall
have 30 days to cure the deficiency. If the Contractor fails to cure the deficiency, MEMA may
terminate the contract for default and the Contractor will be liable for the additional costs to
MEMA to procure the personal and professional services from anather source. Termination
under this paragraph could result in Contractor being excluded from future contract awards
pursuant to Chapter 15 of the Public Procurement Review Board Office of Personal Service
Contract Review Rules and Regulations. Any termination wrongly labelled termination for
default shall be deemed a termination for convenience.

(99}
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APPLICABLE FEDERAL PROCUREMENT CLAUSES AS THIS CONTRACT MAY BE

FUNDED BY FEDERAL FUNDS
Byrd Anti-Lobbying Amendment

Contractors shall file the required certification within Appendix A of this contract through
which it certifies that it will not and has not used federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any federal contract, grant, or any other
award covered by 31 U.S.C. § 1352. Contractor and all authorized subcontractors shall also
disclose any lobbying with non-federal funds that takes place in connection with obtaining
any federal award. Such disclosures are forwarded from tier to tier up to the recipient who
in turn will forward the certification(s) to the awarding agency (MEMA).

Clean Air and Water Acts Compliance

(1) Contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et. seq. and the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et. seq.

(2) Contractor agrees to report each violation to MEMA and understands and agrees that
MEMA will, in turn, report each violation as required to assure notification to the State
of Mississippi, the applicable federal agency, and the appropriate Environmental
Protection Agency Regional Office as applicable to this contract.

(3) Contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with federal assistance if applicable.

Procurement of Recovered Materials

(1) In the performance of this contract, Contractor shall make maximum use of products
containing recovered materials that are EPA-designated items unless the product
cannot be acquired:

i competitively within a timeframe providing for compliance with the contract
performance schedule;

ii. meeting contract performance requirement; or,

iii. at a reasonable price.

(2) Information about this requirement, along with the list of EPA-designate items, is
available at EPA’s Comprehensive Procurement Guidelines website,
hutp://www.epa.gov/smm/comprehensiveprocurement-guideline-cpg-program.

(3) Contractor also agrees to comply with all other applicable requirements for Section
6002 of the Solid Waste Disposal Act.



n

Debarment and Suspension

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R.
Pt. 3000. As such Contractor is required to verify that none of Contractor, its principals
(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are
excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at
2 C.F.R. § 180.935).

(2) Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart
C and must includc a requirement to comply with these regulations in any lower tier
covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by MEMA. If it is later
determined that Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C, in addition to remedies available to MEMA, the federal
government may pursue available remedies, including by not limited to, suspension
and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the
period of any contract that may arise from this offer. The bidder or proposer further
agrees to include a provision requiring such compliance in its lower tier covered
transactions.

No Obligation by Federal Government

The federal government is not a party to this contract and is not subject to any obligations
or liabilities to the non-federal entity, Contractor, or any other party pertaining to any
matter resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts

Contractor acknowledges that 31 U.S.C Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to Contractor’s actions pertaining to the contract.

Socioeconomic Affirmative Steps

If subcontracts are to be let, the prime contractor is required to take all necessary steps
identified in 2 C.E.R. § 200.321(b)(1)~(5) to ensure that small and minority businesses,
women’s business enterprises, veteran-owned businesses, and labor surplus area firms are
used when possible.



APPLICABLE FEDERAL PROCUREMENT CLAUSES IF THIS CONTRACT IS
ELIGIBLE FOR REIMBURSEMENT SPECIFICALLY WITH FEMA FUNDING

1. Access to and Retention of Records

D

2)

3)

4)

3)

Contractor agrees to providle MEMA, the subgrantees (counties and communities),
FEMA, the Comptroller General of the United States, and any of their duly authorized
representatives access to any books, documents, papers, and records of Contractor,
which are directly pertinent to this contract for the purposes of making audits,
examinations, excerpts, and transcriptions.

Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

Contractor agrees to provide the FEMA Administrator or his/her authorized
representatives access to construction or other work sites pertaining to the work being
completed under the contract.

In compliance with the Disaster Recovery Act of 2018, MEMA and Contractor
acknowledge and agree that no language in this contract is intended to prohibit audits
or intemal reviews by the FEMA Administrator or the Comptroller General of the

United States.

Contractor agrees to retain all records associated with this contract for three (3) years
after MEMA or the subgrantees (counties and communities) make final payment and
all other pending matters are closed.

DHS Seal, Logo, and Flags

Contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS agency officials without specific FEMA pre-approval.

Compliance with Federal Law, Regulations, and Executive Orders

This is an acknowledgment that should FEMA financial assistance be used to fund all or a
portion of the contract. Contractor will comply with all applicable federal laws, regulations,
executive orders, FEMA policies, procedures, and directives.



APPENDIX A
44 C.F.R. PART 18- CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

1) No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or cmployee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal Loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan, or cooperative agreement.

2) Tfany funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgranis, and
contracts under grants, loans, and cooperative agrecements) and that all subrecipients shall
certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for such failure.

Contractor, , certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, Contractor understands and
agrees that the provisions of 31 U.S.C Chap. 38, Administrative Remedies for False Claims and
Statements, apply to this certification and disclosure, if any.

Contractor’s Authorized Official’s Signature Date



INVITATION FOR BIDS

Emergency Standby Transportation Services

RFx #3160007732
OSSS Compliance Review
Bidder: SLSCO Price(s): $3,720.00
AGENCY MUST REVIEW BIDS AND CONFIRM
Please Initial to Confirm
Submission Compliance
Requirement Notes (PPF" Page Number)

Bid Submitted Timely — 1:00PM | January 6, 2026

January 6, 2026 | 8:22AM

Transportation QA 2025 —
Addendum 1
X | Acknowledged Amendments #1 #2
Transportation QA 2025 —
Addendum 2
Attachment A — Bid Cover Sheet pp. 4-6
Signed? Yes [ONo p-4
Attachment B — Bid Form pp- 7-9
Signed? Yes [ONo p.9
Release of Bid as Public Record Completed? Yes [ No p.9
Redacted Copy? [ Yes No Included? [ Yes No | N/A
O | Attachment A — Contract Cost Analysis and Breakdown Transportation QA4 2025 -
Addendum 1
Trailer Rental and Mileage Rate(s) Completed? Yes L[INo p-4
Dispatcher Rate(s) Completed? Yes [ No p. 4
On-site Management Rate(s) Completed? Yes L[INo p. 4
Cross-Dock Facility Operations Completed? Yes L[INo p.5
ggif;;l;liansportatlon Equipment Costs - O Ves No p.S
If yes, Signed and Dated? [OYes [No N/A
Attachment C - References pp. 12-14
At least 37 Yes [ No pp. 12-14
Appendix A — 44 C.F.R. Part 18 — Certification Regarding Lobbying p-22
Signed and dated? Yes [ONo p- 22

Minimum Requirements




INVITATION FOR BIDS

Emergency Standby Transportation Services

RFx #3160007732
OSSS Compliance Review
Requirement Notes
[0 | 2 Trade References Score:
Registered in MAGIC 3102079971
Good Standing/Registered with MS SOS Attached




INVITATION FOR BIDS

Emergency Standby Transportation Services

RFx #3160007732
OSSS Compliance Review

& Michael Watson

STCRTTARY OF STATT

This ig not an official certificate of good standing.

Name History
Name
SLSCOLTD.
SLSCO, LP
Sullivan Land Services, LP

Business Information
Business Type:
Business 1D:

Statns:
Effective Date:
State of Incorporation:

Principal Office Address:

Registered Agent
Name

INCORP SERVICES, INC
302 Enterprise Drive, Suite A
Oxford, MS 38655

Qfﬁcm'ﬂ & Directors
Name
Sullivan Environmental Services
6702 Broadway
Galveston, TX 77554

Willian W Sullivan
6702 Broadway
Galvesotn, TX 77554

Name Type
Legal

Aliss

Previous Legal

Limited Parmership
955532

Good Standing
09/24/2009

.4

6702 Broadway
Galveston, TX 77554

Title

General Partner

Pariner



IFB Number: 3160007732

JANUARY 6, 2026

EMERGENCY
STANDBY
TRANSPORTATION
SERVICES

Mississippi Emergency
Management Agency

PREPARED FOR:

Mississippi Department of Finance and Administration
501 North West Street, Suite 1301 C

Jackson, Mississippi 39201

Attention: April Burns, Bid Coordinator
osss@dfa.ms.gov

SUBMITTED BY:
SLSCO LTD.

6702 Broadway Street
Galveston, TX 77554
713.880.8411

CONTACT:

Stan Ledbetter
Division President
832.413.5938
24-71@slsco.com

duplicated. used, ar

propasal. If, how:

submission of thi

the extent provid i

use informalion contained in this proposal if it is obtained from another somce without restriction. All
data in this proposal are subject to this restriction,
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January 6, 2026 WY I |

Mississippi Department of Finance and Administration
Attn: April Burns, Bid Coordinator

501 North West Street, Suite 1301 C

Jackson, Mississippi 39201

SUBJECT: IFB Number: 3160007732 — Emergency Standby Transportation Services

SLSCO LTD. (SLS) is pleased to submit this proposal in response to IFB Number 3160007732 to provide
Emergency Standby Transportation Services in support of the Mississippi Emergency Management Agency
(MEMA). For over 30 years, SLS has partnered with state and local governments nationwide to deliver
emergency transportation, logistics, and disaster recovery services. Our expertise includes activating State
Staging Areas (SSAs), managing cross-dock operations, supporting commodity distribution, maintaining
FEMA-compliant tracking, and documentation.

SLS is prepared to meet MEMA's operational requirements by mobilizing trailers and shuttle units within 72
hours of notification, sustaining throughput of 10—75 loads per day, and operating secure cross-dock
facilities with 24/7 surge capacity. Our approach integrates GPS-enabled trailer tracking, a redundant
Management Information System (MIS), and audit-ready documentation to ensure transparency and
compliance with FEMA, DOT, OSHA, and Mississippi regulations.

Our experience includes supporting large-scale disaster logistics during hurricanes, floods, and severe
weather events across multiple states. These missions required rapid activation of transportation networks,
coordination of equipment resources, and deployment of qualified personnel under challenging conditions.
This history demonstrates our ability to deliver safe, efficient, and scalable operations that align directly
with MEMA’s emergency transportation objectives.

SLS Advantage

« Proven Emergency Logistics Capability: Extensive experience activating staging areas, managing
cross-dock operations, and supporting commodity distribution during large-scale disaster response
missions nationwide.

> Integrated Command & Staffing Model: Structured leadership supported by trained transportation
and logistics personnel, with surge capacity through established partners. Our model ensures 24/7
operational readiness, rapid mobilization within 72 hours, and scalability to sustain 10—75 shuttle
loads per day between staging areas and CPODs.

. Compliance & Audit Readiness: Comprehensive tracking and documentation aligned with FEMA
Public Assistance requirements, OSHA standards, and Mississippi regulations.
Financial Stability

SLS has the financial strength to support this program, with access to more than $400 million in working
capital and aggregate bonding capacity exceeding $4.0 billion, with a single project limit of $1.0 billion.
This ensures that we can meet all obligations without any financial hindrance.

We appreciate the opportunity to support MEMA in strengthening statewide emergency transportation and
logistics readiness.

Stan Ledbetter | Division President
24-7@slsco.com; contracts@slsco.com
P: 832.413.5938

.} slsco.com "/ P.O.Box 17017 | Galveston, TX 77552 ! 713.880.8411



Bid Submission Requirements
Bid Cover Sheet (Attachment A)

Attachment A
BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM CST,
January 6, 2026. Do not include pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID — 1:00 PM CST, January 6, 2026— IFB # 3160007732 — [Bidding Company
Name]

Name of Company: _>-0 0 LT0-

Quoted By: Stan Ledbetter
] ||’ Jr

4 M _

Signature: R

Address: 6702 Broadway Street

City/State/zip: Galveston, TX 77554

Telephone: 713.880.8411

Fax Number: 713.880.2727

E-Mail Address: 24-7@slsco.com

Name and phone number of Company Representative to be contacted by Agencies seeking to
contract for services pursuant to this IFB: Stan Ledbetter; P: 832.413.5938

In addition to providing the above contact information, please answer the following questions
regarding your company:

What year was your company started? 1995

How many years has the firm been in business of performing the services called for in this IFB?
30

Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation. Physical Address: 6702 Broadway Street,

IFB RFx Number: 3160007732 | Emergency Standby Transportation Services

SLSCOLTD.|P.0.BOX 17017 GALVESTON, TX 77552
S fata t fon this sheet is subject tu the restriction on the title page of this proposa



Galveston, TX 77554
Mailing Address: P.O. Box 17017, Galveston TX 77552

If your company is not physically located within the vicinity, how will you supply the necessary
equipment and personnel to provide emergency standby transportation services for MEMA?

SLS maintains 26 offices nationwide, including regional locations in Chickasaw, AL; Semmes, AL;
and Metairie, LA—each within close proximity to Mississippi. These offices provide immediate
access to personnel, equipment, and vendor networks, enabling rapid deployment. Our nationwide
footprint ensures surge capacity and resource flexibility, while our regional presence guarantees
mobilization within MEMA's required timelines (72 hours or less).

Is your company currently for sale or involved in any transaction to expand or to become acquired
by another business entity? If yes, please discuss the impact both in organizational and

directional terms.

No.

Is your company licensed and/or certified to provide emergency standby transportation services
as required by any and all applicable Federal and State law(s)?

SLS will provide emergency standby transportation services in full compliance with all applicable federal and

state laws through licensed and properly authorized transportation subcontractors, including TQL and JB Hunt.

SLS maintains oversight of all subcontractor licensing, insurance, and performance, and ensures operations,

documentation, and cost tracking are aligned with FEMA Public Assistance requirements.

List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB. SLS is registered and licensed to do business in the State of Mississippi and maintains

all required authorizations to contract for and manage emergency response services. SLS is actively

registered in SAM.gov and maintains FEMA-compliant emergency management, documentation,

applicable to federally reimbursable disaster response operations. SLS does not operate as a
motor carrier. Transportation services required under this IFB will be performed by licensed and
roperly authorized subcontractors, who maintain all required federal and state transportation
icenses, operating authority, and insurance. SLS provides oversight and verification of

subcontractor compliance for the duration of the contract.

20

IFB RFx Number: 3160007732 | Emergency Standby Transportation Services
SLSCO LTD. | P.0. BOX 17017 GALVESTON, TX 77552

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal



Describe any specific services that your company offers along with any specialized experience,
certification, and/or education of your current staff. SLS provides a full range of emergency

response and recovery support services for state and local governments, including

emergency logistics coordination, transportation management, base camps and

temporary facilities, shelter and non-congregate shelter operations, mass feeding and catering,

warehousing and distribution support, equipment deployment, and site support services.
These services are scalable and designed to support all phases of disaster response
Staff assigned to emergency operations are experienced in logistics, operations, and
are trained to support time-sensitive, high-volume missions.

IFB RFx Number: 3160007732 | Emergency Standby Transportation Services
SLSCO LTD. | P.O.BOX 17017 GALVESTON, TX 77552
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Bid Form (Attachment B)

Attachment B

BID FORM

Company: SLSCO LTD.

Contact Person: Stan Ledbetter

Telephone Number: 832.413.5938

The evaluated contract price for emergency standby transportation shall include the total daily
cost per prime mover truck, including the driver and the per diem. Bidder shall also submit a
Cost Analysis and Breakdown (as seen on page 25) detailing all professional fees and expenses
in a manner that supports the total evaluated contract price submitted. The contract award will
be based solely on the evaluated contract price submitted below. The Cost Analysis and
Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed at the time of payment request. Payment will be made in arrears (after the services
have been provided) at the amount, and interval (i.e., monthly, quarterly, etc.) as agreed upon
by the awarded contractor and MEMA prior to submission to PPRB for contract approval.

Total Cost per Prime Mover Truck:  $ 3,720.00 /Per Day

(Total cost should include daily cost of truck, driver, and per diem)
**The initial contract term will be one year. MEMA, at its sole discretion, may amend this
contractand renew it for four (4) periods of twelve (12) months each under the same or amended

terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. Thatthe company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the clauses provided in the draft contract (Attachment E).

4. That the company will perform the services required at the prices quoted above;
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That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

BIDDER’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the bidder represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
bidder cannot make such a representation, a full and complete explanation shall be
submitted in writing with the bidder’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release of Bid as Public Record. The bidder shall acknowledge which of the following
statements is applicable regarding the release of its bid as a public record. A bidder may be
deemed non-responsive if the bidder does not acknowledge either statement, acknowledges
both statements, or fails to comply with the requirements of the statement acknowledged.

CHOOSE ONE:

D Along with a complete copy of its bid, bidder has submitted a second copy of the bid in
which all information bidder deems to be confidential commercial and financial
information and/or trade secrets is redacted in black. Bidder acknowledges that it may
be subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations

23
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if MEMA or the Public Procurement Review Board determine redactions were made in
bad faith in order to prohibit public access to portions of the bid which are not subject
to Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder
acknowledges and agrees that MEMA may release the redacted copy of the bid at any
time as a public record without further notice to bidder. A bidder who selects this option
but fails to submit a redacted copy of its bid may be deemed non-responsive.

Bidder hereby certifies that the complete unredacted copy of its bid may be released as
a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information
and/or trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through
75-26-19, and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request
to inspect, examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-
9(1){a). A bidder who selects this option but submits a redacted copy of its bid may be
deemed non-responsive.

Company Name: SLSCO LTD.

Printed Name of Representative: Stan Ledbetter

Date: January G, 2026 /1 (

Signature: _ﬂaﬂ Jl&fb_gf—

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.
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Attachment A — Contract Cost Analysis and Breakdown

Cost per Prime Mover _$1,800 Number Prime Mover Trucks 250+
(Truck Only)

Total Cost per Prime Mover Truck _$3,720

(Total cost should include daily cost of truck, driver, and per diem)

The prices listed below will not be included in the bid evaluation; however, the vendor shall be
bound by these prices for the duration of the contract, unless otherwise amended in writing by
mutual agreement and approved by the PPRB. These amounts must be itemized on all applicable
invoices for documentation and transparency.

TRAILER RENTAL AND MILEAGE

Trailer Rental _$530 Flat Rate/Per Day

(GPS Tracking fees must be included in this cost)

Mileage Cost _$8.00

DISPATCHER

Regular Hour Rate  $92.50 Overtime Hour Rate $138.75

Per Diem for On-Site Dispatcher _$150

ON-SITE MANAGEMENT

Regular Hour Rate $112.00 Overtime Hour Rate $168.00

Per Diem for On-site Management _$150

[ Other Transportation Equipment Costs — Optional (check if page attached) This section is
optional. Information provided will not be considered during bid evaluation or award
determination. Bidders may submit costs related 1o additional transportation equipment they
can provide, separate from the base bid, on a separate attachment.

S|
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If this section is completed, the bidder must sign and date the attachment. Submission of this
information does not obligate MEMA to procure any additional equipment or services.
MEMA may, at its sole discretion, use the information provided for internal planning or market
research purposes only. Any future procurement of additional equipment or services will
comply with applicable Mississippi procurement laws and regulations.

26
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References (Attachment C)

Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company: Florida Division of Emergency Management

Dates of Service: 8/2/2024 to 11/1/2024

Contact Person: _Timothy Conroy
Telephone Number: 850.524.8699

Cell Number: Same

E-mail: timothy.conroy@em.myflorida.com

Alternative Contact Person (optional): _Brendan Blais

850.443.6997

Telephone Number:

Cell Number: N/A
E-mail: brendan blais@em.myflorida.com

REFERENCE 2
Name of Company: Florida Division of Emergency Management

Dates of Service: 9/24/2024 to 10/10/2024

Contact Person: 1an Guidicelli
850.354.3044

Telephone Number:
Cell Number: 850.354.3044

E-mail: ian.guidicelli@em.myflorida.com

Alternative Contact Person (optional): Heather Mayfield

Telephone Number: 850.815.4421
Cell Number: 850.756.6763
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E-mail: heather.mayfield@em.myflorida.com

REFERENCE 3

Name of Company: _1€Xas Division of Emergency Management

Dates of Service: 7/8/2024 to 7/26/2025

Contact Person: Cody Hays

Telephone Number: ©12.939.7611

Cell Number: N/A

E-mail: cody.hays@tdem.texas.gov

Alternative Contact Person (optional): N/A

Telephone Number: N/A

Cell Number: N/A

E-mail: N/A

REFERENCE 4
Name of Company: Brad Burness

Dates of Service: 7/8/2024 to 7/26/2025

Contact Person: Brad Burness

Telephone Number: 281.309.5003

Cell Number: N/A

E-mail: brad.burness@galvestoncountytx.gov

Alternative Contact Person (optional): N/A

Telephone Number: N/A

Cell Number: N/A

E-mail: N/A

REFERENCE 5
Name of Company: Jefferson Parish General Services

Dates of Service: 9/2/2021 to 12/6/2022

Contact Person; Ryan Babcock

Telephone Number: 504.364.2675
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Cell Number: N/A

E-mail: JPGeneralservices@jeffparish.net

Alternative Contact Person (optional): N/A

Telephone Number: N/A

Cell Number: N/A

E-mail: N/A
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Required Contract Clauses (Attachment E)

Attachment E
Required Contract Clauses

1. Applicable Law

The contract shall be governed by and construed in accordance with the laws of the State of
Mississippi, excluding its conflicts of laws provisions, and any litigation with respect thereto

shall be brought in the courts of Mississippi.

2. Approval

It is understood that if this contract requires approval by the Public Procurement Review
Board (“PPRB”) and/or the Department of Finance and Administration Office of Personal
Service Contract Review (“OPSCR"), and this contract is not approved by PPRB and/or OPSCR,

it is void and no payment shall be made hereunder.

3. Availability of Funds

It is expressly understood and agreed that the obligation of MEMA to proceed under this
agreement is conditioned upon the appropriation of funds by the Mississippi State Legislature
and the receipt the appropriated funds. If the funds anticipated for the continuing time
fulfillment of the agreement are, at any time, not forthcoming or insufficient, regardless of
the source of funding, MEMA shall have the right upon 10 business days written notice to
Contractor, to terminate this agreement without damage, penalty, cost of expense to MEMA
of any kind whatsoever. The effective date of termination shall be as specified in the notice

of termination.

4. Certification of Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
communication, or agreement with any other bidder or competitor for the purpose of

restricting competition.

5. Compliance with Equal Opportunity in Employment Policy

Contractor understands that MEMA is an equal opportunity employer and therefore,
maintains a policy which prohibits unlawful discrimination based on race, color, creed, sex,
age, national origin, physical handicap, disability, genetic information, or any other
consideration made unlawful by federal, state, or local laws. All such discrimination is
unlawful, and Contractor agrees during the term of the agreement that Contractor will strictly

adhere to this policy in its employment practices and provision of services.
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6. Compliance with Laws

Contractor shall comply with, and all activities under this agreement shall be subject to, all
applicable federal, state, and local laws and regulations, as now existing and as may be
amended or modified.

E-Payment

Contractor agrees to accept all payments in United States currency via the State of
Mississippi’s electronic payment and remittance vehicle. The Agency agrees to make payment
in accordance with Mississippi “Timely Payments for Purchases by Public Bodies” laws, which
generally provide for payment of undisputed amounts by the Agency within 45 calendar days
of receipt of invoice. Mississippi Code Annotated § 31-7-301, et seq.

E-Verification

If applicable, Contractor represents and warrants that it will ensure its compliance with the
Mississippi Employment Protection Act and will register and participate in the status
verification system for all newly hired employees. Mississippi Code Annotated §§ 71-11-1and
71-11-3. Contractor agrees to provide a copy of each verification upon request of MEMA
subject to approval by any agencies of the United State Government. Contractor further
represents and warrants that any person assigned to perform services hereafter meets the
employment eligibility requirements of all immigration laws.

The breach of this clause may subject Contractor to the following: (1) termination of this
contract and exclusion pursuant to Chapter 15 of the Public Procurement Review Board Office
of Personal Service Contract Review Rules and Regulations; (2) the loss of any license, permit,
certification or other document granted to Contractor by an agency, department, or
Governmental entity for the right to do business in Mississippi; or (3) both, In the event of
such termination, Contractor would also be liable for any additional costs incurred by the
Agency due to Contract cancellation or loss of license or permit to do business in the state.

Contractor’s Representation Regarding Contingent Fees

By executing the contract the contractor represents that it has not retained any person or
agency on a percentage, commission, or other contingent arrangement to secure this
contract. If the contractor cannot make such a representation, a full and complete
explanation shall be submitted in writing to the Agency prior to contract execution.

10. Paymode

Payments by MEMA using the state’s accounting system shall be made and remittance
information provided electronically as directed by the state and deposited into the bank
account of Contractor’s choice. MEMA may, at its sole discretion, require Contractor to
electronically submit invoices and supporting documentation at any time during the term of
this Agreement. Contractor understands and agrees that the Agency is exempt from the
payment of Mississippi taxes. All payments shall be in United States currency.

1
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11, Procurement Regulations

This contract shall be governed by the applicable provisions of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations, a copy of which is
available on the Mississippi Department of Finance and Administration’s website
(www.dfa.ms.gov). Any bidder responding to a solicitation for personal and professional
services and any contractor doing business with a state Agency is deemed to be on notice of
all requirements therein.

12. Representation Regarding Gratuities

Contractor represents that it has not, is not, and will not offer, give, or agree to give any
employee or former employee of MEMA a gratuity or offer of employment in connection
with any approval, disapproval, recommendation, development, or any other action or
decision related to the solicitation and resulting contract. Contractor further represents that
no employee or former employee of MEMA has or is soliciting, demanding, accepting, or
agreeing to accept a gratuity or offer of employment for the reasons previously stated; any
such action by an employee or former employee in the future, if any, will be rejected by
contractor. Contractor further represents that it is in compliance with the Mississippi Ethics
in Government laws, codified at Mississippi Code Annotated §§ 25-4-101 through 25-4-121,
and has not solicited any employee or former employee to act in violation of said law.

13. Required Public Records and Transparency

Upon execution of a contract, the provisions of the contract which contain the personal or
professional services provided, the unit prices, the overall price to be paid, and the term of
the contract shall not be deemed to be a trade secret or confidential commercial or financial
information pursuant to Mississippi Code Annotated § 25-61-9(7). The contract shall be
posted publicly on www.transparency.ms.gov and shall be available for at the Agency for
examination, inspection, or reproduction by the public. The contractor acknowledges and
agrees that MEMA and this contract are subject to the Mississippi Public Records Act of 1983
codified at Mississippi Code Annotated §§ 25-61-1, et seq. and its exceptions, Mississippi
Code Annotated § 79-23-1, and the Mississippi Accountability and Transparency Act of 2008,
codified at Mississippi Code Annotated §§ 27-104-151, et seq.

14, Stop Work Order

MEMA may, by written order to Contractor at any time, require Contractor to stop all or any
part of the work called for by this contract. This order shall be for a period of time specified
by MEMA, Upon receipt of such an order, Contractor shall forthwith comply with its terms
and take reasonable steps to minimize any further cost to MEMA, Upon execution of the stop
work order, unless MEMA has terminated that part of the agreement or terminated the
agreement in its entirety. MEMA is not liable for payment for services which were not
rendered due to the stop work order.

T
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15. Termination

Termination for Convenience. MEMA may, when the interests of the Agency so require,
terminate this contract in whole or in part, for the convenience of the Agency. MEMA shall
give written notice of the termination to Contractor specifying the part of the contract
terminated and when termination becomes effective. Contractor shall incur no further
obligations in connection with the terminated work and on the date set in the notice of
termination Contractor will stop work to the extent specified. Contractor shall complete the
work not terminated by the notice of termination and may incur obligations as are necessary
to do so.

Termination for Default. If MEMA gives the Contractor a notice that the personal or
Professional services are being provided in a manner that is deficient, the Contractor shall
have 30 days to cure the deficiency. If the Contractor fails to cure the deficiency, MEMA may
terminate the contract for default and the Contractor will be liable for the additional costs to
MEMA to procure the personal and professional services from another source. Termination
under this paragraph could result in Contractor being excluded from future contract awards
pursuant to Chapter 15 of the Public Procurement Review Board Office of Personal Service
Contract Review Rules and Regulations. Any termination wrongly labelled termination for
default shall be deemed a termination for convenience.
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APPLICABLE FEDERAL PROCUREMENT CLAUSES AS THIS CONTRACT MAY BE

FUNDED BY FEDERAL FUNDS
Byrd Anti-Lobbying Amendment

Contractors shall file the required certification within Appendix A of this contract through
which it certifies that it will not and has not used federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any federal contract, grant, or any other
award covered by 31 U.S.C. § 1352. Contractor and all authorized subcontractors shall also
disclose any lobbying with non-federal funds that takes place in connection with obtaining
any federal award. Such disclosures are forwarded from tier to tier up to the recipient who
in turn will forward the certification(s) to the awarding agency (MEMA).

Clean Air and Water Acts Compliance

(1) Contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et. seq. and the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et. seq.

(2) Contractor agrees to report each violation to MEMA and understands and agrees that
MEMA will, in turn, report each violation as required to assure notification to the State
of Mississippi, the applicable federal agency, and the appropriate Environmental
Protection Agency Regional Office as applicable to this contract.

(3) Contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with federal assistance if applicable.

Procurement of Recovered Materials
(1) In the performance of this contract, Contractor shall make maximum use of products

containing recovered materials that are EPA-designated items unless the product
cannot be acquired:

i. competitively within a timeframe providing for compliance with the contract
performance schedule;

ii. meeting contract performance requirement; or,

fii. at a reasonable price.

(2) Information about this requirement, along with the list o EPA-designale items, is
available at EPA’s Comprehensive Procurement Guidelines website,
.sov/smm/comprehensiveprocurement-guideline-cpg-program.

(3) Contractor also agrees to comply with all other applicable requirements for Section
6002 of the Solid Waste Disposal Act.
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Debarment and Suspension

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R.
Pt. 3000. As such Contractor is required to verify that none of Contractor, its principals
(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are
excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at
2 C.F.R. § 180.935).

(2) Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart
C and must include a requirement to comply with these regulations in any lower tier
covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by MEMA. If'it is later
determined that Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C, in addition to remedies available to MEMA, the federal
government may pursue available remedies, including by not limited to, suspension
and/or debarment.

(4) 'The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the
period of any contract that may arise from this offer. The bidder or proposer further
agrees to include a provision requiring such compliance in its lower tier covered
transactions.

No Obligation by Federal Government

The federal government is not a party to this contract and is not subject to any obligations
or liabilities to the non-federal entity, Contractor, or any other party pertaining to any
matter resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts

Contractor acknowledges that 31 U.S.C Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to Contractor’s actions pertaining to the contract.

Socioeconomic Affirmative Steps

If subcontracts are to be let, the prime contractor is required to take all necessary steps
identified in 2 C.F.R. § 200.321(b)(1)-(5) to ensure that small and minority businesses,
women’s business enterprises, veteran-owned businesses, and labor surplus area firms are
used when possible.

n
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APPLICABLE FEDERAL PROCUREMENT CLAUSES IF THIS CONTRACT IS
ELIGIBLE FOR REIMBURSEMENT SPECIFICALLY WITH FEMA FUNDING

Access to and Retention of Records

1)

2)

3)

4)

3)

Contractor agrees to provide MEMA, the subgrantees (counties and communities),
FEMA, the Comptroller General of the United States, and any of their duly authorized
representatives access to any books, documents, papers, and records of Contractor,
which are directly pertinent to this contract for the purposes of making audits,
examinations, excerpts, and transcriptions.

Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

Contractor agrees to provide the FEMA Administrator or his/her authorized
representatives access to construction or other work sites pertaining to the work being
completed under the contract.

In compliance with the Disaster Recovery Act of 2018, MEMA and Contractor
acknowledge and agree that no language in this contract is intended to prohibit audits
or internal reviews by the FEMA Administrator or the Comptroller General of the
United States.

Contractor agrees to retain all records associated with this contract for three (3) years
after MEMA or the subgrantees (counties and communities) make final payment and
all other pending matters are closed.

DHS Seal, Logo, and Flags

Contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS agency officials without specific FEMA pre-approval.

Compliance with Federal Law, Regulations, and Executive Orders

This is an acknowledgment that should FEMA financial assistance be used to fund all or a
portion of the contract. Contractor will comply with all applicable federal laws, regulations,
executive orders, FEMA policies, procedures, and directives.

6
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APPENDIX A
44 C.F.R. PART 18- CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief. that:

1) No tederal appropriated Lunds have been paid or will be paid. by or on behall ol the
undersigned, to any person for influcncing or attempting to influence an officer or
employee of an agency. a Member of Congress. an ollicer or employee of Congress. or
an employee of'a Member of Congress in connection with the awarding of any Federal
contract. the making of any Federal grant, the making ol any Federal Loan. the entering
into of any cooperative agreement. and the extension, continuation, renewal, amendment.
or modification of any Federal contract. grant, loan. or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person lor influencing or attempling to influence an oflicer or cmployee of an agency. a
Member ol Congress, an officer or employee of Congress, or an employee ot a Member
of Congress in connection with this Federal contract, granl. loan. or cooperative
agreement. the undersigned shall complete and submit Standard Form-LLL. “Disclosure
Form fo Report Lobbying,” in accordance with its instructions.

3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts. subgrants, and
contracts under grants. loans, and cooperalive agreements) and that all subrecipients shall
certily and disclose accordingly.

This certilication is a material representation of lact upon which reliance was placed when this
transaction was made or entered into. Submission of this certilication is a prerequisite for making
or entering into this transaction imposed by section 1352 title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10.000
and not more than $100.000 for such failure.

Contractor. _SLSCO LTD. . certilies or atlirms the truth{ulness and accuracy of each
statement of'its certification and disclosure. il any. In addition. Contractor understands and
agrees that the provisions of 31 U.S.C Chap. 38, Administrative Remedies [or False Claims and
Statenmients, apply to this certification and disclosure. il any.

- Stan Ledbetter 1/6/2026
Contractor's Authorized Official’s Signature Date
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Minimum Bidder Qualifications
6.1 Written Plan

Understanding of Requirements

MEMA seeks a contractor capable of providing dependable emergency standby transportation services to
support the movement of commodities during disaster response. Services may be required at State Staging
Areas (SSAs), County Staging Areas (CSAs), and Commodity Point of Distribution {CPOD), with the flexibility
to scale personnel, equipment, and technology as operational needs change.

MEMA will be supported through coordinated transportation, shuttle, and cross-dock operations that meet
state emergency logistics standards and disaster response objectives. The approach emphasizes
readiness, safety, accountability, and continuous coordination with MEMA Logistics leadership, FEMA
partners, and local jurisdictions. Operations will be structured, fully documented, and supported by real-
time visibility tools to maintain compliance and audit readiness.

Our plan demonstrates readiness to:
Mobilize trailers and shuttle units within 72 hours of notification.

Sustain throughput of 10 to 75 loads per day between SSAs {Camp Shelby — Hattiesburg,
Grenada, and Lee County Agri Center — Tupelo), CSAs, and Commodity Points of Distribution
(CPQODs).

Operate secure cross-dock facilities with 50-trailer capacity, fenced yards, material-handling
equipment, and surge labor available 24/7 during activations.

Provide transportation brokerage services, coordinating inbound carrier loads, cross-docking
commodities, and documenting transfers into leased trailers.

Supply power units and qualified drivers, including lodging, meals, and duty-hour rotations in
accordance with GSA per diem and DOT standards.

Procure and manage fuel supply to ensure uninterrupted operations.

Deploy a redundant MIS with GPS-enabled trailer tracking and customizable reporting integrated
with MEMA systems (WebEQC, FTP, EDI), updated no less than every four hours.

Provide complete, audit-ready documentation, including delivery tickets, Bills of Lading, GPS
coordinates, WebEQC logs, receiver signatures, and commodity tracking records.

Submit daily, weekly, monthly, and final billing reports to ensure transparency and FEMA-
compliant cost reimbursement.

Assign a Contract Designated Representative (CDR), dispatcher/operations officer, and dedicated
liaison staff embedded at SEOC and SSAs for direct coordination with MEMA Logistics.

Maintain full compliance with OSHA, EPA, DOT, and Mississippi regulations, while assuming
operational liability and indemnifying the State as required.

Execute orderly demobilization and close-out, including trailer retrieval, inventory reconciliation,
facility restoration, and submission of an After-Action Report summarizing performance and
lessons learned.
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Approach and Methodology to Accomplish the Work Defined

SLS delivers emergency standby transportation and post-disaster logistical support through a structured,
scalable framework aligned with MEMA'’s operational goals. The methodology emphasizes proactive
planning, FEMA-aligned compliance, cost control, efficient field execution, and disciplined demobilization.
This framework is intended to provide MEMA with uninterrupted, mission-focused support from initial
activation and surge operations through stabilization, closeout, and after-action review.

1. Detailed Deployment Plan

The activation plan is designed to be scalable and adaptable to MEMA’s statewide operations, staging
locations, and disaster logistics framework. Each phase of the mission, from asset staging and initial setup
through sustained transportation operations and final close-out, is managed by trained personnel operating
under NIMS/ICS structure and in alignment with MEMA’s emergency management procedures. All
activities are carried out with a focus on safety, efficiency, and regulatory compliance.

The following Operations Plan outlines the end-to-end emergency transportation process and demonstrates
how the operational strategy will support MEMA with flexibility, reliability, and accountability during any
emergency activation.

Permits and Licenses

SLS will identify, obtain, and maintain all permits and licenses required to perform contract work within the
State of Mississippi. This includes our Mississippi business license (Business ID #955532) and any
transportation-related authorizations, as well as overweight or oversized load permits (if applicable), and
site-access credentials required at SSAs, CSAs, or CPODs. All permitting requirements will be verified in
advance of activation, and SLS will coordinate with MEMA and state regulatory agencies to ensure full
compliance.

2. Compliance Standards and Procedures

SLS maintains compliance, accountability, and documentation practices that align with MEMA
requirements, state and federal regulations, and applicable FEMA policies. All transportation and logistics
activities performed under this contract will be carried out in accordance with the standards outlined in the
solicitation.

. Ethical and Contractual Compliance: All personnel and subcontractors operate under established
conduct and performance expectations. Duties are performed in accordance with applicable laws,
MEMA policies, and the terms of the contract, ensuring consistent service delivery and adherence
to required protocols.

. Fraud Prevention and Reporting: Supervisors and project managers receive guidance on
recognizing and reporting indicators of fraud, waste, or abuse. Any concerns are escalated
immediately in accordance with MEMA procedures. When issues are identified, corrective action
plans are implemented and monitored to prevent recurrence.

« Integrated Oversight and Operational Controls: Daily workflow incorporates structured oversight to
ensure accuracy, safety, and accountability. Controls include:
— Documented inspections and signoffs
— Daily transportation logs and material tracking
— GPS-based verification of trailer and shuttle movements
— Routine reporting to MEMA Logistics
— Corrective action documentation
— Support for state and FEMA audit requirements

. Audit-Ready Documentation: All operational documentation, including Bills of Lading, delivery
verification, GPS logs, inspection reports, driver activity, and cost records, is maintained in an
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organized and readily accessible format. Records will be made available to MEMA upon request
and retained for the required period to satisfy state and FEMA documentation standards.

Coordination with MEMA Officials: A designated compliance point of contact will manage the
timely submission of required documents, respond to information requests, and support any site
visits, inspections, or audits conducted by MEMA or authorized agencies. This approach ensures
transparent communication and consistent alignment with MEMA oversight expectations.

3. Contract Management (Pre-Activation)

SLS will remain prepared to support MEMA with emergency standby transportation services upon receipt of
a Notice to Proceed. Drawing on extensive experience supporting SSA, CSA, CPOD, and transportation
missions under state-declared emergencies, SLS ensures that all services are ready to be executed in
alignment with MEMA’s logistical framework. Shuttle operations, carrier coordination, cross-docking, trailer
staging, and documentation workflows will be initiated as directed by MEMA.

Internal readiness systems are structured to meet FEMA reimbursement requirements and MEMA
operational procedures, ensuring consistent, efficient, and accountable service delivery throughout the
contract term. Key elements of the pre-activation framework include:

Continuous Situational Monitoring: Weather systems, supply-chain conditions, and indicators of
potential activation are monitored continuously so that resources may be placed into readiness as
conditions evolve.

Early Engagement with MEMA Requirements: Staging site layouts, routing constraints, anticipated
trailer capacity, and SSA/CSA procedures are reviewed in advance to ensure a smooth transition
from planning to active operations.

Expedited Decision-Making Structure: Emergency logistics activations are prioritized across SLS,
allowing leadership to allocate personnel, equipment, and vendor support without delay.

Established Vendor and Resource Network: Regional partnerships are maintained to provide
access to fuel, equipment, labor, and over-the-road carriers. These relationships help ensure

availability of tractors, trailers, forklifts, yard space, and support personnel even during surge

demand.

24/7 Staff Readiness and Tracking: Key personnel remain on rotational standby during high-risk
periods. Availability is monitored so teams may be activated promptly when MEMA issues direction.

Training, Credentialing, and Preparedness Drills: Personnel are trained in FEMA, NIMS/ICS, DOT,
and disaster logistics procedures. Internal readiness drills reinforce activation, transportation, and
documentation workflows.

Transition to Operational Execution: Upon activation, project leadership becomes available 24/7,
and liaison staff may be embedded at SSAs, CSAs, or the SEOC as needed. GPS tracking is initiated
for all vehicle and trailer movements, and required documentation, including delivery tickets, Bills
of Lading, GPS logs, and WebEQOC entries, is submitted in real time to maintain visibility, accuracy,
and accountability.
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4. Operations Plan and Mobilization

SLS supports emergency logistics and transportation missions
nationwide and leverages these capabilities to meet MEMA's
standby transportation needs. Resources, personnel, and carrier
networks are positioned to ensure the timely mobilization of
trailers, shuttle units, and support services upon activation. All
activities are carried out in alignment with NIMS/ICS structure
and MEMA operational procedures to ensure coordinated,
compliant execution.

Upon activation, SLS will deploy
Response Team Leads to meet
with MEMA and quickly mobilize all

necessary equipment. Leadership
will remain on the project,
providing real-time agility and
making immediate decisions.

DEPLOY ~, UNDERSTAND . HARD
SLS TEAM / CHALLENGES & “/ ASSET
LEADS SOLUTIONS SOURCING

READY STATUS
8 ACTIVATION

MOBILIZATION : ASSET o SITE LAYOUT
" TO SITE LOCATION STAGING /& PREPARATION

OPERATIONS ZERO
8 MAINTENANCE HARM 24/7

_{-'

|
| DEMOBILIZATION |
'-- r 4

Information Management System (MIS)

SLS will provide and maintain a compliant MIS platform that delivers GPS-enabled trailer tracking, load
visibility, and customizable reporting fully integrated with MEMA systems (WebEOC, FTP, EDI).
Redundancy will be ensured through backup systems located outside of Mississippi, maintaining continuity
during activations.

Operational data will be refreshed at least every four hours, providing MEMA with real-time visibility into
trailer movements and asset utilization. Online access to shipment records will be maintained for 90 days,
with archives retained for the life of the contract and retrievable within two days upon request. Records tied
to unresolved claims or billing disputes will remain online until the matter is settled.

All transportation activities, including those performed by subcontractors, will be captured within the same
MIS framewark to ensure transparency, accountability, and audit readiness.
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Initial 24-Hour Mobilization Activities

Within 24 hours of a Notice to Proceed, SLS will initiate the following actions to prepare and support
transportation operations:

Coordinate with MEMA to confirm mission objectives, staging locations, anticipated throughput,
and any immediate operational constraints.

Conduct rapid site assessments at SSAs, CSAs, and CPODs to evaluate yard space, traffic flow,
equipment needs, and load-handling requirements.

Activate carrier and vendor networks to position trailers, power units, CDL drivers, forklifts, and
other material-handling resources.

Validate expected load volumes and scale resources to support 10—75 daily movements as
required by MEMA.

Deploy required transportation assets, including dry vans, reefers, shuttle units, and yard support
equipment.

Implement safety and compliance protocols consistent with MEMA, DOT, OSHA, and FEMA
requirements.

Initiate GPS tracking and documentation workflows to provide real-time visibility into trailer
movements, load status, and operational progress.

Task Summary: Mobilization, Deployment & Operations

SLS structures all transportation and logistics activities to scale with the size and complexity of MEMA’s
activation. Once initial mobilization is complete, SLS shifts into sustained operations, ensuring continuous
movement of commodities between SSAs, CSAs, and CPODs. All assets, personnel, and contracted carriers
operate under MEMA direction, with SLS providing end-to-end coordination, documentation, and safety
oversight. Throughout the activation, SLS maintains full transparency through GPS-based tracking, load
verification procedures, and alignment with MEMA's reporting timelines. This structure ensures that every
mission—from trailer staging and shuttle loops to line-haul movements and cross-dock operations—is
executed safely, efficiently, and in accordance with MEMA's operational priorities and contract
requirements.

Roles & Responsibilities for Transportation Operations

SLS organizes all transportation activities under a structured chain of command to ensure accountability,
safety, and uninterrupted service delivery. Key roles include:

Program Manager Provides overall contract oversight and serves as MEMA's primary point
of coordination. Ensures all activities meet contractual, regulatory,
documentation, and reporting requirements.

Operations Lead / Manages daily transportation assignments, driver scheduling, routing,
Dispatcher GPS monitoring, and mission verification. Ensures each load is logged,
assigned, tracked, and closed in accordance with MEMA procedures.

Logistics Coordinator Oversees trailer positioning, yard flow, and cross-dock operations.
Maintains inventory of available trailers and transportation assets while
coordinating directly with MEMA personnel at SSAs, CSAs, and CPODs.
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Safety Officer Monitors driver safety, yard operations, hazard controls, vehicle
condition, hours-of-service adherence, and incident reporting. Ensures
full compliance with DOT, OSHA, and MEMA safety standards.

Drivers & Support Execute assigned transportation missions, maintain accurate
Personnel documentation, complete delivery verification requirements, and follow
all communication, safety, and reporting protocols.

Hard Asset Sourcing

SLS maintains the ability to procure and deploy transportation-related equipment necessary to support
MEMA's emergency operations. Assets are sourced through SLS-owned resources and established regional
vendor partnerships to ensure availability during high-demand events.

Available or rapidly sourced assets include:
Dry van, refrigerated, and flatbed trailers
Power units and CDL-qualified drivers
Yard trucks, trailer spotters, and material-handling equipment
Forklifts (5,000—15,000 Ib.), pallet jacks, ramps, and dock plates
GPS-enabled trailer and vehicle tracking devices
Fuel supply support, including vendor-managed deliveries
Temporary lighting for nighttime loading/unloading
Portable office or dispatch stations (as required)
Traffic and safety equipment such as cones, barricades, and signage
Staffing and Operational Support

SLS provides qualified transportation personnel and scalable surge support to ensure continuous
movement of commodities throughout the activation. Staffing and support activities include:

Assigning transportation leads, dispatchers, and CDL drivers to MEMA-designated staging areas
Activating subcontracted carriers for additional tractors, trailers, and drivers when needed
Verifying that all drivers have required credentials, safety clearances, and DOT/FMCSA compliance

Conducting mission-specific safety briefings and load-handling instructions at the start of each
operational period
Monitoring staffing levels, shift schedules, and performance to ensure alignment with MEMA
timelines and operational priorities

Dispatching & Load Management Procedures

SLS maintains a structured dispatching process designed to ensure accuracy, efficiency, and fully
documented execution of each MEMA mission. Dispatch operations include:

Receiving Mission Requests: MEMA provides mission details via WebEOC, email, or direct onsite
coordination.

Mission Logging: Dispatchers record mission details, assign appropriate personnel and assets, and
prepare mission packets.
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Execution of Transport: Drivers retrieve trailers or commodities, follow assigned routes, maintain
communication with dispatch, and adhere to safety requirements.

Delivery Verification: Delivery documentation—including Bilis of Lading, receiver signatures,
timestamps, and GPS coordinates, collected at the destination.

Mission Close-Out: Dispatch reconciles all documentation, updates operational logs, and submits
mission records to MEMA for audit and cost-recovery purposes.

This structured workflow ensures predictable, accountable movement of commodities across SSAs, CSAs,
and CPODs.

4.1 Daily Operations Plan

Once transportation operations are underway, daily oversight transitions to the SLS Transportation Lead
and on-site dispatch personnel who coordinate all shuttle, line-haul, staging, and cross-dock operations.

Key daily functions include:
Routing and scheduling of drivers
Coordination of inbound and outbound loads
Verification of Bills of Lading and delivery documentation
Staging and repositioning loaded and empty trailers
Monitoring GPS data, delivery timelines, and route integrity
Addressing delays, equipment issues, or safety concerns immediately
Submitting daily operational summaries and metrics to MEMA
Daily reporting includes:
Total loads moved
Trailer staging and utilization
Driver assignments and readiness
GPS-verified movement data
Incident reports and corrective actions

This daily operations structure ensures MEMA receives consistent, accountable, and transparent
transportation support across all activated sites, with real-time communication, proactive issue resolution,
and a dedicated transportation management presence.

Transportation Safety Program

SLS integrates safety into every aspect of transportation operations. All activities comply with DOT, OSHA,
and the State of Mississippi requirements. Safety measures include:

Pre-trip and post-trip vehicle and trailer inspections
Hours-of-service monitoring and fatigue management

Controlled yard movements with designated paths and speed limits
Required PPE in all loading, unloading, or staging areas

Immediate reporting and documentation of incidents, near misses, or hazards
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Daily safety briefings during active operations

These measures help ensure safe and reliable transport services throughout the duration of MEMA
activations.

Mission Request Workflow

SLS follows a standardized workflow for receiving, executing, and closing transportation missions:

Mission ‘ Mission .

’ Delivery Mission
Execution M itic ation % Close-Out

Assignment Logging

MEMA provides Dispatch inputsthe  Drivers complete Bills of Lading, Dispatch reconciles

mission details, mission into the the movement signatures, all documentation
including load type, system and assigns ~ while maintaining timestamps, and and submits
origin/ destination, drivers, power real-time GPS data are completed mission
timelines, and units, and trailers. communication collected at the packets to MEMA.
documentation with dispatch. delivery point.

requirements.

4.2 Equipment Capabilities

SLS maintains the transportation assets and supporting equipment required to sustain emergency standby
transportation operations for MEMA. Our capabilities encompass a combination of SLS-owned resources
and reliable vendor partnerships, enabling us to scale quickly during activations. Transportation and
logistics equipment and capabilities include:

Power units and qualified CDL drivers available for shuttle and line-haul movements

Dry van and refrigerated trailers, available through SLS fleet and contracted carriers

Rollback trucks for equipment repositioning (if required by MEMA)

GPS-enabled trailer and vehicle tracking integrated into SLS’s transportation management system

Material-handling equipment positioned at SSAs/CSAs, such as:
— Forklifts (5,000—-15,000 Ib.)

— Pallet jacks

— Loading ramps and dock plates

Light towers to support nighttime loading/unloading (as needed)
Fuel support resources, including contracted fuel suppliers and portable fuel tanks

Basic safety and yard equipment, including traffic cones, barricades, reflective signage, and
message boards

Communications Protocol

SLS maintains clear and consistent communication channels to support operational coordination with
MEMA. Key elements include:

o Direct communication between the SLS Program Manager and the MEMA Logistics Chief
for operational direction and escalation.

« Daily briefings during active operations to confirm resource availability, mission priorities, safety
considerations, and potential constraints.
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» Real-time communications between drivers, dispatchers, and SLS field leadership using phone,
GPS platforms, and incident reporting tools.

¢ Situational reporting submitted to MEMA per required timelines, including movement summaries,
load counts, issues requiring attention, and corrective actions taken.

o 24/7 availability of dispatcher and leadership personnel during active response periods.

This structure ensures seamless coordination and information flow across all MEMA-supported
transportation activities.

4.3 Demobilization

Demobilization will begin upon MEMA's direction and will follow an orderly, documented process to ensure
all transportation assets, personnel, and records are accounted for. The duration of demobilization will
depend on the number of active missions, trailers in circulation, and the status of SSAs, CSAs, and CPOD
operations.

SLS will coordinate closely with MEMA Logistics to complete the following activities:

Finalize a demobilization schedule, including timelines for the return of trailers, power units,
equipment, and staffing adjustments.

Phase out drivers, dispatch personnel, and onsite support staff as transportation requirements
decrease.

Recover, reposition, or return all deployed transportation assets, including trailers staged at SSAs,
CSAs, or CPODs.

Close out all documentation related to the activation, including Bills of Lading, delivery tickets, GPS
logs, and reconciliation of trailer locations.

Conduct a final review with MEMA to verify that all equipment has been returned, records have
been submitted, and contract requirements have been fulfilled.

4.4 Post-Operation Reporting and Lessons Learned

After demobilization, SLS will collaborate with MEMA Logistics to conduct a structured post-operation
review, focusing on transportation performance, system effectiveness, and overall mission outcomes.
SLS will prepare and submit a formal After-Action Report (AAR) that includes:

Summary of transportation activities, including shuttle movements, load counts, and trailer
utilization.

Staffing levels, driver performance, dispatch operations, and any operational adjustments made
during the event.

Documentation metrics such as Bills of Lading, delivery verification, GPS tracking data, and
reconciliation of all trailers and assets.

Compliance performance, including adherence to MEMA protocols, safety requirements, and
FEMA documentation standards.

Identified challenges, corrective actions taken, and recommendations for future improvement.
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5. Invoicing Program

SLS maintains a clear, auditable invoice system that aligns with MEMA's reporting and payment
requirements. All transportation activities, staffing, and equipment usage are documented daily to ensure
accuracy and timely reimbursement, including:

Shuttle moves, trailer counts, and load transfers.

Driver logs and dispatch records.

GPS data and delivery verification documents (Bills of Lading, signoffs, timestamps).

ltemized weekly invoices, including a summary of services, a detailed cost breakdown, and
supporting documents.

Invoices will be submitted electronically and in hard copy, ensuring prompt review and payment
processing by MEMA.

6. Approach to Quality Assurance

SLS applies a structured Quality Assurance/Quality Control (QA/QC) program to all transportation and
logistics operations. Our model emphasizes consistent performance, regulatory compliance, and accurate
documentation.

Recruiting for Quality

Personnel, including drivers, dispatchers, and logistics leads, are screened for experience, safety
records, and required credentials to ensure readiness for MEMA-directed missions.

Monitoring for Compliance

Ongoing oversight ensures all staff follow operational protocols, safety procedures, and MEMA
requirements. Shift reports, dispatch logs, and incident forms are reviewed daily to identify and
address any gaps.

Communication & Training

Personnel receive training on SLS expectations and contract-specific requirements, including
conduct, safety, communication protocols, incident reporting, and documentation standards.

Corrective Actions & Quality Tracking

SLS will promptly correct any performance deficits or non-compliance with client policies. We will
maintain a dashboard of operational issues and corrective actions, promoting transparency across
the project.

7. Approach to Accountability

SLS ensures full accountability for all MEMA transportation operations through structured oversight, GPS-
based tracking, documented chain-of-custody procedures, strict adherence to safety and regulatory
requirements, and timely submission of operational and financial records. Our systems ensure transparent
performance, audit readiness, and consistent alignment with MEMA'’s mission objectives.
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6.2 Prior Experience

SLS has delivered emergency transportation and logistics services for over 30 years. Our work spans
hurricane response, flood recovery, wildfire logistics, and pandemic missions. The projects listed below
demonstrate the emergency services we have provided, highlighting our capacity to quickly mobilize,
activate transportation networks, and ensure compliance with FEMA and state regulations.

Project Name ClienBARoi e lMENE Scope Reference
/ Event

South Florida
Detention
Facility

NC Points of
Distribution
Staffing

North Carolina
Community
Comfort
Stations

Lee County, FL
CDBG MHU
Replacement

Florida Division of

Emergency Management

2025 — Present
Homeland Security
Support

North Carolina
Department of Public
Safety

2024 — 2025

Tropical Storm Helene
(DR-4827-NC)

North Carolina
Department of Public
Safety

2024 — 2025

Tropical Storm Helene
(DR-4827-NC)

Lee County, FL/ Horne,
LLP

2024 — Present
Hurricane lan (DR-4673-
FI)

2,500 PAX temporary detention
facility comprised of 260,000+
square feet of temporary
structures and equipment
mobilized to construct secure
detainee housing and space for
restrooms, showers, dining,
medical intake, recreation,
chapel, law libraries, medical
isolation, secure storage, and
staff office space.

Deployed comprehensive
staffing solutions for large-scale
disaster relief operations. The
operation included 12 POD
sites and a central warehouse
that coordinated the
distribution of essential drinking
water, bulk potable water,
blankets, and Meals Ready-to-
Eat (MREs) to disaster
SUrvivors.

Managed eight sites offering
varied services and facilities,
including showers, restrooms,
laundry, recreation space, and
climate-controlled tents for
flooding survivors.

Providing manufactured
housing unit (MHU)
replacement, residential
reconstruction, rehabilitation,
and demolition services to help
rebuild and restore Lee County

lan Guidicelli Bureau
E: ian.guidicelli@em.myflorida.com

Scott Higginbotham
E: scott.higginbotham@ncdps.gov

Scott Higginbotham
E: scott.higginbotham@ncdps.gov

Matthew McKearan
E: Matthew.McKearan@horne.com
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North Carolina
Housing
Recovery

Alabama
Hurricane
Recovery

TDEM Light
Towers

Operation
Border
Infrastructure

ReCoverCA
CDBG-DR
Owner
Occupied
Housing
Rehabilitation
&
Reconstruction
Program

Ground
Transportation
for Hurricane
Response
Missions

North Carolina
Base Camps

North Carolina Office of
Recovery and Resiliency
2023 — Present
Hurricane Florence (DR-
4393-NC)

Hurricane Matthew (DR-
4285-NC)

Alabama Department of
Economic and
Community Affairs /
Horne, LLP

2023 — Present
Hurricane Sally (DR-
4563-AL)

Hurricane Zeta (DR-
4573-AL)

Texas Division of
Emergency Management
2022 — Present

Border Crisis

Texas Division of
Emergency Management
2021 - Present

Border Crisis

California Department of
Housing and Community
Development

2021- Present

Wildfires

Florida Division of
Emergency Management
2024 — 2025

Hurricane Helene (DR-
4828-FL)

Hurricane Milton (DR-
4834-FL)

North Carolina
Department of Public
Safety

2024

communities. To date, nine
MHU units have been installed.

Residential reconstruction-and
rehabilitation, replacement of
MHUs, and elevation.

10 MHU units have been
installed to date.

Supply and maintain 160+ light
towers and fuel to support
border security along 600 miles
of the Texas-Mexico border.

Supplying border reinforcement
through heavy equipment
rentals, operators, storage
containers, fencing, water
barriers, and
logistical/operational support.
Scope includes container
offload and placement,
temporary fence installation.

21 MHUs in production to date,
with 50 MHUs planned over the
contract’s lifetime. It also
includes 1,500 homes
throughout California for
wildfire recovery.

Coordinated 1,191 missions
moving essential commodities
of water, MREs, tarps, diapers,
and flood barriers.

Provided six turnkey base
camps for first responders and
State personnel, with sleeping
quarters, shower trailers,

Margaret Serapin

E: NCORR.procurement@ncdps.gov

Kelly Huck
E: kelly.huck@horne.com

Cody Hays
E: Cody.Hays@tdem.texas.gov

Cody Hays
E: Cody.Hays@tdem.texas.gov

Jessica Hayes
E: jessica.hayes@hcd.ca.gov

Timothy Conroy
E: Timothy.conroy@
em.myflorida.com

Terry Fox
E: Terry.Foxx@ncdps.gov
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Hurricane
Milton
Emergency
Feeding

State of Oregon
Disaster
Response

Florida
Hurricane
Helene
Logistical
Staging Site —
Marianna, FL

Hurricane
Debby Base
Camp Live Oak

Hurricane
Debby Ground
Transportation
Missions

TxDOT
Responder
Base Camps,
Sugar Land &
Houston

Tropical Storm Helene
(DR-4827-NC)

New Smyrna Beach
Utilities

2024

Hurricane Mitton (DR-
4834-FL)

Department of Human
Services

2024 — 2025
Emergency Events
(DR-4881-0R)

Florida Division of
Emergency Management
2024

Hurricane Hetene (DR-
4828-FL)

Florida Division of
Emergency Management
2024

Hurricane Debby (DR-
4806-FL)

Florida Division of
Emergency Management
2024

Hurricane Debby (DR-
4806-FL)

Texas Department of
Transportation (TxDOT)
2024

Hurricane Beryl (DR-
4798-TX)

restrooms, full-service laundry,
feeding, janitorial services,
medical services, and site
security.

Provided emergency feeding
operations and deployed
equipment assets, including
tents, portable toilets,
handwashing stations,
telehandler forklift, light towers,
dumpster, ice, and water.

Supplied ADA Combo trailer,
ADA restroom trailer, shower
trailer, generator, plus
truckload and pallet quantities
of water and MREs.

61 missions staging equipment
such as generators, light
towers, dumpsters, portable
restrooms, pumps, forklifts, &
more.

Base camp sheltering for 250+
Florida Department of Law
Enforcement (FDLE)
responders with mobile sleeper
trailers, temporary restrooms,
and onsite catering.

Coordinated transportation of
205 assigned missions,
mobilizing response & recovery
assets to logistical staging
areas, points of distribution &
local jurisdictions.

Stand up two emergency base
camps to shelter TxDOT first
responders working to clear
Texas highways. Deployed
mobile lodging trailers,
temporary restrooms, shower
and laundry trailers, generators,
handwashing stations, light
towers, telehandler forklifts, AC
units, dining tent, tables,
chairs, entertainment area,
emergency fuel, dumpster
service, security, and
refrigerated ice trailer.

Maureen Lynch
E: mlynch@nsbufl.com

Max Seiler
E: max.seiler@odhs.oregon.gov

lan Guidicelli Bureau

E: ian.guidicelli@em.myflorida.com

lan Guidicelli Bureau

E: ian.guidicelli@em.myflorida.com

Timothy Conroy
E: Timothy.conroy@
em.myflorida.com

Brian Young
E: brian.young@txdot.gov

IFB RFx Number: 3160007732 | Emergency Standby Transportation Services
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Bagged Ice for
Hurricane
Response

Texas
Hurricane
Logistics
Support
Missions

Florida
National Guard
Transport

Buxton Beach
FUDS
Remediation

Texas
Panhandle
Wildfires Base
Camp
(Canadian
Wildfire)

Hurricane
Idalia
Emergency
Standby

Texas Health & Human
Services Commission
2024

Hurricane Beryl (DR-
4798-TX)

Texas Division of
Emergency Management,
City of Houston, Galveston
County, Brazaria County,
Montgomery County
2024

Hurricane Beryl (DR-
4798-TX)

Florida Division of
Emergency Management
2024

Border Crisis

U.S. Army Corps of
Engineers

2024
Environmental
Remediation

Texas Division of
Emergency Management
2024

Wildfires (FM-5488-TX)

Florida Division of
Emergency Management
2023

Mobilized 35 refrigerated
trailers to haul and store
approximately 1,353,120
pounds of ice distributed to
residents from a Texas Division
of Emergency Management
(TDEM) Resource Staging Area
(RSA) at NRG Stadium in
Houston.

Supplied 150 generators, fuel,
and other equipment for
response and recovery efforts.

Transported Florida National
Guard soldiers to their duty
station Eagle Pass, Texas, and
back to Florida every 20 days.
Services included the supply of
pre-paid gift cards, meals,
administration, fuel,
maintenance, and on-site
personnel to assist with
scheduling, loading,
assignments, and other tasks.

Contracted to manage the
removal of a small diameter
pipe exposed during a storm
event and conduct post-
removal soil sampling to verify
the presence or absence of
petroleum contamination at the
former Buxton Naval Facility, a
Formerly Used Defense Site
(FUDS).

Operated base camp shelter for
up to 300 first responders,
mobilizing asset deployments
that included mobile lodging
/bunk trailers, temporary
restrooms, shower and laundry
trailers, self-contained
sanitation, handwashing
stations, light towers, dining
tents, and onsite catering.

On-site EOC support for
hurricane response and
recovery missions, plus
operation of Logistical Staging

Joshua Saunders

E: Joshua.Saunders@hhs.texas.gov

Brad Burness
E: Brad.Burness@
galvestoncountytx.gov

Melisa Nobles
E: melisa.nobles@
em.myflorida.com

Sara Keisler
E: sararina.m.keisler@
usace.army.mil

Cody Hays
E: Cody.Hays@tdem.texas.gov

lan Guidicelli Bureau

E: ian.guidicelli@em.myflorida.com
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Materials &
Services

Hurricane
Idalia Columbia
County
Shelters

Water
Emergency
Community
Outreach

Bagged Ice for
East Texas
Storms

TDEM Tornado
Recovery
Support

Mount Vernon
Base Camp

Denver Migrant
Shelter Staffing

Humanitarian
Emergency
Response &
Relief Centers

California Med
Surge &
Vaccination
Staffing

Hurricane Idalia (DR-
4734-FL)

Florida Division of
Emergency Management
2023

Hurricane Idalia (DR-
4734-FL)

Oregon Health Authority
2023
Water Well Contamination

Texas Health & Human
Services Commission
2023

Texas Severe East Storm
(DR-4705-TX)

Texas Division of
Emergency Management
2023

Texas Tornado

Texas Division of
Emergency Management
2023

Texas Severe East Storm
(DR-4705-TX)

Colorado Division of
Homeland Security and
Emergency Management
2023

Migrant Crisis

NYC Emergency
Management
2022 - 2023
Migrant Crisis

California Department of
Public Health

2021 - 2023

COVID-19

Area equipment, labor, and
supplies.

Deployed temporary staff for
five evacuation shelters.

Deployed temporary staff to
collect water samples and
conduct door-to-door
canvassing to inform residents
about potential well water
contamination.

Managed the mobilization of 29
refrigerated trailers from Texas,
Alabama, Mississippi, &
Louisiana to haul and store
approximately 1,186,746
pounds of ice.

Deployed heavy equipment and
operators for landfill expansion
& tornado cleanup in Matador
and Perryton, plus eight
dumpster sites in East Texas.

Base camp activation with
deployed resources, including
mobile sleeper trailers,
restrooms, showers, laundry
trailers, emergency catering,
generators, light towers, and a
dining tent.

Coordinated services for over
850 migrant shelter guests,
facilitating transportation,
intake/registration, and
distribution of clothing, hygiene
kits, and meals. Provided
translation services, donation
distribution, and facilitated
transportation.

Operational management of
welcome centers and shelters
for asylum seekers.

Medical staff augmentation of
16,000+ temporary staff at
350+ hospitals, infusion
centers, vaccination sites,
border shelters, quarantine
isolation sites, testing

Shayne Morgan
E: shayne_morgan@
columbiacountyfla.com

Eric Gebbie
E: eric.n.gebbie@oha.oregon.gov

Joshua D. Saunders
E: joshua.saunders@hhs.texas.gov

Cody Hays
E: Cody.Hays@tdem.texas.gov

Cody Hays
E: Cody.Hays@tdem.texas.gov

Noah McCord
E: noah.mccord@state.co.us

Natalie Grybauskas
E: ngrybauskas@oem.nyc.gov

Maria Salazar-Islas, MPA
E: maria.salazarislas@chhs.ca.gov
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Emergency
Assistance
Intake Center

Kentucky
Emergency
Operations RV
Sheltering

Hurricane lan
Emergency
Standby
Material &
Services

Hurricane lan
Emergency
Shelter Crisis
Counseling &
Case
Management
Services

Hurricane lan
Lee County
Shelter Medical
Staffing

Cape Coral
Emergency
Feeding
Services

TDEM Wildfire
Response

Massachusetts
Emergency Management
Agency

2022 — 2023

Migrant Crisis

Commonwealth of
Kentucky

2022 — 2023

Eastern Kentucky Floods
(DR-4663-KY)

Florida Division of
Emergency Management
2022 — 2023

Hurricane lan (DR-4673-
FL)

Florida Division of
Emergency Management
2022 — 2023

Hurricane lan (DR-4673-
FL)

Florida Division of
Emergency Management
2022

Hurricane lan (DR-4673-
FL)

City of Cape Coral, FL
2022

Hurricane lan (DR-4673-
FL)

Texas Division of
Emergency Management
2022

Wildfires

vaccination resource centers,
health access centers & fire
evacuation shelter locations.

Operations of emergency 100-
bed shelter serving migrant
populations. Services included
security personnel, daily
catering, janitorial services,
temporary restrooms enclosed
in a climate-controlled tent,
cots, pipe, and drape space
separation.

Supplied seven RVs to shelter
emergency operations
personnel in a remote
Appalachian area.

Equipment, materials, and
logistics support for response
and recovery missions, plus
emergency catering at LSA
sites.

Managed and staffed
emergency shelters in five
communities, deploying crisis
counselors, case managers,
and case workers.

Pre-impact deployment of
hundreds of clinicians to
support 15 evacuation shelters
in Lee County. Managed the
emergency deployment of more
than 250 clinical staff to
support evacuation shelters in
Lee County, FL, in advance of
Hurricane lan. Temporary staff
assisted in all shelter tasks and
provided lifesaving medical
care to vulnerable evacuees
over the 79-day contract
activation.

Emergency catering for first
responders and personnel,
providing 70,750 meals, 2,500
meals per service.

Generators, fuel, mobile
restrooms and showers,
handwashing stations, and a
potable water tanker.

Richard LaTour
E: richard.latour@mass.gov

Rebecca Stamper
E: rebecca.j.stamper.nfg@army.mil

lan Guidicelli Bureau
E: ian.guidicelli@em.myflorida.com

Peter P. Newman
E: Peter.Newman@fldoe.org

Tara Walters
E: tara.walters@em.myflorida.com

C. David Raborn
E: craborn@capecoral.gov

Cody Hays
E: Cody.Hays@tdem.texas.gov
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Oregon Crisis
Medical
Staffing

Hurricane Ida
Temporary
Sheltering
Solutions Haul
& Install

NYC
Vaccination
POD Staffing

Superstorm
Sandy New
York City Build
It Back

Hurricane Ida
Temporary
Sheltering
Solutions for
Non-
Congregate
Housing

New Mexico
Crisis Staffing
& Turnkey
Medical
Support

UMass Hospital
Staffing

New Mexico
Wildfire Crisis
Staffing

Oregon Health Authority
2022 — 2023
COVID-19

State of

Louisiana Governor's
Office of Homeland
Security & Emergency
Preparedness

2021 — 2023

Hurricane Ida (DR-4611-
LA)

NYC Emergency
Management
2021 — 2022
COVID-19

NYC Department of
Design & Construction
2015 - 2022
Superstorm Sandy (DR-
4085-NY)

State of

Louisiana Governor's
Office of Homeland
Security & Emergency
Preparedness

2022

Hurricane |da (DR-4611-
LA)

New Mexico Department
of Health

2022

COVID-19

UMass Memorial Health
Care

2022

COVID-19/ Nursing Strike

New Mexico Department
of Health

2022

Wildfires & Emergencies
(DR-4652-NM)

Deployed temporary medical
staff for staff augmentation at
37 hospitals and clinics due to
the Omicron COVID-19 surge,
plus assignments at federally
qualified health clinics, a pilot
test-to-treat program,
behavioral health clinics, and
secure residential treatment
facilities.

Haul and install, plus blocking
of RVs used to shelter displaced
residents. Completed 1,000+
work orders.

Facility conversion, turnkey
mobile bus, POD, and fixed
vaccination sites - 2,500+
locations.

Emergency home repairs,
modular home construction
following Superstorm Sandy.

Emergency procurement of 33
travel trailers for displaced
residents.

339 deployments to hospital,
testing & vaccination sites - 16
locations.

Staff augmentation / added
beds at six UMass locations

Staffing support for patients
evacuated due to wildfires,
including 63 staffing
deployments to four facilities.

Eric Gebbie
E: eric.n.gebbie@oha.oregon.gov

David Youngblood
E: david.youngblood@la.gov

Natalie Grybauskas
E: ngrybauskas@oem.nyc.gov

Salvatore Cali
E: calis@ddc.nyc.gov

Christina Dayries
E: christina.dayries@!a.gov

Charles “Chaz" Lacy Martinez
E: charles.lacy-martinez
@doh.nm.gov

Kaitlyn Urlaub
E: Kaitlyn.Urlaub@
umassmemoarial.org

Charles “Chaz” Lacy Martinez
E: charles.lacy-martinez@
doh.nm.gov

IFB RFx Number: 3160007732 | Emergency Standby Transportation Services
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Minnesota
Crisis Medical
Staffing

Missouri Crisis
Staffing

Hurricane Ida
Emergency
Response

State of Minnesota
Department of Health
2022

COVID-19

Missouri Department of
Health and Senior
Services, MO Veterans
Commission, MO
Department of Mental
Health & Direct Facilities
2021 — 2022

COVID-19

State of

Louisiana Governor's
Office of Homeland
Security & Emergency
Preparedness

2021

Hurricane Ida (DR-4611-
LA)

St. Charles Parish

2021

Hurricane Ida (DR-4611-
LA)

Jefferson Parish Sheriff 's
Office

2021

Hurricane lda (DR-4611-
LA)

Jefferson Parish

2021

Hurricane Ida (DR-4611-
LA)

State of

Louisiana Governor's
Office of Homeland
Security & Emergency
Preparedness

2021 - 2023

Hurricane Ida (DR-4611-
LA)

State of Louisiana
2021

Emergency medical staffing —
35 locations, 281 staff
deployments for a total of
10,480 days.

Deployed 1,000+ temporary
placements for the operation of
six infusion centers and staff
augmentation at 65 facilities.

Multiple disaster recovery
activations for state and local
agencies.

Emergency sheltering in civic
center, pipe and drape,
supplied pallets of water, ice,
temporary restrooms, shower
and laundry trailers, toiletries,
and emergency fuel.

Emergency catering, pallets of
water, ice, drinks, potable
water, temporary restrooms,
laundry trailers, handwashing
stations, generators, fuel
services, fuel tank with trailer,
office trailers.

Operated a 100-person support
camp in Grand Isle, including
HVAC, generators, emergency
catering, pallets of water, ice,
drinks, tables and chairs.
Provided generator services for
temporary power at 14 sites.

Deployed and maintained
laundry trailers and generators
for Hurricane Ida survivors.

Supplied restroom trailers.

Diane Rydrych
E: diane.rydrych@state.mn.us

Kristen Smith
E: kristen.smith@mvc.dps.mo.gov

Steven Buchholz
E: steven.buchholz@la.gov

Darrin Duhe
E: dduhe@stcharglesgov.net

Sean Lusk
E: Lusk_ss@jpso.com

Ryan Babcock
E: JPGeneralservices@jeffparish.net

Steven Buchholz
E: steven.buchholz@la.gov

Steven Buchholz
E: steven.buchholz@la.gov
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Winter Storm
Uri

Long Beach
Convention
Center
Emergency
Intake Site

Worcester DCU
Center
Alternate Care
Site

DCU Center
ACS Staffing

Florida
Emergency
Services:
Testing,
Feeding,
Logistics, and
Vaccinations

UMass Lowell
ACS

El Paso
Convention
Center ACS &
Regional
Infusion
Center, Austin
Convention
Center ACS,
Casa De
Amistad ACS,
Ronald
McDonald
Regional
Infusion Center

Hurricane Ida (DR-4611-
LA)

Terrebonne Parish

2021

Hurricane Ida (DR-4611-
LA)

Texas Health & Human
Services Commission
2021

Ice Storm (DR-4586-TX)

U.S. Department of
Health & Human Services
2021

Border Crisis

Massachusetts
Emergency Management
Agency

2020 — 2021

COVID-19

UMass Memorial Medical
Center

2020 — 2021

COVID-19

Florida Division of
Emergency Management
2020 - 2021

COVID-19

Massachusetts
Emergency Management
Agency

2020 - 2021

COovID-19

Texas Division of
Emergency Management
2020 - 2021

COVID-19

Shower and restroom trailers,
plus RV/office trailer.

Emergency water and ice
distribution to Dallas, Bastrop,
Corpus Christi, and Houston.

Facility conversion, wraparound
services, clinical staffing, and
direct care for 1,500+
unaccompanied children.

Performed facility conversion,
installing ACS infrastructure
and equipment.

Managed deployments of
temporary clinical staffing to
support the DCU Center ACS.

Alternate Care Site, ACS facility
conversion, mass feeding,
shelters, vaccination sites,
logistical hubs and truck
transport.

ACS facility conversion and
infrastructure.

Mobilized and operated turnkey
alternate care sites and infusion
centers, providing facility
conversion, medical staffing,
logistics support, supplies, and
catering.

Earl J. Eues Jr.
P :985.844.4594

Mark Morgan
E: mmorgan@galvestontx.gov

Hector De Jesus
E: hector.dejesus@gsa.gov

Brian Rushlow
E: brian.c.rushlow@state.ma.us

Dr. John Broach

E: john.broach@umassmemorial.org

lan Guidicelli Bureau
E: ian.guidicelli@em.myflorida.com

Brian Rushlow
E: brian.c.rushlow@state.ma.us

Quenya Evans
E: quenya.evans@tdem.texas.gov

IFB RFx Number: 3160007732 | Emergency Standby Transportation Services
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Hurricane
Laura
Emergency
Base Camps

Billie Jean King
Tennis Center
ACS

Brooklyn Cruise
Terminal ACS

SUNY
Westbury
Alternate Care
Site

Texas Department of
Transportation
2020

Hurricane Laura (DR-

4572-TX)

NYC Emergency
Management/NYC
Health + Hospitals
2020

COVID-19

NYC Emergency
Management
2020

CovID-19

U.S. Army Corps of
Engineers / AECOM
2020

COVID-19

Established base camps along
the Texas Gulf Coast to support
TxDOT responders with
temporary lodging, emergency
catering, dining facilities,
toilets, showers, and
wash/dry/fold laundry service.

Turnkey 350-bed ACS with
facility conversion, ACS
infrastructure and equipment,
medical staffing, and mass
catering.

ACS facility conversion and
infrastructure, temporary tent
structures, and equipment.

ACS facility conversion to

establish a full-service 1,110-
bed ACS, including site work,
MEP, and utility construction.

Brian Young
E: brian.young@txdot.gov

Christine Flaherty
E: christine.flaherty@nychhc.org

Kevin Arscott
E: arscottk@ddc.nyc.gov

Damon R. Gray
E: dgray@burnsmcd.com

IFB RFx Number: 3160007732 | Emergency Standby Transportation Services
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LARGEST AND SMALLEST

REPRESENTATIVE

PROJECTS
Wl B

foe

SLS supported the State of Florida with emergency transportation missions
during Hurricanes Helene and Milton, ensuring the timely movement of
critical commodities to impacted areas. Operations included 24/7
LARGEST coordination of transportation for response and recovery supplies such as
REPRESENTATIVE water, MREs, tarps, cots, sandbags, flood barriers, and hygiene kits from
PROJECT NAME five staging and warehouse locations: Orlando SLRC, Lakeland,

FDEM Transportation Missions — Auburndale, Tallahassee, and the FEMA Support Yard in Jacksonville.

Hurricane Helene and Hurricane Operational Highlights:
Milton

Mission Volume: 1,191 missions

SL!ESJT e Asset Deployment: Dry Vans, Box Trucks, Flatbeds, Moffett/Piggybacks,
O IO O EILISTEENCY Pallet Jacks, Fifth Wheels, and other equipment.

Management (FDEM)

Supporting Assets: Gooseneck trailer, road signage, light poles, portable
YEAR restrooms and handwashing stations (including ADA-compliant),
2024 dumpsters, forklifts, radios, and GPS-enabled trailer/truck trackers.

CONTACT Key Activities:
Timothy Conroy, Logistics Program Coordinated subcontractors and operations for commodity movement.
Manager, Response State Deputy
Logistics Chief

2555 Shumard Oak Boulevard )
Tallahassee, FL 32399 Embedded SLS representatives at Orlando SLRC and Lakeland
warehouses for on-site mission oversight.

Worked alongside the Florida National Guard to process mission

requests via FDEM WebEQC, generate Bills of Lading, and dispatch
Phone: 850-524-8699 drivers.

Managed subcontractors for janitorial, security, forklift operations, and
administrative support.

Email:
Timothy.conroy@em.myflorida.com

Ensured delivery verification through receiver signatures and GPS
tracking.

Additional Services:

Forklift Operations: Supported commodity movement and loading/
unloading at SLRC and Lakeland warehouses.

Administrative Support: Mission documentation, BOL tracking, and
reporting.
Catering Services: Three daily meals for all on-site warehouse personnel.

Security and Janitorial Services: Coordinated site security and sanitation
services, including temporary restrooms and waste management.

SLSCOLTD.|P.0.BOX 17017 GALVESTON, TX 77552
Use o losur ata contamed on this shect is subject to the restriction on
a fitus proposal,
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SMALLEST
REPRESENTATIVE
PROJECT NAME

Hurricane Beryl Emergency
Logistical Response

CLIENT

Galveston County

YEAR
2024

CONTACT

Brad Burness, Emergency
Management Coordinator

722 Moody Avenue
Galveston, TX 77550

Email: Brad.Burness@
galvestoncountytx.gov

Phone: 281.309.5003

SLS provided comprehensive emergency logistics support during
Hurricane Beryl across multiple Texas jurisdictions, including the Texas
Division of Emergency Management, Galveston County, Brazoria County,
Montgomery County, and the City of Houston. The mission involved the
rapid mobilization of critical assets to sustain essential services during
widespread outages.

SLS supported Galveston County by providing logistical services, deploying
generators, refrigerated trailers, and fuel systems to maintain critical
infrastructure during Hurricane Beryl.

Operational Highlights:

Clients Supported: State and county emergency management agencies

« Key Deliverables: Generators for municipal and utility sites, refrigerated
trailers for ice and perishables

- Locations Supported: Jamaica Beach City Hall, San Leon Water
Treatment Plant, and the County Animal Shelter

Key Activities:
» Mobilized and installed generators within 24 hours.
Coordinated freight and staging for refrigerated trailers.
+ Maintained GPS-based tracking and audit-ready documentation.

« Supported critical facilities and ensured compliance with FEMA and
state standards.

SLSCO LTD. | P.O. BOX 17017 GALVESTON, TX 77552 44
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Invitation for Bids

Emergency Standby Transportation Services

' 1. | Deliverables 4.1.1, page 3

IFB Section, Page Number

IFB RFx# 3160007732

Amendment #1

Questions and Answers

Vendor/Contractor Question
“At the time a purchase order will
be provided to the vendor to
initiate the need of trailers and
movement of equipment to State
Staging Area (SSA).”

Is there a specific trailer type to be |
provided (i.e., 53ft or 48ft Dry
Van, Reefer, Flatbed)?

[ Operational Requirements A,
page 4

3. | Fuel Procurement, Section E,
page 5

Agency Response

53’ Dry Van

The RFP states the venddr_w_ill—h The Contract bostAnalysf_s and '

provide a cross-dock facility, as |
well as equipment for loading and |
unloading operations of trailers.

Will the state provide a line item
on pricing sheet in the proposal
for cross dock facility, labor and
equipment?

“The contractor must possess the
ability to provide fuel to support |
operations.”

Will costs associated with the
rental, operation, or management
of a cross-dock facility (used for
the transfer and staging of
commodities as part of contract
performance) be reimbursable by |
the State of Mississippi to the |
Contractor?

Breakdown has been modified to
include a line-item for the cross-
dock facility operations cost. It
is attached hereto as Amendment
#1-Revised Contract Cost
Analysis and Breakdown. This
line item will not be considered
during bid evaluation; however,
the contractor will be required to
honor these prices for the
duration of the contract as
specified.

The cross docking will depend
on the nature of the disaster.
Costs associated with the rental,
operation, or management ofa
cross-dock facility used for the
transfer and staging of
commodities is reimbursable.

Accordingly, the Contract Cost
Analysis and Breakdown has
been revised to include a specific
line item for cross-dock facility
operations. It is attached hereto
as Amendment #1-Revised
Contract Cost Analysis and

' Breakdown. While the line item
will not be considered during the |

bid evaluation, the contractor

- will be required to honor these



Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number

[FB RFx# 3160007732

Amendment #1
Questions and Answers

Vendor/Contractor Question

“scheduled  work  hour
assumption based on an 8-hour or
12-hour shift per day rate?

“The bidder understands and
agrees that any contract entered
into with MEMA pursuant to this
IFB shall only be the contract
provided by MEMA.”

Will there be a sample contract
provided for review prior to

| 4. | Operational Requirements I, page | Is

| 6

| 5. ' Draft Agreement, Section 16,

| page 17

|

| submission”
6. | Attachment A, page 25

If there are additional trailer
types/sizes specified, will
additional line items for pricing
be included on the pricing sheet?

' 7. | Attachment A — Contract Cost
Analysis and Breakdown
|

MEMA IFB AMENDMENTS

Agency Response
| prices for the duration of the
| contract as specified. |
| |

| As a clarification related to
| previously stated operational
| requirements, the cost of fuel

. shall be included in the forklift
 hourly rate.

12-hour operations

No; however, clauses located in
Attachment E — Required
Contract Clauses and the
| Required Federal Contract
| Clauses will be included in the
contract. Bidders may review
these clauses, but they cannot be
' edited or rewritten in any way. |

Please note Other Transportation

Equipment Costs section on

Amendment #1-Revised Contract

| Cost Analysis and Breakdown.
This option is provided for

| bidders who have additional
trailer types/sizes and wish to list |
them separately, either on ‘
another sheet or on a form
created by the bidder. Other
transportation equipment costs
will not be considered in the bid
evaluation. They will be included
as a separate attachment within

| the contract.

TPV OR M GO |
| The Contract Cost Analysis and |
Breakdown has been modified to
include a line-item for the cross-

| dock facility, labor and




Invitation for Bids
Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #1
Questions and Answers

IFB Section, Page Number Vendor/Contractor Question Agency Response
| equipment. It is attached hereto

| as Amendment #1-Revised ‘
| Contract Cost Analysis and
Breakdown. This line item will
not be considered during bid
evaluation; however, the

' contractor will be required to
honor these prices for the ‘
duration of the contract as ‘

specified.

Receipt of Amendment #1 Acknowledged:

Compapy E 5 %LSCO LTD.

A J!g A
By: Jan FE=
Printed Name: Stan Ledbetter

Title: Division President




Amendment #1

Attachment A — Revised Contract Cost Analysis and Breakdown

Cost per Prime Mover $1,800 Number Prime Mover Trucks 250+
(Truck Only)

Total Cost per Prime Mover Truck _§ 3,720

(Total cost should include daily cost of truck, driver, and per diem)

The prices listed below will not be included in the bid evaluation; however, the vendor shall be
bound by these prices for the duration of the contract, unless otherwise amended in writing by
mutual agreement and approved by the PPRB. These amounts must be itemized on all applicable
invoices for documentation and transparency.

TRAILER RENTAL AND MILEAGE

Trailer Rental $ 630 Flat Rate/Per Day

(GPS Tracking fees must be included in this cost)

Mileage Cost $8.00

DISPATCHER
Regular Hour Rate  $92.50 Overtime Hour Rate $138.75
Per Diem for On-Site Dispatcher $150

ON-SITE MANAGEMENT

Regular Hour Rate $112 Overtime Hour Rate $168

Per Diem for On-site Management $150




CROSS-DOCK FACILITY OPERATIONS

Cross-Dock Facility $4,750/ Day

(The cost of the rental, operation, or management of a cross-dock facility)

Hourly Forklift Cost $ 65

(Cost of fuel must be included)

Staff Hourly Rate $112

Documentation Cost $350/ Disaster Event

O Other Transportation Equipment Costs — Optional (check if page attached) This section is
optional. Information provided will not be considered during bid evaluation or award
determination. Bidders may submit costs related to additional transportation equipment they
can provide, separate from the base bid, on a separate attachment.

If this section is completed, the bidder must sign and date the attachment. Submission of this
information does not obligate MEMA to procure any additional equipment or services.
MEMA may, at its sole discretion, use the information provided for internal planning or market
research purposes only. Any future procurement of additional equipment or services will
comply with applicable Mississippi procurement laws and regulations.



Invitation for Bids
Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #2
Questions and Answers

IFB Section, Page Number Vendor/Contractor Question Agency Response
| Section 4.1.1.B - Dock Mgmt Part B of  Operational | Contractor must provide access
and Facility, Page 4 Requirements notes that vendor | to leased, subcontracted, or
must provide a Facility and | vendor-owned facilities and drop |
multiple drop yards. Must these | ' yards, but only in the event of a i
be vendor owned or can they be | state or federally declared
leased/subcontracted. And does | emergency disaster.
vendor need to possess and |
maintain the facility year round? |
0 _Or just needs the access to it? ST i ai o) =S
2. | Section 4.1.1.B - Dock Mgmt Re the above section and questlon l‘The agency published
. and Facility, Page 4 - how will facility, ancillary labor | Amendment #1-Revised Contract |
' and equipment costs be priced | Cost Analysis and Breakdown on
| into the contract? There is no | December 9, 2025, which is
price submission for these items | available on the agency website.
| despite them being an essential | The addition of a line-item for
‘ part of operations, according to | cross-dock facility operations
|
|

| 1.

Part B - Bidders Dock Mgmt and | cost is included in this

Facility amendment. This line item will
not be considered during bid
evaluation; however, the
contractor will be required to
honor these prices for the

duration of the contract as |

: specified. o |
3. | Section 4.1.1.B - Dock Mgmt Is the "contractor's identified | No, it does not have to be the
! and Facility, Page 4 address" where state-purchased = same address. The cross-dock

commodities are shipped the | address can be identified by the
same physical location as the | vendor.
. required cross-dock facility? | : J
4. | Section 4.1.1.B - Dock Mgmt Must the cross-dock facility be | The cross-dock facﬂlty y should be

' and Facility, Page 4 located within the State of | located within reasonable |
Mississippi, or may the facility be | proximity to the state staging
located in an adjacent state (e.g., | areas.
Alabama, Louisiana, Tennessee) |
within reasonable proximity to
the State Staging Areas?
5.  Section 4.1.1.B - Dock Mgmt If the cross-dock facility must be | There is not a required

and Facility, Page 4 located within Mississippi, is | geographic area or maximum
there a required geographic area | distance from the state staging
or maximum distance from the | areas for the cross-dock facility.
State Staging Areas?




6.

12

13|

=

Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number
| Section 4.1.1.B - Dock Mgmt
| and Facility, Page 4

Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

and Facility, Page 4
' Section 4.1.1.A - Transportation
Network Ability, Page 4

‘Section 4.1.1.A - Trafls_;JorEitio}l
Network Ability, Page 4

. Section 4.1.1.A - Tfansportaﬁdn

Network Ability, Page 4

‘— Section 4.1.1.A - Treir?élsortaiion

Network Ability, Page 4

|
|
Section 4.1.1 - Detailed
Minimum Specs, Page 3

[FB RFx# 3160007732

Amendment #2

Questions and Answers

Vendor/Contractor Question

Must the cross-dock facility be a
permanent structure, or may the

contractor utilize a temporary
structure (e.g., tensioned fabric

Agency Response
No, as long as it meets the safety
requirements of the vendor for
the transfer of commodities.

building, portable warehouse) |
that meets all operational
requirements?

If a temporary structure is
| permitted, must the temporary

If temporary, the structure and

operation will only be required

' facility be in place year-round for | during the declared disaster and
| the duration of the contract, or

| event?

- —

| Section 4.1.1.B - Dock Mgmt | May the contractor lease or

may it be erected upon activation
and demobilized after each

partner with a third-party facility
provider to meet the cross-dock
facility requirement, or must the
contractor own or directly lease

| the facility?
What are the anticipated CSA

| its associated CSAs?

locations, or what is the typical
distance range from each SSA to

| How many CPOD sites should

the contractor anticipate

_servicing per activation?

_f Are CSA and CPOD locations
| pre-determined and published, or

| MEMA designate specific SSAs |

are they established dynamically
based on the disaster's
geographic impact?

If CSA and CPOD locations are
established dynamically, what is
the expected notification lead
time before the contractor must
begin deliveries to a newly

| designated CSA or CPOD? .
| Will all three State Stagmg Areas
| be activated simultaneously

during a disaster event, or will

' may be erected upon activation
| and demobilized after each
| event.

.[ Yes, the contractor can lease or

partner with a third-party facility
for cross docking.

Anticipated support is based on
the disaster, with an estimated
| radius of no more than 150
mlles e L

' With a major hurricane, , the
lower six (6) counties anticipate

| 30 or more CPODs.

' CPODs are predetermmed and
will be provided to the
contractor; however, the address
may change based on damages.

¥ Anthlpated timeline to dellvery

to the CPODs is 72 hours after
landfall. Some deliveries may be
required at 48 hours.

' MEMA will desiénate specific
SSAs based on the disaster’s
geographic impact.



Invitation for Bids

Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #2
Questions and Answers

Vendor/Contractor Question Agency Response
based on the disaster's '
| geographic impact?

If multiple SSAs are activated, is | Yes, if MEMA is_o'pe'r_aﬁﬁg an

IFB Section, Page Number

14.| Section 4.1.1 - Detailed

Minimum Specs, Page 3 the contractor expected to additional SSA staffing will need
| provide separate personnel and to be at each site for vendor
equipment at each active SSA continuity. ‘
concurrently? |

15. Section 4.1.1.D - Shuttle, f’age 4 | What criteria determine whether | Estimates will be made based on |
MEMA will require 50 trailers | the storm’s category, anticipated

| versus 100 trailers for a given | landfall, and population density.
| e e T e ) S fiactivation? To I A |
16.| Section 4.1.1.D - Shuttle, Page 4 | Is the contractor required to have | The contractor will be part of the |
. all 100 trailers available and | planning process when MEMA
‘ mobilization-ready within 72 | estimates the orders for the
hours, or only the minimum of | commodities. For example, 2025

50 trailers with the remaining 50 | estimate of bottled water for a

‘ | available on an as-needed basis Category 3 hurricane strike at

with additional lead time? | Biloxi, MS with support to 13

counties initial is 57 trailers

' loads for 2 DOS. The current

bottled water vendor per trailer

load of 16.9 oz bottles is 38,304

[ | | bottles. !
17.. Section 4.1.1.D - Shuttle, Page 4 = If MEMA initially requests 50 MEMA will order a minimum

trailers and subsequently requires | two-day supply; then, follow-up

an additional 50 trailers during | requests will be based on
| an ongoing activation, what is anticipated recovery of utilities
| the expected mobilization in the disaster area.
| timeframe for the additional '

units?

| 18.| Section 4.1.1.D - Shuttle, Page 4 | What are the required trailer
' specifications, including length, | not available. The Contractor
| | type, and weight capacity? should ensure that trailers are
capable of transporting loads

‘ : such as approximately 38,304

‘ bottles of 16.9 oz bottled water

‘ or palletized shelf-stable meals

=l = —= — - — — |
Specific trailer specifications are ‘

|

|

averaging 1,100 lbs. per pallet.

All pallets must remain

accessible by pallet jack at the
- ! | delivery endpoint..



IFB

Invitation for Bids

Emergency Standby Transportation Services

[FB RFx# 3160007732

Amendment #2
Questions and Answers

Section, Page Number Vendor/Contractor Question

Agency Response

]9 Section 4.1.1.D - Shuttle, Page 4 | Are refrigerated trailers required | No

20.] Section 4.1.1.D - Shuttle Page 5 | Will FEMA deliver all federal

21 Section

| 22.1 Section 4.1.1.D - Shuttle, Page 5

23 Sectlon

—

24, | Section

for any portion of the 50-100
trailer fleet?

commodities directly and
exclusively to the SSA, or may
FEMA also deliver commodities
to the contractor's cross-dock
facility for consolidation and
subsequent transport to the SSA?

| When FEMA delivers trailers

| directly to the SSA, is the
contractor responsible for any

| handling, unloading, or cross-

| docking of FEMA trailer
contents at the SSA?

4.1.1.D - Shuttle, Page 5

If the contractor is not
responsible for handling FEMA
trailer contents at the SSA, is the
contractor's sole responsibility to
provide power units to shuttle
intact FEMA trailers to CSA and

| CPOD sites?
Do FEMA trailers and their
associated tracking,

| documentation, and reporting

| requirements follow the same

| procedures as contractor-leased
trailers, or do separate

| procedures apply?

If separate procedures apply to

FEMA trailers, please provide

4.1.1.D - Shuttle, Page 5

.1.1.D - Shuttle, Page 5

the FEMA-specific requirements.

| movers for FEMA pick up.

| MEMA will utilize FEMA

commodities transported on
FEMA trailers between the SSA
and CPOD. The contractor will

: move trailers between the CPOD

and SSA as needed. Returned
FEMA trailers will be segregated
at the SSA for pickup by FEMA
prime movers at the conclusion
of the disaster. No cross-docking
of these trailers will occur.

' No, but cross docking of FEMA
trallers will be required. The

' contractor’s responsibility is

| limited to transporting FEMA or
| contractor trailers between the

| CPOD and SSA; responsibility

for the contents of the trailers is
| excluded.

Correct, the contents will remain
in the FEMA trailer and will be
transported by the vendor’s
prime mover to the established
CPOD by the IMAT.

' The state will sign for the FEMA
| commodities. The vendor will

track and deliver the trailers
using the same accountability
procedures.

Once received at the SSA the
| trailer will be state property and
accountable. FEMA trailers will
be returned to the SSA from the
CPOD by the vendor’s prime

{



Invitation for Bids

Emergency Standby Transportation Services
I[FB RFx# 3160007732

Amendment #2
Questions and Answers

IFB Section, Page Number Vendor/Contractor Question Agency Response
25. Section 4.1.1.D - Shuttle, Page 5 | For billing purposes, are shuttle | Yes, they will be considered
i movements of FEMA trailers MEMA assets and billed at the

compensated at the same daily | vendors established prime mover
| prime mover rate as movements | rate.

|
o=l | F PEAE | of contractor-leased trailers?

Receipt of Amendment #2 Acknowledged:

Company: {_SJI_SCO LTD.
‘JF J.r'.l J!’
By: S Fos
Printed Name: Stan Ledbetter

Title: Division President




INVITATION FOR BIDS
Emergency Standby Transportation Services
RFx #3160007732
OSSS Compliance Review

Bidder: Total Transportation of MS Price(s): $2,100.00

AGENCY MUST REVIEW BIDS AND CONFIRM
Please Initial to Confirm
Submission Compliance

Notes (PDF Page Number)

Requirement
X | Bid Submitted Timely — 1:00PM | January 6, 2026 January 6, 2026 | 12:54PM
Amendment #1 Receipt
Acknowledgement w-Attach
X | Acknowledged Amendments X1 #1 #2 .
Transportation QA 2025
Amendment 2 (1)
X | Attachment A — Bid Cover Sheet pp. 20-22
Signed? Yes [JNo p. 20
X | Attachment B — Bid Form pp- 23-25
Signed? Yes [1No p. 25
Release of Bid as Public Record Completed? Yes [INo p- 25

Redacted Copy? [JYes X No Included? [1Yes X No |p.25

Amendment #1 Receipt

X | Attachment A — Contract Cost Analysis and Breakdown Acknowledgement w-Attach
A
Trailer Rental and Mileage Rate(s) Completed? Yes [INo p-4
Dispatcher Rate(s) Completed? Yes [ No p. 4
On-site Management Rate(s) Completed? Yes [ No p-4
Cross-Dock Facility Operations Completed? Yes [INo p.5
Other Transportation Equipment Costs - Optional ~ [1 Yes No p.5
If yes, Signed and Dated? OYes [No N/A
X | Attachment C - References Credit References TTMS
At least 3?7 Yes [1No p- 1
[J | Appendix A — 44 C.F.R. Part 18 — Certification Regarding Lobbying
Signed and dated? L] Yes No

Minimum Requirements

Requirement Notes
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RFx #3160007732
OSSS Compliance Review
O | 2 Trade References Score:
X | Registered in MAGIC 3102101685
X Attached

Good Standing/Registered with MS SOS
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OSSS Compliance Review

172726, 248 PM aboutbHenk

Michael Watson

SECRETARY OF STATE

Thiz is not an official certificate of good ztandmg.

Name Higlory =
Name Name Type
TOTAL TRANSPORTATION OF MISSISSIPPILLC Lagal

Bosinss Information
Business Type:
Business TD:

Swatos
Pffactive Date:
State of Inearporation:

Prindpal Office Address:

Registred Agent
Name
CORPORATION SERVICE COMPANY
109 Bxecutive Drive, Sulw 3
Madison, MS 39110

Officers & Direcions
Name
Adam Miller

125 Riverview Drive
Richland, MS 39218

Tim Harrington
4080 JENKINS ROAD
CHATTANOOGA, TN 3321

Todd Carlson
4080 JENKINS ROAD
CHATTANOOGA, TN 3321

Andrew Hess
4080 Jenkins Road
Chattanooga, TN 37421

Cralg Savell
125 Riverview Drive
Richland, MS 39218

Jash Smith
4080 Jenkima Road

Chattanocoga, TN 37421

Lowell Griffin
40R0 Jenkins Road

Chattanooga, TN 37421
Brad Stewart

4080 Jenkins Road
Chattancoga, TN 37421

shaultiark

Limited Lishility Comparny
716924

Good Standing
QY282002

Mississippi
125 RIVERVIEW DRIVE
RICHLAND, MS 39218

Thie

Member, Other

President

Tressamer

i



INVITATION FOR BIDS
Emergency Standby Transportation Services
RFx #3160007732
OSSS Compliance Review



INVITATION FOR BID
IFB RFx Number: 3160007732
Emergency Standby Transportation Services
Issued: November 17, 2025

CLOSING TIME AND DATE
Bids must be received by:
January 6, 1:00 PM CST

CLOSING LOCATION
Mississippi Department of Finance and Administration
501 North West Street, Suite 1301 C
Jackson, Mississippi 39201

BID COORDINATOR
April Burns, Bid Coordinator
Telephone: (601) 359-5286

E-mail: osss@dfa.ms.gov




SECTION 1

1.1 Purpose

The Office of Statewide Strategic Sourcing (hereinafter “0SSS”), on behalf of the Mississippi
Emergency Management Agency (hereinafter “MEMA”) has issued this solicitation for the
purpose of soliciting sealed bids from qualified providers for emergency standby transportation
services. The Contractor will perform all tasks and make all assurances outlined in Section 4 of

this IFB entitled Scope of Work.

Additional information may be obtained by written request to April Burns, Bid Coordinator
osss@dfa.ms.gov.

SECTION 2

2.1 Timeline
Invitation to Bid (IFB) Issue Date: November 17, 2025
Bid Package Questions: December 5, 2025, 3:00 PM CST
Question & Answer Deadline: December 11, 2025, 1:00 PM CST
Bid Package Due: January 6, 2026, 1:00 PM CST
Bid Opening: January 6, 2026, 2:00 PM CST
Anticipated Notice of Intent to Award: January 16, 2026, 2:00 PM CST

MEMA reserves the right to adjust this schedule as it deems necessary and change the dates of
the initial contract term without amendment to this IFB.

2.2 This solicitation and any resulting contract shall be governed by the applicable provisions of
the Public Procurement Review Board (PPRB) Office of Personal Services Contract Review
(OPSCR) Rules and Regulations, a copy of which is available on the Mississippi Department
of Finance and Administration’s website (www.dfa.ms.gov). Any bidder responding to this
solicitation is deemed to be on notice of all requirements therein.

2.3 Reconsideration for the Terms of the Solicitation: Any potential bidder may request that
MEMA reconsider the terms of this solicitation. Such a request shall be filed with the Bid
Coordinator and the Director of OPSCR within three (3) business days following the date of
public notice as defined in Section 5.2.1. It is the sole responsibility of the requesting vendor
to ensure the request is timely received by all required parties. Failure to timely request
reconsideration in compliance with this section and Section 5.2.4 and Section 5.2.4.1 of the
OPSCR Rules and Regulations results in a waiver of any claim regarding the terms of the
solicitation.



SECTION 3
Contact and Questions/Requests for Clarification

3.1 Bidding vendors must carefully review this solicitation, required contract clauses, risk
management provisions, and all attachments for defects, questionable, or objectionable
material. Following review, vendors may have questions to clarify or interpret the IFB in order
to submit the best bid possible. To accommodate the questions and requests for
clarifications, vendors shall submit any such question via email by the deadline reflected in
Section 2. All questions and requests for clarifications must be directed by email to:

April Burns, Bid Coordinator
E-mail: osss@dfa.ms.gov

3.2 Vendors should enter “IFB RFx Number 3160007732 - Questions” as the subject of the email.
Question submittals should include a reference to the applicable IFB section and be
submitted in the format shown below:

IFB Section, Page Number | Vendor Question/Request for Clarification

1.

3.3 Official responses will be provided only for questions submitted as described above and only
to clarify information already included in the IFB. The identity of the organization submitting
the question(s) will not be revealed. All questions and answers will be published on the
Mississippi Contract/Procurement Opportunity Search Portal website and MEMA'’s website
as an amendment to the IFB by the date and time reflected in Section 2.

3.4 MEMA will not be bound by any verbal or written information that is not contained within
this IFB unless formally noticed and issued by the contact person as an IFB amendment.
Vendors are cautioned that any statements made by MEMA personnel that materially change
any portion of the bid document shall not be relied upon unless subsequently ratified by a
formal written amendment to the bid document.

3.5 All vendor communications regarding this IFB must be directed to the Bid Coordinator.
Unauthorized contact regarding the IFB with other MEMA employees may result in the
vendor being disqualified, and the vendor may also be suspended or disbarred from the State.

3.6 Acknowledgement of Amendments: Bidders shall acknowledge receipt of any amendment
to the IFB in writing. The acknowledgement shall be submitted by signing and returning the
amendment with the bid package or by letter or email submission. Each bidder shall submit
a written acknowledgement of every amendment to MEMA on or before the submission
deadline. It is the bidder’s sole responsibility to monitor the websites for any updates or
amendments to the IFB.



3.7 Bidder must provide a signed Acknowledgment(s) of IFB Amendment(s) and Questions and
Answer document(s) if any were issued/posted on the Mississippi Contract/Procurement
Opportunity Search Portal website and MEMA's website.

3.8 The IFB is comprised of the base IFB document, any attachments, any amendments issued
prior to the submission deadline, and any other documents released before the contract

award.

SECTION 4
Scope of Work

The winning vendor (“contractor”) shall provide in a timely and satisfactory manner all services
and otherwise do all things necessary for or incidental to the performance of work as set forth
below:

4.1 Deliverables

4.1.1 Detailed Minimum Specifications

As emergency situations occur, the need for transportation and logistics services into the
area affected by a disaster are most critical. An efficient, reliable, and highly flexible
operation is needed to provide the agency as well as local governments with the supplies
needed to present relief to citizens in the affected area. The state, in conjunction with
the vendor, will establish pre-disaster requirements during a known event. At the time a
purchase order will be provided to the vendor to initiate the need of trailers and
movement of equipment to the State Staging Area (SSA) as outlined in the agreed plan.
The contractor must possess an adequate infrastructure as well as information
technology to efficiently manage, communicate and process various levels of supplies to
the “affected area”. Staging area locations in the state are:

e Camp Shelby, Hattiesburg, Mississippi
e Grenada, Mississippi
e Lee County Agri Center, Tupelo, Mississippi.

The contractor should have knowledge of the state and locations of counties and
municipalities as well as a well-established knowledge of the three (3) main coastal
counties: Harrison, Hancock, and Jackson as well as South Mississippi. The contractor is
responsible for supplying its own equipment, trailers and employees (drivers) in place
within the company. MEMA will not provide any equipment, vehicles, or personnel,
including drivers, in connection with these services. Additionally, the Contractor must
ensure that GPS tracking/monitoring devices are installed on the trailers and/or
equipment, so they are easily inventoried and monitored for return after the matters of
the disaster are cleared for return to normalcy. The contractor must also appoint a lead
contact for this contract that will be responsible for managing staff, meeting project goals



and objectives within the budget limits should the contractor be called on in the event of
a disaster. Please see the following requirements below to complete your bid/proposal.

Operational Requirements

A. Transportation Brokerage Over the road truck or fleet truck, one-way service (provide
the most cost-effective service) to a vendor provided cross dock facility. Commodities will
be cross docked into trailers leased by the selected vendor. The bidder will provide
documentation of commodities cross docked from over the road trucks into leased
trailers.

B. Bidders Dock Management and Facility The contractor is expected to be available 7 days
a week, 24 hours a day (if required) when the contractor is notified of commodities
purchased for disaster preparedness and shipped to the contractor’s identified address.
The contractor will not be required to maintain the facility open 24 hours (unless this is
the contractor’s’ normal operation) after the state has received all purchased
commodities and starts receiving federal commodities. Dock management and facility
must further meet these requirements:

i 24-hourhour availability during a crisis

il Centralized management service provider with a director or manager of all
operations during crisis period.

iiii. Flexible labor force to receive loads into a cross docked facility

iv. Material handling equipment to move palletized shipments

V. Trailer drop yard or space for inbound loads — 50 trailers

vi. Secure drop yard, fenced in facility and central entry point

vii. Facility must be a flow through operation to efficiently process loads

C. Transportation Network Ability The contractor must be able to move 10 - 75 shuttle
loads daily from the State Staging Area (SSA) to designated County Staging Areas (CSA)
with through put (as required) to Commodity Point of Distribution (CPOD) site within
affected counties and drop trailer as required.

D. Shuttle The contractor shall supply power units to shuttle loads between cross dock
location (commodities purchase by the state), state staging facilities, County Staging
Areas (CSA) to Point of Distribution (POD) site during crisis period. Provide between 50 -
100 short-term lease trailers (trailers may be owned or leased from outside source) during
crisis (mobilize and secure units within 72 hours of potential crisis when alerted by MEMA
Logistics and purchase order provided to contractor).

i. Utilize centralized management transportation and communicate operational
statuses of all equipment during crisis period.

ii. P & D (pick-up & delivery) ability to efficiently stage/extract equipment from CPOD
(Commaodity Point of Distribution) locations.

4



jii. Capability to track trailers when dropped at CSA or CPOD site.

iv. FEMA will be providing trailers with commodities to the SSA (State Staging Area).
These commodities will be tracked and moved to County Staging Area (CSA) and
CPOD sites by shuttle power units.

Fuel Procurement The contractor must possess the ability to provide fuel to support
operations.

Information Management System Information management system will be utilized to
manage data/information flows back to MEMA Logistics at the State Emergency
Operations Center and the SSA. System redundancy is a must. Information management
backup systems would preferably be located outside the state. The information
management system must also:

i Customize reports on status of goods at different stages of crisis period.
ii. Provide a low-cost method of data transfer to MEMA.

iii. Provide efficient reporting capability in an electronic format.

iv. Provide Latitude/Longitude (i.e., 31.559894, -91.405316 format) data for trailer
delivery.

V. Maintain yard management asset tracking system.

vi. Have ability to know current status of trailers in all locations known as CPODs
(Commodity Point of Distribution), SSAs (State Staging Areas) and cross dock
station.

. Management Structure The contractor shall possess an operational management
structure to be presented in an organization chart. This will be utilized as the chain of
command between MEMA, Mississippi Forestry Commission (State Staging Area Manger)
and the contractor. The management structure must provide the following:

i Liaison personnel at the SEOC (State Emergency Operations Center) and SSA who
will coordinate and act as the transportation manager for commodity distribution
in conjunction with MEMA Logistics Transportation Manager.

ii. Status of all cross-docking matters of state purchased commodities, shuttle fleet,
movement and locations of commodities.

iiii. Shuttle/line haul operations management transferred to/from the SSA to CSA
through to CPOD sites as required.

iv. Management that includes shuttle driver coordination, data/information
management and load deliver documentation.

V. Asset status and location.

vi. Driver breakdown and emergency roadside service.

vii. Rotation of drivers or off-site lodging facilities, driver meals and driver rest
facilities provided by the contractor (use of GSA per diem rates).

viii.  If required, rental of van to shuttle drivers to dining facility, shower, etc.



H. Delivery Ticket All deliveries made under this contract must be accompanied with a
delivery ticket and Bill of Laden (BOL). An automated version that is industry standard
within the assessed tracking program used by the contractor can be utilized as a delivery
ticket if agreed upon by the contract officer or the contract office representative. The
following is the minimum amount of information needed that can be accomplished by
paper or electronic method.

i. Contractor name
ii. Purchase order number
jil. WebEOC reference number

iv. Referenced BOL from FEMA or vendor
V. Date of and time of delivery of shipment
vi. Printed name and signature of individual receiving the order

vii. GPS location of delivery (use of decimal, i.e., 31.559894, -91.405316)
vili. BOL
ix. Shipment and tracking information

I. 24 Hours of Service When performing under this contract, the contractor must provide
qualified personnel 24 hours a day, 7 days a week, who are familiar with the contract
terms and conditions. The contractor must provide customer service with the ability to
respond within one hour to an order for service or request for assistance. The contractor
shall accept orders for service arranged for shipment and perform pick-up and delivery
24 hours a day, 7 days a week. The contracting officer will determine the hours of services
when other than 24-hour/7-day service is required.

J. Contractor Liability for Personal Injury and/or Property Damage The contractor assumes
responsibility for all damage or injury to a person(s) or property associated with the use,
maintenance and operation of the contractor’s vehicles and other equipment, the action
of the contractor and the contractor’s employees and agents. The government will in no
event be liable or responsible for damage or injury to any person(s) or property associated
with the use, maintenance, operation of any vehicle, other equipment, the action of the
contractor, or the contractor’s employees and agents in performing under this contract.
The State of Mississippi shall be indemnified and saved harmless against claims for
damage or injury in such cases.

K. Tracking and Reporting Movement/Management Information System Technology
The contractor should provide a management information system (MIS) to provide in-
transit visibility tracking and related tracing information. In addition, tracking and tracing
information should be available to designated government agencies via a secure web site
on the internet 24 hours a day, 7 days a week. The contractor will maintain the capability
to exchange information with current government systems utilizing the internet, simple
mail transfer protocol (SMTP), file transfer protocol (FTP), electronic data interchange
(ED1), value added networks (VANs), or other methodology agreed to by the contracting
officer. At a minimum, the contractor’s database must contain shipment order
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information, prices applied to each shipment, movement data and other shipment
information the government deems necessary to generate the reports specified in this
contract. The contractor’s system should include screen print capability and a facility to
download reports as either ASCII files or as database file (Microsoft Access or Excel). The
contractor’s database must be secure and accessible by the worldwide web or personal
computer station. The contractor’s database must be updated at least once every four
(4) hours.

Unless otherwise directed by the contracting officer, the contractor must maintain on-
line access to all database elements associated with each shipment for a period of ninety
(90) calendar days from the date of shipment delivery. After ninety (90) calendar days,
an electronic record of each shipment file should be archived for the life of the contract
and turned over to the state upon contract completion. The archived data may be
requested by the contract officer or the contract office representative. The archived data
must be retrievable within two (2) calendar days of a state request for information, unless
otherwise agreed to by the contract officer and the contractor. The contractor will not
archive shipment files with claims, billing disputes or similar areas that are unresolved.
These files must stay on-line until settlement is reached or full payment is obtained.

Report Requirement

A minimum of four (4) daily reports compiling detailed data for tracking information in
routed shipments, completed shipments to CSA or final CPOD sites with receiver
information. Leased trailer locations and returned dates back to contractor and cross
docking reports of consignment or purchased commodities into leased trailers, (cross
docking is not required for federal leased trailers) and trailers awaiting movement to CSA
and CPOD sites.

i. Weekly Shipping Reports Cumulative totals of trailers delivered and picked up by
county to include dates of arrival and averaged shipping tonnage by commodity.
The report should be based on the time of shipment and items delivered.

ii. Monthly Billing Report A monthly billing report detailing shipment and accessorial
services provided along with a complete breakdown of charges by percentage as
they apply to contract items. The report is due on the 10t day of the month.

iii. Final Billing Report The contractor will provide a final billing report within ninety
(90) days after being released from an event by the contract officer. The report
shall include documentation of a complete breakdown of charges utilizing a Driver
& Government Rep Sign In & Sign Out sheet provided by the contracting officer or
an equivalent form from the vendor or BOL approved by the contracting officer.
Additional information to be provided will be a report containing at a minimum
trailer number, GPS tracking number, date, stationary GPS location.




iv. Automated Identification Technology (AIT) Government shippers frequently use
AIT devices to facilitate the tracking and processing of shipments. When any of
these devices are part of a package or shipment, tendered by the government
under this agreement, the contractor is required to ensure that the device does
not become separated from the package. AIT devices usually consist of one or
more of the following: linear bar codes, 2D bar codes, radio frequency
identification device or optical memory cards (also known as automated
manifesting system cards).

Personnel Requirements

The contractor must designate a Contract Designated Representative (CDR) and alternate(s)
who are responsible for the contract operations. The contractor will provide a
dispatcher/operations officer to the SSA upon start of operation, based on the requirements
and request of MEMA; to push commodities to CSA (estimated start of operation will begin
at 36 hours after landfall) 24/7 until contract is complete or mission dictates a change of
operations. The CDR alternate(s) and contractor employees who have contact with
customers must be able to read, write, speak and understand English fluently. English will be
the only language used for written correspondence, discussions and other business
transactions.

Shipment Routing, Scheduling and Tailored Logistics Services

All shipments referred to the contractor will be routed, scheduled, managed and controlled
from receipt of shipment request through delivery. Complete shipping documentation must
be in accordance with acceptable commercial practices and applicable federal and state laws.

i. Safety The contractor must comply with all federal, state and local authorities
having jurisdiction and with safety and fire regulations promulgated by the
Department of Labor (OSHA) under Title 29, Section 1910 of the Code of Federal
Regulations. The contractor is solely responsible for compliance and cost of
compliance with federal, state and local laws and regulations pertaining to
environmental protection, occupational health and safety, transportation, storage
and disposal of hazardous materials and waste.

In the event the contractor violates Environmental Protection Agency (EPA) or
Occupational Safety and Health Administration (OSHA) regulations, the contractor
will be held responsible and will hold the State of Mississippi harmless from any
and all administrative and financial involvement. The contractor will perform and
be responsible for all necessary cleanup and treatment costs.

ii. Permits and Licenses The contractor will determine specific permitting and license
requirements where the contract work is to be performed and provide for the
effects, if any, that these requirements may have on the offer or contract




performance. Failure of the contractor to ascertain these requirements
beforehand will not excuse noncompliance nor will it be the basis for modifying
the contract after the award to compensate for adherence requirements.

jiil. Transportation for Employees during Performance of the Contract The
contractor will rent or otherwise provide transportation for employees to
purchase necessities as well as to and from meals during the performance of the
contract. MEMA will not provide this transportation service; however, the actual
costs of transportation will be a reimbursable expense and will be made in
accordance with state law.

SECTION S
Basis for Award

5.1 Only objectively measurable criteria set forth in the IFB shall be applied in the bid evaluation.
Criteria not set forth in the IFB may not be used to evaluate the bid. Contract(s) may only be
awarded to the lowest responsive and responsible bidder(s). In order to determine which
bidder(s) is the lowest responsive and responsible bidder, the Agency shall evaluate: (1)
whether each bidder was responsive and provided all required information in the format
required by the IFB; (2) whether each bidder is responsible and objectively meets the
minimum qualifications or other criteria listed in the IFB required to determine whether the
bidder has the skills, experience, and/or qualifications to successfully provide the services;
and (3) which of the responsive and responsible bidders submitted the lowest overall price.

5.2 MINOR INFORMALITIES AND IRREGULARITIES MEMA has the right to waive minor defects or
variations of a bid from the exact requirements of the specifications that do not affect the
price, quality, quantity, delivery, or performance time of the services being procured and if
doing so does not create an unfair advantage for any bidder. If insufficient information is
submitted by a bidder for MEMA to properly evaluate the bid, MEMA has the right to require
such additional information as it may deem necessary after the submission deadline,
provided that the information requested does not change the price, quality, quantity,
delivery, or performance time of the services being procured and such a request does not
create an unfair advantage for any bidder.

5.3 All bids that are determined to be responsive, responsible, and/or acceptable will continue
on to the price bid or cost evaluation.

5.4 MEMA intends to award three (3) contracts to provide the services described in this IFB to
the lowest responsible and responsive bidders. The contracts will be awarded in the following
manner: the lowest most responsible, responsive, and cost will be the primary award winner,
the next lowest most responsible, responsive, and cost will be the secondary award winner,
and the next lowest most responsible, responsive, and cost will be the tertiary award winner.



SECTION 6
Minimum Bidder Qualifications

To win the bid and be awarded the contract, the vendor must have:

6.1 Bidder must devise a written plan that will illustrate its ability to work along with key MEMA
personnel to provide a functional transportation system to support commodity distribution
within the state during and after a natural or man-made disaster.

6.2 Prior Experience: Vendor must have been in business and provided emergency
transportation services similar in requirements and scale during a state declared emergency
to those described in this IFB for a minimum of 5 years. Please provide a description of the
emergency services you have provided in the past 5 years. Include the dates of service,
contact information of the agency/or entity you worked for, including the smallest and largest
agency/entity, as well as the services you provided.

6.3 A minimum score of six (6) on the Reference Score Sheet (Attachment D) from reference
interviews by agency staff with two (2) bidder references (for a total minimum scoring
requirement of twelve (12) points), as well as all other requirements of this IFB.

6.4 The bidder may be required before the award of any contract to show to the complete
satisfaction of MEMA that it has the necessary facilities, ability, and financial resources to
provide the service specified therein in a satisfactory manner. MEMA may make reasonable
investigations deemed necessary and proper to determine the ability of the bidder to perform
the work, and the bidder shall furnish to the agency all information for this purpose that may
be requested. MEMA reserves the right to reject any bid if the evidence submitted by, or
investigation of, the bidder fails to satisfy the agency that the bidder is properly qualified to
carry out the obligations of the contract and to complete the work described therein.

SECTION 7
Duration

The estimated period of performance for this contract may begin upon the execution of the
contract by both parties and end one year from contract execution. At the discretion of MEMA,
this contract may be amended and renewed for four (4) periods of twelve (12) months each
under the same or amended terms and conditions as the original contract.
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SECTION 8
Bid Submission Requirements

8.1 Submission Format
8.1.1 Bid Cover Sheet (Attachment A)

8.1.2 Bid Form (Attachment B) - all pricing must be submitted on the bid form. Failure to
complete and/or sign the bid form may result in the bidder being determined non-
responsive.

8.1.3 References (Attachment C) - each bidder must furnish a listing of at least three (3)
trade references along with the contact person, address, and phone number for
each. These references must be familiar with the bidder’s abilities in the areas
involved with this solicitation. MEMA staff will use these references to determine
the bidder’s ability to perform the services. It is the responsibility of the bidder to
ensure that the reference contact information is correct and current. MEMA staff
will not track down references. Bidders should verify before submitting their bid
that the contact person, phone number and email address are correct for each
reference. Agency staff must be able to reach two (2) references for a bidder
within two (2) business days of bid opening or within 48 hours of initial contact to
be considered responsive. Further, the bidder must score a minimum of six (6)
points on each Reference Score Sheet which will be used by MEMA staff when
interviewing the two (2) references (for a total minimum scoring requirement of
twelve (12) points) to be considered responsive and/or responsible. (See
Attachments C and D.) Only bidders who are found responsive and responsible will
have their bids considered for the award. Bidder may submit as many references as
desired. MEMA staff will begin contacting references at the top of the list and will
continue down the list until they have completed Reference Score Sheets for two
(2) references. After two (2) score sheets are completed, the reference check
process will end.

8.2 Submission Requirements

8.2.1 Bidder must submit:

A. An electronic copy of the signed bid package, along with a redacted copy if
applicable, emailed to 0SSS@dfa.ms.gov. Files shall not be password protected,
shall be in .PDF format, and shall be capable of being copied to other media including
readable in Microsoft Word and/or Microsoft Excel. The total size of the email,
including all attachments, must not exceed 25MB. Emails exceeding this limit may
be rejected and considered late.

8.2.2 A bid shall be considered received when the email containing the bid is successfully
delivered to the designated bid submission email address at the Department of
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Finance and Administration (DFA), as indicated by the timestamp generated by
DFA’s email system. All time stamps shall be recorded in Central Standard Time
(CST). The subject line of the bid submission email shall clearly state SEALED BID,
the bid opening date and time, the Invitation for Bids (IFB) number (e.g., SEALED BID
— 1:00 PM CST, January 6, 2026 — IFB #3160007732), and the name of the bidding
company. Bids may be rejected if the email subject line does not contain the
required information as outlined in the solicitation.

8.2.3 All bid packages must be received by 0SSS no later than 1:00 PM CST, January 6,
2026. Bids submitted via facsimile (fax) machine, mail, MAGIC, or hand delivery will
not be accepted. Bidders should ensure that their email system confirms successful
delivery to the OSSS inbox and are encouraged to request a delivery or read receipt
for verification. OSSS will not be responsible for email delivery failures or delays.
The vendor bears full responsibility for ensuring that the bid is submitted to the
designated email address on time. Any delay—whether due to technical issues,
network problems, file size limitations, or incorrect email address may result in the
bid being rejected as late. All vendors are urged to take the possibility of delay into
account when submitting a bid.

8.2.4 Timely submission of the bid package is the responsibility of the bidder. Bids
received after the specified time will be rejected and retained unopened for
evaluation in the procurement file to the extent necessary to complete
administrative processes, including printing or verification of receipt. A bid received
at the place designated in the solicitation for receipt of bids after the exact time
specified for receipt will not be considered unless it has been determined by OSSS
that the late receipt was due solely to mishandling by OSSS after receipt at the
specified address.

8.2.5 The time and date of receipt will be recorded by OSSS staff based on the timestamp
generated by the designated bid submission email system. The only acceptable
evidence to establish the time of receipt at the designated DFA email address is the
official email timestamp and any related system-generated documentation used by
0SSS to verify receipt.

8.2.6 Each page of the bid form and all attachments shall be identified with the name of
the bidder.

8.2.7 Failure to submit a bid on the bid form provided will be considered cause for
rejection of the bid. Modifications or additions to any portion of the bid document
may be cause for rejection of the bid. MEMA reserves the right to decide, on a case-
by-case basis, whether to reject a bid with modifications or additions as non-
responsive.
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8.2.8 A bid response that includes terms and conditions that do not conform to the terms
and conditions in the bid document is subject to rejection as non-responsive. MEMA
reserves the right to permit the bidder to withdraw nonconforming terms and
conditions from its bid response prior to a determination by the agency of non-
responsiveness based on the submission of nonconforming terms and conditions.

8.2.9 As a precondition to bid acceptance, the agency may request the bidder to withdraw
or modify those portions of the bid deemed non-responsive that do not affect
quality, quantity, price, or delivery of the service.

SECTION 9
Bidder Certification

The bidder agrees that the submission of a signed bid form is certification that the bidder will
accept an award made to it as a result of the submission.

SECTION 10
Debarment

By submitting a bid, the bidder certifies that it is not currently debarred from submitting bids for
contracts issued by any political subdivision or agency of the State of Mississippi and that it is not
an agent of a person or entity that is currently debarred from submitting bids for contracts issued
by any political subdivision or agency of the State of Mississippi.

SECTION 11
Registration with Mississippi Secretary of State

By submitting a bid, the bidder certifies that it is registered to do business in the State of
Mississippi as prescribed by Mississippi law and the Mississippi Secretary of State or, if not
already registered, that it will do so within seven (7) business days of being notified by MEMA
that it has been selected for contract award.

SECTION 12
Insurance, Bonds, or Other Sureties

12.1 The successful bidder shall, at its own expense, obtain and maintain insurance, bond, or
other surety which shall include the following types and coverage limits:

12.1.1 Insurance Contractor represents that it will maintain workers’ compensation
insurance in compliance with Mississippi law which shall insure to the benefit of all
Contractor’s personnel provided hereunder, comprehensive general liability
insurance or professional liability insurance with minimum limits of $1,000,000.00
per occurrence. All general liability and professional liability insurance will provide
coverage to MEMA as an additional insured. MEMA reserves the right to request
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12.2

from carriers, certificates of insurance regarding the required coverage. Insurance
carriers shall be licensed or hold a Certificate of Authority from the Mississippi
Department of Insurance.

12.1.2 The contractor is responsible for ensuring that any subcontractors provide adequate

insurance and/or bond coverage for the activities arising out of subcontracts.

Additionally:

12.2.1

12.2.2

12.2.3

12.2.4

12.2.5

12.2.6

12.2.7

12.2.8

In no event shall the requirement for an insurance certificate or bond be waived.
All insurance policies will list the State of Mississippi as an additional insured.

All insurance policies shall be issued by companies authorized to do business
under the laws of the State of Mississippi, meaning insurance carriers must be
licensed or hold a Certificate of Authority from the Mississippi Department of
Insurance.

Contractor shall submit to MEMA within 10 days of notification of intent to award,
a certificate of insurance and/or bond which outlines the coverage and limits
defined in the procurement and contract. There are no provisions for exceptions
to this requirement. Failure to provide the certificates of insurance within the 10-
day period may be cause for your bid to be declared non-responsive or for your
contract to be cancelled.

Contractor shall obtain at Contractor's expense the insurance and/or bond
requirements specified in the procurement and contract prior to performing
under this Contract, and Contractor shall maintain the required insurance and/or
bond coverage throughout the duration of this Contract and all warranty periods.
There are no provisions for exceptions to this requirement.

Contractor shall not commence work under this contract until it obtains all
insurance and/or bond required under this provision and furnishes a certificate or
other form showing proof of current coverage to the State. After work
commences, the Contractor will keep in force all required insurance and/or bond
until the contract is terminated or expires.

Contractor shall submit renewal certificates as appropriate during the term of the
contract.

Contractor shall instruct the insurers to provide MEMA 30 days advance notice of
any insurance cancellation.
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12.2.9 Contractor shall ensure that should any of the above-described policies be
cancelled before the expiration date thereof, or if there is a material change,
potential exhaustion of aggregate limits or intent not to renew insurance and/or
bond coverage(s), that written notice will be delivered to the Agency Chief
Procurement Officer.

12.2.10 There shall be no cancellation, material change, potential exhaustion of aggregate
limits or non-renewal of insurance and/or bond coverage(s) to MEMA. Any failure
to comply with the reporting provisions of this clause shall constitute a material
breach of contract and shall be grounds forimmediate termination of this contract
by MEMA.

SECTION 13
Bid Opening

Bid opening will not be open to the public; however, this will include opening, reading, and listing
the name of each bidder and the bid price of each bid only. No discussions will be entered into
with any bidder as to the quality or provisions of the specifications and no award will be made
either stated or implied at the bid opening.

SECTION 14
Award Notification

The award for this procurement will be posted on the Mississippi Contract/Procurement
Opportunity Search Portal website and the agency website at http://www.msema.org. Bidders
will be notified via e-mail of the awards.

SECTION 15
Procurement Methodology

15.1 Restrictions on Communications with Agency and Agency Staff
At no time shall any bidder or its personnel contact, or attempt to contact, any MEMA staff
regarding this IFB except the contact person as set forth and in the manner prescribed in
Section 3.

15.2 Expenses Incurred in Preparing Bid
All parties participating in the procurement process with regard to this solicitation shall bear

their own costs of participation, pursuant to Section 1.4.4 of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations.
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15.3 Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
communication, or agreement with any other bidder or competitor, for the purpose of
restricting competition.

The prices quoted shall be inclusive of all associated costs outlined in Attachment B. All pricing
should include all associated costs with no additional or hidden fees.

15.4 Cancellation of Solicitation or Rejection of Individual Bids

At the Agency’s sole discretion, an IFB may be canceled, all bids may be rejected, or individual
bids may be rejected when the Agency determines that it is in the Agency’s best interest to
do so. A memorandum stating the reasons for the cancellation or rejection shall be made part
of the Agency Procurement File.

The solicitation process requires expenditure of time and resources for both public Agencies
and private businesses. Accordingly, solicitations should only be issued when there is a valid
procurement need unless the solicitation states that it is for informationa! purposes only.
However, nothing in the Section shall be construed as conferring any grievance right on any
party when an Agency chooses to cancel a solicitation.

15.4.1 Notice of Cancellation of IFB When an IFB is canceled, a Notice of Cancellation
shall be prepared. The Notice shall identify the solicitation being canceled and
provide any information the Agency deems appropriate. The Notice of
Cancellation shall: (1) be posted publicly on the Agency website; (2) be posted
publicly on the procurement portal; and (3) be distributed to all potential
bidders known to have received a copy of the IFB. A memorandum containing
the reason for the cancellation shall be made part of the Agency Procurement
File.

15.4.2 Rejection of Individual Bids Reasons for rejecting individual bids include but are
not limited to:

e the bid was non-responsive to the solicitation;

e the bidder is deemed non-responsible;

e the Agency - in its sole discretion — determined the proposed price is
unreasonable even if it was the lowest responsive and responsible bid;

o lack of competitiveness by reason of collusion or knowledge that
reasonably available competition did not occur.

15.4.3 Disposition of Bids Where bids are individually rejected, or the solicitation is
canceled after bids are received, the Agency shall have the sole discretion to
determine whether to return bids to the bidder or retain the bids in the Agency
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Procurement File. If the Agency chooses to return the bids to the bidders, the
Agency shall ensure enough information is retained in the Agency Procurement
File to support the decision to reject the bid.

15.5 Withdrawal of Bids

A bidder may withdraw a bid at any time by written notice to the Agency or the official
designated in Section 1.1 of the IFB. If any such withdrawal occurs by the successful bidder(s)
after the bid opening and/or issuance of the Notice of Intent to Award, the Agency may cancel
the solicitation or proceed with award of a contract as if the withdrawn bid had not been
submitted.

15.6 Confirmation of Bid

When MEMA knows or has reason to conclude that a mistake has been made, it may request
the bidder to confirm the bid. Situations in which confirmation may be requested include
obvious, apparent errors on the face of the bid or a bid which is unreasonably lower than the
other bids submitted. If the bidder alleges a mistake, the bid shall be considered withdrawn
unless correction meets the definition of a minor informality. The Agency shall have the sole
discretion as to whether confirmation of a bid is warranted, but the Agency shall exercise that
discretion in a manner that is fair to all bidders.

SECTION 16
Draft Agreement

The bidder understands and agrees that any contract entered into with MEMA pursuant to this
IFB shall only be the contract provided by MEMA. MEMA will not accept agreements submitted
by the bidder. Should MEMA and the winning bidder fail to enter into a contract, or MEMA
ceases doing business with any Contractor selected through this IFB process, for any reason,
MEMA reserves the right to contract with the next lowest priced Bidder.

SECTION 17
Contract Rights

Contract rights do not vest in any party until a contract is legally executed. MEMA is under no
obligation to award a contract following issuance of this solicitation.

SECTION 18
Property Rights

Property rights do not inure to any Bidder until such time as services have been provided under
a legally executed contract. No party responding to this IFB has a legitimate claim of entitlement
to be awarded a contract or to the provision of work thereunder. MEMA is under no obligation
to award a contract and may terminate a legally executed contract at any time.
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SECTION 19
Agency Website

This IFB, questions and answers concerning this IFB, and the Notice of Intent to Award will be
posted on the agency website at http://www.msema.org and on the Mississippi

Contract/Procurement Opportunity Search Portal website.

SECTION 20
Attachments

The attachments to this IFB are made a part of this IFB as if copied herein in words and figures.



Attachment A
BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM CST,
January 6, 2026. Do not include pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID — 1:00 PM CST, January 6, 2026— IFB # 3160007732 — [Bidding Company

Name]

Total Transportation of Mississippi, LLC

Name of Company:

Chris Wood

Quoted By:

TyEDiad nere CZ’tig &Ua&d

Signature:

125 Riverview Dr.
Address:

Richland MS 39218
City/State/Zip:

Telephone: _ 601-497-7242

fax Number:

cwood@totalms.com
E-Mail Address: @

Name and phone number of Company Representative to be contacted by Agencies seeking to

contract for services pursuant to this IFB: Chris Wood,
bwood@totalms.com

In addition to providing the above contact information, please answer the following questions
regarding your company:

1990
What year was your company started? °

How many years has the firm been in business of performing the services called for in this IFB?
30

Please provide the physical location and mailing address of your company’s home office, principal

. . . 125 Riverview Dr. Richland, MS 39218, Richland
place of business, and place of incorporation. MS.-MS




If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to provide emergency standby transportation services for MEMA?
N/a

Is your company currently for sale or involved in any transaction to expand or to become acquired

by another business entity? If yes, please discuss the impact both in organizational and

directional terms. 2o

Is your company licensed and/or certified to provide emergency standby transportation services

as required by any and all applicable Federal and State law(s)?

yes

List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB.
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Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff.
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Attachment B

BID FORM

Company: Total Transportation of MS

Contact Person: Chris Wood

Telephone Number: 601-497-7242

The evaluated contract price for emergency standby transportation shall include the total daily
cost per prime mover truck, including the driver and the per diem. Bidder shall also submit a
Cost Analysis and Breakdown (as seen on page 25) detailing all professional fees and expenses
in a manner that supports the total evaluated contract price submitted. The contract award will
be based solely on the evaluated contract price submitted below. The Cost Analysis and
Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed at the time of payment request. Payment will be made in arrears (after the services
have been provided) at the amount, and interval (i.e., monthly, quarterly, etc.) as agreed upon
by the awarded contractor and MEMA prior to submission to PPRB for contract approval.

Total Cost per Prime Mover Truck:  $ $2100 /Per Day
(Total cost should include daily cost of truck, driver, and per diem)

**The initial contract term will be one year. MEMA, at its sole discretion, may amend this
contract and renew it for four (4) periods of twelve (12) months each under the same or amended
terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the clauses provided in the draft contract (Attachment E).

4. That the company will perform the services required at the prices quoted above;
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10.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

BIDDER’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the bidder represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
bidder cannot make such a representation, a full and complete explanation shall be
submitted in writing with the bidder’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release of Bid as Public Record. The bidder shall acknowledge which of the following
statements is applicable regarding the release of its bid as a public record. A bidder may be
deemed non-responsive if the bidder does not acknowledge either statement, acknowledges
both statements, or fails to comply with the requirements of the statement acknowledged.

CHOOSE ONE:

] Along with a complete copy of its bid, bidder has submitted a second copy of the bid in
which all information bidder deems to be confidential commercial and financial
information and/or trade secrets is redacted in black. Bidder acknowledges that it may
be subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations

23



if MEMA or the Public Procurement Review Board determine redactions were made in
bad faith in order to prohibit public access to portions of the bid which are not subject
to Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder
acknowledges and agrees that MEMA may release the redacted copy of the bid at any
time as a public record without further notice to bidder. A bidder who selects this option
but fails to submit a redacted copy of its bid may be deemed non-responsive.

Bidder hereby certifies that the complete unredacted copy of its bid may be released as
a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information
and/or trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through
75-26-19, and/or 79-23-1. Bidder explicitly waives any right to receive notice of arequest
to inspect, examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-
9(1)(a). A bidder who selects this option but submits a redacted copy of its bid may be
deemed non-responsive.

Company Name: Total Transportation of MS

Printed Name of Representative: Chris Wood

Date: 1/6/2026

Signature: C%"M' Wﬁ&cz

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.

Chrcie Wood

24



Attachment A — Contract Cost Analysis and Breakdown

Cost per Prime Mover _$ 1800 Number Prime Mover Trucks 20
(Truck Only)

Total Cost per Prime Mover Truck _§ 2100

(Total cost should include daily cost of truck, driver, and per diem)

The prices listed below will not be included in the bid evaluation; however, the vendor shall be
bound by these prices for the duration of the contract, unless otherwise amended in writing by
mutual agreement and approved by the PPRB. These amounts must be itemized on all applicable

invoices for documentation and transparency.

TRAILER RENTAL AND MILEAGE

Trailer Rental $200 Flat Rate/Per Day

(GPS Tracking fees must be included in this cost)

Mileage Cost $2.65

DISPATCHER

Regular Hour Rate  $ 40 Overtime Hour Rate $ gpo

Per Diem for On-Site Dispatcher _$ 150

ON-SITE MANAGEMENT

Regular Hour Rate $ 55 Overtime Hour Rate $§ g5

Per Diem for On-site Management _$ 150

(] Other Transportation Equipment Costs — Optional (check if page attached) This section is

optional. Information provided will not be considered during bid evaluation or award
determination. Bidders may submit costs related to additional transportation equipment they
can provide, separate from the base bid, on a separate attachment.
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If this section is completed, the bidder must sign and date the attachment. Submission of this
information does not obligate MEMA to procure any additional equipment or services.
MEMA may, at its sole discretion, use the information provided for internal planning or market
research purposes only. Any future procurement of additional equipment or services will
comply with applicable Mississippi procurement laws and regulations.
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Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company:

References Attachec

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2 References Attachec
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:
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E-mail:

REFERENCE 3 References Attachec

Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 5
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:
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Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:
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Attachment D
References Score Sheet

IFB RFx #3160007732
IFB for Emergency Standby Transportation Services

TO BE COMPLETED BY MEMA STAFF ONLY

Bidder Name:

Reference Name:

Person Contacted, Title/Position:

Date/Time Contacted:

Service From/To Dates:

Able to provide emergency transportation services when you called? Yes No
Satisfied with the services provided and final product? If no, please explain. Yes No
Vendor easy to work with in scheduling services? Yes No
Was the project completed on time and within budget? Yes No
Vendor listened when you had an issue and readily offered a solution?

. Yes No
(If never had an issue, please check here ___.)
Would you enter into a contract with them again? Yes No
Would you recommend them? Yes No

Bidder must have a minimum of 6 “yes” answers on the questions above from two references
(total of 12 “yes” answers) to be considered responsible and for its bid to be considered.

Score: Pass / Fail

Do you have any business, professional or personal interest in the vendor’s
organization? If yes, please explain.

Yes No
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A “yes” to the above question may result in an automatic disqualification of the provided
reference; therefore, resulting in a score of zero as responses to previous questions become null
and void.

Notes:

Called by:

Name, Title ' Date

Signature
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Attachment E
Required Contract Clauses

. Applicable Law

The contract shall be governed by and construed in accordance with the laws of the State of
Mississippi, excluding its conflicts of laws provisions, and any litigation with respect thereto
shall be brought in the courts of Mississippi.

. Approval

It is understood that if this contract requires approval by the Public Procurement Review
Board (“PPRB”) and/or the Department of Finance and Administration Office of Personal
Service Contract Review (“OPSCR”), and this contract is not approved by PPRB and/or OPSCR,
it is void and no payment shall be made hereunder.

Availability of Funds

It is expressly understood and agreed that the obligation of MEMA to proceed under this
agreement is conditioned upon the appropriation of funds by the Mississippi State Legislature
and the receipt of the appropriated funds. If the funds anticipated for the continuing time
fulfillment of the agreement are, at any time, not forthcoming or insufficient, regardless of
the source of funding, MEMA shall have the right upon 10 business days written notice to
Contractor, to terminate this agreement without damage, penalty, cost of expense to MEMA
of any kind whatsoever. The effective date of termination shall be as specified in the notice
of termination.

Certification of Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
communication, or agreement with any other bidder or competitor for the purpose of
restricting competition.

Compliance with Equal Opportunity in Employment Policy

Contractor understands that MEMA is an equal opportunity employer and therefore,
maintains a policy which prohibits unlawful discrimination based on race, color, creed, sex,
age, national origin, physical handicap, disability, genetic information, or any other
consideration made unlawful by federal, state, or local laws. All such discrimination is
unlawful, and Contractor agrees during the term of the agreement that Contractor will strictly
adhere to this policy in its employment practices and provision of services.
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6.

10.

Compliance with Laws

Contractor shall comply with, and all activities under this agreement shall be subject to, all
applicable federal, state, and local laws and regulations, as now existing and as may be
amended or modified.

E-Payment

Contractor agrees to accept all payments in United States currency via the State of
Mississippi’s electronic payment and remittance vehicle. The Agency agrees to make payment
in accordance with Mississippi “Timely Payments for Purchases by Public Bodies” laws, which
generally provide for payment of undisputed amounts by the Agency within 45 calendar days
of receipt of invoice. Mississippi Code Annotated § 31-7-301, et seq.

E-Verification

If applicable, Contractor represents and warrants that it will ensure its compliance with the
Mississippi Employment Protection Act and will register and participate in the status
verification system for all newly hired employees. Mississippi Code Annotated §§ 71-11-1 and
71-11-3. Contractor agrees to provide a copy of each verification upon request of MEMA
subject to approval by any agencies of the United State Government. Contractor further
represents and warrants that any person assigned to perform services hereafter meets the
employment eligibility requirements of all immigration laws.

The breach of this clause may subject Contractor to the following: (1) termination of this
contract and exclusion pursuant to Chapter 15 of the Public Procurement Review Board Office
of Personal Service Contract Review Rules and Regulations; (2) the loss of any license, permit,
certification or other document granted to Contractor by an agency, department, or
Governmental entity for the right to do business in Mississippi; or (3) both. In the event of
such termination, Contractor would also be liable for any additional costs incurred by the
Agency due to Contract cancellation or loss of license or permit to do business in the state.

Contractor’s Representation Regarding Contingent Fees

By executing the contract the contractor represents that it has not retained any person or
agency on a percentage, commission, or other contingent arrangement to secure this
contract. If the contractor cannot make such a representation, a full and complete
explanation shall be submitted in writing to the Agency prior to contract execution.

Paymode

Payments by MEMA using the state’s accounting system shall be made and remittance
information provided electronically as directed by the state and deposited into the bank
account of Contractor’s choice. MEMA may, at its sole discretion, require Contractor to
electronically submit invoices and supporting documentation at any time during the term of
this Agreement. Contractor understands and agrees that the Agency is exempt from the
payment of Mississippi taxes. All payments shall be in United States currency.
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11.

12.

13.

14.

Procurement Regulations

This contract shall be governed by the applicable provisions of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations, a copy of which is
available on the Mississippi Department of Finance and Administration’s website
(www.dfa.ms.gov). Any bidder responding to a solicitation for personal and professional
services and any contractor doing business with a state Agency is deemed to be on notice of
all requirements therein.

Representation Regarding Gratuities

Contractor represents that it has not, is not, and will not offer, give, or agree to give any
employee or former employee of MEMA a gratuity or offer of employment in connection
with any approval, disapproval, recommendation, development, or any other action or
decision related to the solicitation and resulting contract. Contractor further represents that
no employee or former employee of MEMA has or is soliciting, demanding, accepting, or
agreeing to accept a gratuity or offer of employment for the reasons previously stated; any
such action by an employee or former employee in the future, if any, will be rejected by
contractor. Contractor further represents that it is in compliance with the Mississippi Ethics
in Government laws, codified at Mississippi Code Annotated §§ 25-4-101 through 25-4-121,
and has not solicited any employee or former employee to act in violation of said law.

Required Public Records and Transparency

Upon execution of a contract, the provisions of the contract which contain the personal or
professional services provided, the unit prices, the overall price to be paid, and the term of
the contract shall not be deemed to be a trade secret or confidential commercial or financial
information pursuant to Mississippi Code Annotated § 25-61-9(7). The contract shall be
posted publicly on www.transparency.ms.gov and shall be available for at the Agency for
examination, inspection, or reproduction by the public. The contractor acknowledges and
agrees that MEMA and this contract are subject to the Mississippi Public Records Act of 1983
codified at Mississippi Code Annotated §§ 25-61-1, et seq. and its exceptions, Mississippi
Code Annotated § 79-23-1, and the Mississippi Accountability and Transparency Act of 2008,
codified at Mississippi Code Annotated §§ 27-104-151, et seq.

Stop Work Order

MEMA may, by written order to Contractor at any time, require Contractor to stop all or any
part of the work called for by this contract. This order shall be for a period of time specified
by MEMA. Upon receipt of such an order, Contractor shall forthwith comply with its terms
and take reasonable steps to minimize any further cost to MEMA. Upon execution of the stop
work order, unless MEMA has terminated that part of the agreement or terminated the
agreement in its entirety. MEMA is not liable for payment for services which were not
rendered due to the stop work order.
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15. Termination

Termination for Convenience. MEMA may, when the interests of the Agency so require,
terminate this contract in whole or in part, for the convenience of the Agency. MEMA shall
give written notice of the termination to Contractor specifying the part of the contract
terminated and when termination becomes effective. Contractor shall incur no further
obligations in connection with the terminated work and on the date set in the notice of
termination Contractor will stop work to the extent specified. Contractor shall complete the
work not terminated by the notice of termination and may incur obligations as are necessary
to do so.

Termination for Default. If MEMA gives the Contractor a notice that the personal or
Professional services are being provided in a manner that is deficient, the Contractor shall
have 30 days to cure the deficiency. If the Contractor fails to cure the deficiency, MEMA may
terminate the contract for default and the Contractor will be liable for the additional costs to
MEMA to procure the personal and professional services from another source. Termination
under this paragraph could result in Contractor being excluded from future contract awards
pursuant to Chapter 15 of the Public Procurement Review Board Office of Personal Service
Contract Review Rules and Regulations. Any termination wrongly labelled termination for
default shall be deemed a termination for convenience.
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APPLICABLE FEDERAL PROCUREMENT CLAUSES AS THIS CONTRACT MAY BE
FUNDED BY FEDERAL FUNDS

1. Byrd Anti-Lobbying Amendment

Contractors shall file the required certification within Appendix A of this contract through
which it certifies that it will not and has not used federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any federal contract, grant, or any other
award covered by 31 U.S.C. § 1352. Contractor and all authorized subcontractors shall also
disclose any lobbying with non-federal funds that takes place in connection with obtaining
any federal award. Such disclosures are forwarded from tier to tier up to the recipient who
in turn will forward the certification(s) to the awarding agency (MEMA).

2. Clean Air and Water Acts Compliance

(1) Contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et. seq. and the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et. seq.

(2) Contractor agrees to report each violation to MEMA and understands and agrees that
MEMA will, in turn, report each violation as required to assure notification to the State
of Mississippi, the applicable federal agency, and the appropriate Environmental
Protection Agency Regional Office as applicable to this contract.

(3) Contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with federal assistance if applicable.

3. Procurement of Recovered Materials
(1) In the performance of this contract, Contractor shall make maximum use of products

containing recovered materials that are EPA-designated items unless the product
cannot be acquired:

i. competitively within a timeframe providing for compliance with the contract
performance schedule;

ii. meeting contract performance requirement; or,

iii. at a reasonable price.

(2) Information about this requirement, along with the list of EPA-designate items, is
available at EPA’s Comprehensive Procurement Guidelines website,
http://www.epa.cov/smm/comprehensiveprocurement-guideline-cpg-program.

(3) Contractor also agrees to comply with all other applicable requirements for Section
6002 of the Solid Waste Disposal Act.
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Debarment and Suspension

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R.
Pt. 3000. As such Contractor is required to verify that none of Contractor, its principals
(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are
excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at
2 C.F.R. § 180.935).

(2) Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart
C and must include a requirement to comply with these regulations in any lower tier
covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by MEMA. If it is later
determined that Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C, in addition to remedies available to MEMA, the federal
government may pursue available remedies, including by not limited to, suspension
and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the
period of any contract that may arise from this offer. The bidder or proposer further
agrees to include a provision requiring such compliance in its lower tier covered
transactions.

No Obligation by Federal Government

The federal government is not a party to this contract and is not subject to any obligations
or liabilities to the non-federal entity, Contractor, or any other party pertaining to any
matter resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts

Contractor acknowledges that 31 U.S.C Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to Contractor’s actions pertaining to the contract.

Socioeconomic Affirmative Steps
If subcontracts are to be let, the prime contractor is required to take all necessary steps
identified in 2 C.F.R. § 200.321(b)(1)-(5) to ensure that small and minority businesses,

women’s business enterprises, veteran-owned businesses, and labor surplus area firms are
used when possible.
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APPLICABLE FEDERAL PROCUREMENT CLAUSES IF THIS CONTRACT IS
ELIGIBLE FOR REIMBURSEMENT SPECIFICALLY WITH FEMA FUNDING

1. Access to and Retention of Records

Y

2)

3)

4)

3)

Contractor agrees to provide MEMA, the subgrantees (counties and communities),
FEMA, the Comptroller General of the United States, and any of their duly authorized
representatives access to any books, documents, papers, and records of Contractor,
which are directly pertinent to this contract for the purposes of making audits,
examinations, excerpts, and transcriptions.

Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

Contractor agrees to provide the FEMA Administrator or his/her authorized
representatives access to construction or other work sites pertaining to the work being
completed under the contract.

In compliance with the Disaster Recovery Act of 2018, MEMA and Contractor
acknowledge and agree that no language in this contract is intended to prohibit audits
or internal reviews by the FEMA Administrator or the Comptroller General of the
United States.

Contractor agrees to retain all records associated with this contract for three (3) years
after MEMA or the subgrantees (counties and communities) make final payment and
all other pending matters are closed.

DHS Seal, Logo, and Flags

Contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS agency officials without specific FEMA pre-approval.

Compliance with Federal Law, Regulations, and Executive Orders

This is an acknowledgment that should FEMA financial assistance be used to fund all or a
portion of the contract. Contractor will comply with all applicable federal laws, regulations,
executive orders, FEMA policies, procedures, and directives.
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APPENDIX A
44 C.F.R. PART 18- CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

1) No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal Loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall
certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for such failure.

Contractor, , certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, Contractor understands and
agrees that the provisions of 31 U.S.C Chap. 38, Administrative Remedies for False Claims and
Statements, apply to this certification and disclosure, if any.

Contractor’s Authorized Official’s Signature Date
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TOTAL TRANSPORTATION

LA g

Total Transportation of MS, LLC TAX ID # 04-3643789
(Mailing address) (Street address)

P.O. Box 2060 125 Riverview Drive

Jackson, MS 39225 Richland, MS 39218

601-936-2104
www.totalms.com

Trade References

H & P Leasing

Mr. Mike Wells

1849 Flowood Dr

Flowood, MS 39232

Phone - 601-939-2200

Fax — 601-939-9037 Atin: Mike Wells

Duval Semi Trailers

Mr. Joel Johnston

P.O. Box 1090

Conley, GA 30288-1090

Phone —404-362-9210

Fax — 404-362-9236 Attn: Credit Check

Utility Trailer Sales of MS
Mr. Percy Thornton

550 Hwy 49 South
Jackson, MS 39218
Phone- 601-939-9000
Fax- 601-932-7037

Banking Reference
Wells Fargo Commercial Bank

3100 West End Ave Suite 900 Nashville, TN 37203
615-279-4632  e-Fax 866-493-6758

Contact Michael C. Bash, SVP
Michael.Bash@wellsfargo.com




Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number
1. | Deliverables 4.1.1, page 3

IFB RFx# 3160007732

Amendment #1

Questions and Answers

Vendor/Contractor Question Agency Response
“At the time a purchase order will
be provided to the vendor to
initiate the need of trailers and |
movement of equipment to State |

Staging Area (SSA).” |
|

Is there a specific trailer type to be | |
provided (i.e., 53ft or 48ft Dry | |
Van, Reefer, Flatbed)? '. |

53’ Dry Van

| Operational Requirements A,
page 4

| 3. | Fuel Procurement, Section E,
page 5

The Contract Cost Analysis and
provide a cross-dock facility, as | Breakdown has been modified to
well as equipment for loading and | include a line-item for the cross-
unloading operations of trailers. | dock facility operations cost. It
is attached hereto as Amendment
#1-Revised Contract Cost
Analysis and Breakdown. This |
line item will not be considered
during bid evaluation; however,
the contractor will be required to
honor these prices for the
duration of the contract as

| specified.

The RFP states the vendor wi_ll_h he ¢

Will the state provide a line item
on pricing sheet in the proposal
for cross dock facility, labor and |
equipment?

The cross docking will depend
| on the nature of the disaster.

“The contractor must Eoése_sé_the | Costs associated with the rental,' _I

operation, or management of a
cross-dock facility used for the
transfer and staging of -.
commodities is reimbursable. !

ability to provide fuel to support
operations.”

Will costs associated with the
rental, operation, or management |
of a cross-dock facility (used for
the transfer and staging of

Accordingly, the Contract Cost
| Analysis and Breakdown has

commodities as part of contract
performance) be reimbursable by
the State of Mississippi to the
Contractor?

| been revised to include a specific |
line item for cross-dock facility |
 operations. It is attached hereto |
- as Amendment #1-Revised '
' Contract Cost Analysis and
 Breakdown. While the line item |
will not be considered during the |
bid evaluation, the contractor |
| will be required to honor these |



Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number

Operational Requirements I, page
6

Draft Agreement, Section 16,
page 17

IFB RFx# 3160007732

Amendment #1

Questions and Answers

Vendor/Contractor Question

Is scheduled work hour |
assumption based on an 8-hour or |
12-hour shift per day rate?

“The bidder understands and_

agrees that any contract entered |
into with MEMA pursuant to this
IFB shall only be the contract
provided by MEMA.”

Will there be a sample contract
provided for review prior to
submission?

Attachment A, page 25

Attachment A — Contract Cost
Analysis and Breakdown

If there are additional traller
types/sizes specified, will |
additional line items for pricing
be included on the pricing sheet?

MEMA IFB AMENDMENTS

' prices for the duration of the

Agency Response
contract as specified. 1

' As a clarification related to |
prev1ously stated operational

| requirements, the cost of fuel '
' shall be included in the forklift |

| hourly rate. e

12-hour operations

No however, r, clauses located in
. Attachment E — Required
Contract Clauses and the
Required Federal Contract
Clauses will be included in the
contract. Bidders may review .
these clauses, but they cannot be |
edited or rewritten in any way.

Please note Other Tr ransportatzon
Equipment Costs section on
Amendment #1-Revised Contract
Cost Analysis and Breakdown.
This option is provided for
bidders who have additional
trailer types/sizes and wish to list
them separately, either on
another sheet or on a form
created by the bidder. Other
transportation equipment costs
will not be considered in the bid
evaluation. They will be included
as a separate attachment within

| the contract. ) ] i
|
|

" The Contract Cost?lnalysiv and 1

Breakdown has been modified to

| include a line-item for the cross-

dock facility, labor and




Invitation for Bids

Emergency Standby Transportation Services
IFB RFx# 3160007732

Amendment #1
Questions and Answers

Agency Response
equipment. It is attached hereto
as Amendment #1-Revised
Contract Cost Analysis and
|
|

Vendor/Contractor Question

1FB Section, Page Number

Breakdown. This line item will
not be considered during bid
evaluation; however, the
contractor will be required to

| honor these prices for the

' duration of the contract as
specified.

Receipt of Amendment #1 Acknowledged:

Company: Total Transportation of MS, LLC

By: Chrie Weod
Printed Name:  Chris Wood
Title: Manager, Enterprise Sales




Amendment #1

Attachment A — Revised Contract Cost Analysis and Breakdown

Cost per Prime Mover $ 1800 Number Prime Mover Trucks 20
(Truck Only)

Total Cost per Prime Mover Truck _$2100

(Total cost should include daily cost of truck, driver, and per diem)

The prices listed below will not be included in the bid evaluation, however, the vendor shall be
bound by these prices for the duration of the contract, unless otherwise amended in writing by
mutual agreement and approved by the PPRB. These amounts mus! be itemized on all applicable

invoices for documentation and transparency.

TRAILER RENTAL AND MILEAGE

Trailer Rental $200 Flat Rate/Per Day

(GPS Tracking fees must be included in this cost)

Mileage Cost _$2.65

DISPATCHER
Regular Hour Rate $40 Overtime Hour Rate $ 60
Per Diem for On-Site Dispatcher $ 150

ON-SITE MANAGEMENT

Regular Hour Rate $55 Overtime Hour Rate $ as

Per Diem for On-site Management $150




CROSS-DOCK FACILITY OPERATIONS

Cross-Dock Facility $ 550/ld

(The cost of the rental, operation, or management of a cross-dock facility)

Hourly Forklift Cost $40

(Cost of fuel must be included)

Staff Hourly Rate $60

Documentation Cost $50/load

O Other Transportation Equipment Costs — Optional (check if page attached) This section is
optional. Information provided will not be considered during bid evaluation or award
determination. Bidders may submit costs related to additional transportation equipment they
can provide, separate from the base bid, on a separate attachment.

If this section is completed, the bidder must sign and date the attachment. Submission of this
information does not obligate MEMA to procure any additional equipment or services.
MEMA may, at its sole discretion, use the information provided for internal planning or market
research purposes only. Any future procurement of additional equipment or services will
comply with applicable Mississippi procurement laws and regulations.
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Emergency Standby Transportation Services

1. | Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

IFB Section, Page Number

IFB RFx# 3160007732

Amendment #2

Questions and Answers

Vendor/Contractor Question
Part B of  Operational
Requirements notes that vendor

Agency Response
' Contractor must provide access
| to leased, subcontracted, or

must provide a Facility and | vendor-owned facilities and drop |

multiple drop yards. Must these
be vendor owned or can they be
leased/subcontracted. And does
vendor need to possess and
maintain the facility year round?
Or just needs the access to it?

' 2. [Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

| 3. ' Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

Re the above section and question
- how will facility, ancillary labor
and equipment costs be priced
into the contract? There is no
price submission for these items
despite them being an essential
part of operations, according to
Part B - Bidders Dock Mgmt and
Facility

Is the "contractor's identified
address" where state-purchased
commodities are shipped the
same physical location as the
required cross-dock facility?

| 4. | Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

5. | Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

Must the cross-dock facility be |

located within the State of
Mississippi, or may the facility be
located in an adjacent state (e.g.,
Alabama, Louisiana, Tennessee)
within reasonable proximity to
the State Staging Areas?

If the cross-dock facility must be
located within Mississippi, is
there a required geographic area
or maximum distance from the
State Staging Areas?

: yards, but only in the event of a
 state or federally declared
i emergency disaster.

The agency published
Amendment #1-Revised Contract
Cost Analysis and Breakdown on
December 9, 2025, which is
available on the agency website.
The addition of a line-item for
cross-dock facility operations
cost is included in this

| amendment. This line item will

| not be considered during bid

| evaluation; however, the

| contractor will be required to
| honor these prices for the
duration of the contract as

| specified. . -

| No, it does not have to be the
' same address. The cross-dock

address can be identified by the

vendor.

The cross-dock facility should be
located within reasonable
proximity to the state staging
areas.

| There is not a required

- geographic area or maximum

| distance from the state staging
areas for the cross-dock facility.

|
|
|

|
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Invitation for Bids

Emergency Standby Transportation Services

IFB Section, Page Number
Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

IFB RFx# 3160007732

Amendment #2

Questions and Answers

Vendor/Contractor Question
Must the cross-dock facility be a
permanent structure, or may the
contractor utilize a temporary
structure (e.g., tensioned fabric
building, portable warehouse)
that meets all operational
requirements?

' Section 4.1.1.B - Dock Mgmt
and Facility, Page 4

Section 4.1.1.B - Dock Mg;nt
and Facility, Page 4

" Section 4.1.1.A - Transportatlon
Network Ability, Page 4

10
Network Ability, Page 4

Section 4.1.1.A -_Traﬁspariatﬁn
Network Ability, Page 4

11,

12 Sectlon 41.1.A-T Transportatlon
Network Ability, Page 4

| —
13. Section 4.1.1 - Detailed
Minimum Specs, Page 3

Section 4.1.1.A - Tf;i_ns_;)drt;[ion -

| If a temporary structure is
permitted, must the temporary
i facility be in place year-round for
the duration of the contract, or
may it be erected upon activation |
and demobilized after each
event?
May the contractor lease or
partner with a third-party facility
provider to meet the cross-dock
facility requirement, or must the
contractor own or directly lease
the facility?
What are the anticipated CSA
locations, or what is the typical
distance range from each SSA to |

| its associated CSAs? '

How many CPOD sites should
the contractor anticipate
| servicing per activation? _
Are CSA and CPOD locations
' pre-determined and published, or |
are they established dynamically
based on the disaster's
geographic impact?

If CSA and CPOD locations are
established dynamically, what is
the expected notification lead
time before the contractor must
begin deliveries to a newly
designated CSA or CPOD?

- Will all three State Stagmg Areas |
| ' be activated simultaneously |
' during a disaster event, or will
. MEMA designate specific SSAs |

| miles.

| CPODs are predetermmed and

may change based on damages.
|

Agency Response
No, as long as it meets the safety
requirements of the vendor for
the transfer of commodities.

| If temporary, the structure and
| operation will only be required

during the declared disaster and |

| may be erected upon activation |

and demobilized after each

| event.

] Y-es_, the c_on_tract_(_)r_can_lease or
| partner with a third-party facility

for cross docking.

—Antgip_ated s;pport is based on
. the disaster, with an estimated

radius of no more than 150 |
' With a major -hurricane, the
lower six (6) counties anticipate
30 or more CPODs.

will be provided to the
contractor; however, the address |

Anticipated timeline to delivery
to the CPODs is 72 hours after
landfall. Some deliveries may be
required at 48 hours.

' MEMA will de_si_ghzi_fca_ épéc_iﬁc =
SSAs based on the disaster’s '

| geographic impact. 1
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IFB Section, Page Number

14 “Section 4.1.1 - Detailed
Minimum Specs, Page 3

15 Section 4.1.1.D - Shuttle, Page 4

| 16. Section 4.1.1.D - Shuttle, Pagé_4

: 17 Section 4.1.1.D - Shuttle, Page 4

'18.] Section 4.1.1.D - Shuttle, Page 4

IFB RFx# 3160007732

Amendment #2
Questions and Answers

Vendor/Contractor Question
' based on the disaster's
| geographic impact?
If multiple SSAs are activated, is
the contractor expected to
provide separate personnel and
equipment at each active SSA
| concurrently?
' What criteria determine whether
MEMA will require 50 trailers
versus 100 trailers for a given
. activation?

| Estimates will be made based on
| the storm’s category, anticipated

Agency Response

_YesT if MEMA is bper_ating_an -

additional SSA staffing will need
to be at each site for vendor '
continuity.

|
Iandfall, and population density.

=

Is the contractor requlred to have | The contractor will be part ofthe |

all 100 trailers available and
mobilization-ready within 72
hours, or only the minimum of
50 trailers with the remaining 50
available on an as-needed basis
with additional lead time?

| If MEMA initialy recjuesté 50

an additional 50 trailers during
an ongoing activation, what is

' the expected mobilization
timeframe for the additional

| units? \E b

' What are the requlred trailer
specifications, including length,
type, and weight capacity?

| delivery endpoint.

planning process when MEMA |
estimates the orders for the
commodities. For example, 2025
estimate of bottled water for a
Category 3 hurricane strike at
Biloxi, MS with support to 13
counties initial is 57 trailers

: loads for 2 DOS. The current
bottled water vendor per trailer |
| load of 16.9 oz bottles is 38,304

trailers and subsequently requires | two-day supply; then, follow-up

—L

| Specific trailer specifications are

bottles. -
| MEMA will order a minimum

requests will be based on 1'

anticipated recovery of utilities |
|

| in the disaster area.

not available. The Contractor
should ensure that trailers are
capable of transporting loads

such as approximately 38,304
bottles of 16.9 oz bottled water

or palletized shelf-stable meals
averaging 1,100 lbs. per pallet.

All pallets must remain |
accessible by pallet jack at the
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IFB RFx# 3160007732

Amendment #2

Questions and Answers

IFB Section, Page Number

| for any portion of the 50-100
| trailer fleet?

| 20.| Section 4.1.1.D - Shuttle, Page 5 | Will FEMA deliver all federal
| commodities directly and

[ to the contractor's cross-dock
facility for consolidation and

21. Section 4.1.1.D - Shuttle, Page 5
I directly to the SSA, is the
| contractor responsible for any
handling, unloading, or cross-
docking of FEMA trailer
- contents at the SSA?

If the contractor is not '

22, Section 4.1.1.D - Shuttle, Page 5 |

|
: provide power units to shuttle

N _| o S | CPOD sites?

23 Section 4.1.1.D - Shuttle, Page 5 " Do FEMA trailers and their
associated tracking,

documentation, and reporting

requirements follow the same

j procedures as contractor-leased

| trailers, or do separate
Bgcedures apply?

24 Section 4.1.1.D - Shuttle Page 5
FEMA trailers, please provide

_ Vendor/Contractor Question
- 19.] Section 4.1.1.D - Shuttle, Page 4 | Are refrigerated trailers required ' No

| exclusively to the SSA, or may
| FEMA also deliver commodities

subsequent transport to the SSA?

S When FEMA delivers trailers ¥

responsible for handling FEMA
I trailer contents at the SSA, is the | transported by the vendor’s
contractor's sole responsibility to

intact FEMA trailers to CSA and

If separate procedures a_pply to

the FEMA-specific requirements.

|

Agency Response

| MEMA will utilize FEMA

commodities transported on
FEMA ftrailers between the SSA
and CPOD. The contractor will |
move trailers between the CPOD |
and SSA as needed. Returned
FEMA trailers will be segregated |
at the SSA for pickup by FEMA |

| prime movers at the conclusion |

of the disaster. No cross-docking

| of these trailers will occur.

' No, but cross dockmg of FEMA
| trailers will be required. The
contractor’s responsibility is
limited to transporting FEMA or
contractor trailers between the
CPOD and SSA; responsibility

| for the contents of the trailers is
| excluded. |
| Correct, the contents will remain
in the FEMA trailer and will be

prime mover to the established
CPOD by the IMAT.

The state will 31gn for the FEMA |
commodities. The vendor will
track and deliver the trailers !

' using the same accountability |
' procedures. |

i
uEra= Y

| Once received at the SSA the
trailer will be state property and
accountable. FEMA trailers will
be returned to the SSA from the
CPOD by the vendor’s prime
movers for FEMA pick up.
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Amendment #2
Questions and Answers

IFB Section, Page Number Vendor/Contractor Question Agency Response

25.] Section 4.1.1.D - Shuttle, Page 5 | For billing purposes, are shuttle | Yes, they will be considered
r' - movements of FEMA trailers MEMA assets and billed at the
' ' compensated at the same daily | vendors established prime mover 'I
| prime mover rat¢ as movements | rate.
| of contractor-leased trailers? | Gheaatacs;la st o

Receipt of Amendment #2 Acknowledged:

Total Transportation of MS, LLC

Company:
By: CZN? &Ub@d
Printed Name: Chris Wood

Title: Manager, Enterprise Sale:
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