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behalf of the Mississippi
Emergency Management
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sions in response to an Invi-
tation for Bids (IFB) for the
update of District 1 Hazard
Mitigation Plans. A copy of
the IFB, District 1 Hazard
Mitigation Plan Update, RFx
No. 3160007784 may be
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Burns at 601-359-5286,
osss@dfa.ms.gov and at 501
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1301, Jackson, Mississippi
39201, or by visiting

https://www.msema.org/re
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will be received until 1:00
PM Central Standard Time
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District 1 Hazard Mitigation Plan Update

IFB RFx# 3160007784

Bids Due: February 19, 2026 | 1:00 PM Central Standard Time

Bid Opening: February 19, 2026 | 2:00 PM Central Standard Time

REGISTRY OF BIDS
Bidder Bid Price Date Time
1. Chloeta $53,924.45 2/17/26 1:25 PM
2. Katmai Preparedness Solutions $71,290.00 2/17/26 6:43 PM
3. The Resiliency Initiative $64,575.00 2/18/26 3:00 PM
4, Centurion Solutions LLC $90,371.00 2/19/26 10:32 AM
5. Witt O’'Brien’s LLC $98,595.00 2/19/26 10:43 AM
6. Louisiana State University obo SDMI | $86,748.00 2/19/26 12:04 PM
7. Integrated Solutions Consulting $89,000.00 2/19/26 12:09 PM
8.
9,
10.
BID OPENING ATTENDANCE
Name o~ Title/Agency
Sallie Sones S(M SV — Contract Officer/MEMA

April Burns (ot L Bune)

Digitally signed by April S. -
D 2028.03.30 14,5348 0500 Deputy Director, 0SSS /DFA

Lance Fulcher Lance Fulcher

Digitally signed by Lance Fulch .
Date: 2026.05.31 062524 0sa0| Director, 0SSS/DFA




INVITATION FOR BIDS
District 1 Hazard Mitigation Plan Update
RFx #3160007784
OSSS Compliance Review

NP

243)alo

Bidder: Centurion Solutions LLC Price(s): $90,371.00
AGENCY MUST REVIEW BIDS AND CONFIRM
Please Initial to Confirm
Submission Compliance
Requirement Notes (PDF Page Number)

Bid Submitted Timely — 1:00PM | February 19, 2026

2/19/2026 | 10:32 AM

X | Attachment A — Bid Cover Sheet pp. 3-5
Signed? Yes [ No p.3
X | Attachment B — Bid Form pp. 8-10
Signed? Yes [ No p. 10
Release of Bid as Public Record Completed? Yes [JNo p. 10
Redacted Copy? [ Yes No Included? [ Yes No | N/A
X | Attachment C - References pp. 12-14
At least 3?7 X Yes [JNo pp. 12-14
Minimum Requirements
Requirement Notes (PDF Page Number)
Experience: Vendor must have been in business and provided services similar
in requirements and scale to those described in this IFB for a minimum of five | p. 3 | 14 years
(5) years.
Certifications/Accreditation/Licenses: Provide a brief paragraph describing
R | the abilities, qualifications, certifications and experience for each person who | pp. 6-7
will be assigned to provide the required services for this project.
MEMA will conduct reference checks and complete scoring.
Reference Score — 12 Points Total: A minimum score of six (6) on the |\J0 Y Q.Qe_ N C MO S
. Reference Score Sheet (Attachment C) from reference interviews by agency staff %c r%_ 40 P( e
with two (2) bidder references (for a total minimum scoring requirement of ’ o I 5‘ 3|
twelve (12) points), as well as all other requirements of this IFB.
X | Registered in MAGIC 3102115535
X | Good Standing/Registered with MS SOS
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INVITATION FOR BIDS
District 1 Hazard Mitigation Plan Update
RFx #3160007784
OSSS Compliance Review

N2TI28, 952 At aboutinlanik

A Michael Watson

STCRTTARY OF STATT

This iz not an official certificate of good standing.

Neme Higtogy_____ S R R
Name Name Type
Centurion Solutions, LL.C Legat

Business Information - - o
Business Type: Limited Liability Company
Business ID: 1356344
Status: Good Standing
Effective Date: 09/012022
State of Incorporation: ™

Principal Office Address: ‘;25 Sh“g%ﬁsm
Registered Agent

Name

REGISTERED AGENTS, INC

270 TRACE OOLONY PARK STE B

RIDGELAND, MS 39157

pﬁicers & Directors

Name Tithe
Douglas Jackson
425 Shady Creek Dr. Manager

Bryan, TX 77808

shesd -t nk
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

Cover Letter
February 19, 2026

Mississippi Department of Finance and Administration
501 North West Street, Suite 1301 C

Jackson, Mississippi 39201

ATTN: April Burns, Bid Coordinator

(601) 359-5286

osss@dfa.ms.gov

RE: Proposal for IFB RFx Number 3160007784 District 1 Hazard Mitigation Plan Update

Please accept the following proposal, which outlines Centurion Solutions LLC technical and
operational qualifications to develop a District 1 Hazard Mitigation Plan Update for the State of
Mississippi. Centurion Solutions LLC will comply with all the work requirements, terms and
conditions specified in IFB RFx Number 3160007784.

The Client is seeking to secure the consulting services of a qualified, experienced, and
professional firm capable of designing an updated Plan for the District that will receive local, State,
and FEMA approval and adoption. The Plan will address all the relevant components of the
existing Plan as well as integrate new planning information obtained from this update. It will meet
the requirements outlined in 44 CFR Part 201 (Mitigation Planning) and FEMA Local Mitigation
Planning Policy Guide (FP 206-21-0002). The plan will be developed in coordination with all

relevant jurisdictions. Ug,tlﬂ{ﬁ[o W
Centurion Solutions. LLC is a certified Service-Disabled Veteran Owned 3 ASSESS
Small Business and Historically Underutilized Business established in 2012 ' )) m
specializing in providing risk management and risk mitigation solutions to L5 N RasPoND

clients in both the public and private sectors nationwide. Founded by U.S. W
Military veterans, Emergency Response specialists, and Law Enforcement

officials with extensive Homeland Security and Emergency Management experience, our team
specializes in providing solutions to operational and preparedness issues. We believe that a
holistic approach to risk management and mitigation provides the best solutions. Centurion
Solutions brings a culture of professionalism, attention to detail, accountability, relentless
performance, and out-of-the-box thinking to meet each client's needs.

We have a team of experts with substantial experience in hazard mitigation planning, risk and
vulnerability assessment, critical facility identification, multi-jurisdictional coordination, and
compliance with FEMA, state, and local standards. We have completed county multi-jurisdictional
plans and updates, school district hazard mitigation plans and updates, and state agency hazard
mitigation plans in addition to emergency operations planning, training, and exercises.

Unlike most competitors, Centurion Solutions’ executives, directors, and managers all play a role
in every project. Our prices reflect a small consulting company, but our staff brings vast field
experience that is applied to all projects. Our team of experts includes project managers, risk
analysts, preparedness planners, trainers and responders, all of whom are trained and
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

credentialed in developing and delivering first-rate risk management and risk mitigation programs
that meet and exceed standards of compliance set by the Federal Emergency Management
Agency (FEMA), Occupational Safety and Health Administration (OSHA), American National
Standards Institute (ANSI), the National Fire Protection Agency (NFPA), and the State of
Mississippi.

At Centurion, we take immense pride in the core values that underpin our work and define our
team. Our commitment to honesty, flexibility, focus, and delivering exceptional results is the
driving force behind everything we do. These values set us apart. We are not just a company;
we are your partners in success. Trust us to deliver solutions that are tailor-made for your needs
and experience the difference that our unwavering commitment to these values can make.

Our experience with similar complex and multi-layered projects equips us to provide an efficient
and cost-effective service that is compliant with all requirements identified in the IFB. Our
approach, implemented by our talented and expert staff, will ensure that District 1 meets its
program objectives, on time and within budget.

The undersigned is authorized to bind Centurion Solutions, LLC in a contract, and will remain the
point of contact for all issues regarding this proposal and if awarded, the project. Thank you for
your consideration.

Respectfully Submitted,

770.,,204/@\ |

President dnd Chief Executive Officer
Centurion Solutions, LLC
979-571-5213
dcjackson@centurion-solutions.com
425 Shady Creek Drive, Suite 1001
Bryan, Texas 77808
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

Attachment A — Bid Cover Sheet

Attachment A

BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM
CST, February 19, 2026. Do notinclude pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID - 1:00 PM CST, February 19, 2026- IFB # 3160007784 - [Bidding

Company Name]

Name of Company: Centurion Solutions LLC

Quoted By: Douglas C. Jackson

ZC b

Signature:

Address: 425 SHﬁdy Creek Drive

City/State/Zip: Bryan, TX 77808

Telephone: 979-571-5213

Fax Number: N/A

E-Mail Address: dciackson@centurion-solutions.com

Name and phone number of Company Representative to be contacted by Agencies seeking to

contract for services pursuant to this IFB: Douglas C. Jackson, 979-450-4658

In addition to providing the above contact information, please answer the following questions

regarding your company:

What year was your company started? 2012

How many years has the firm been in business of performing the services called for in this IFB?

14 years

17
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation.
Home office/Principal Place of Business: 425 Shady Creek Drive, Bryam TX 77808

Place of Incorporation: Brazos County, Texas

If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to complete a hazard mitigation plan update for MEMA?

Our personnel will travel to the District to conduct meetings and gather information.

They will then conduct analysis and develop the plan update working at their offices. Questions

reagrding the plan will be managed via email/phone/virtual meetings.

Is your company currently for sale or involved in any transaction to expand or to become acquired
by another business entity? If yes, please discuss the impact both on organizational and

directional terms.
No.

Is your company licensed and/or certified to update a hazard mitigation plan as required by any

and all applicable Federal and State law(s)?

Yes

18
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB.
No specific licenses or permits are required to perform these services. Assigned staff all have

training and experience desiging HMPs. The team will be composed of experienced,

Certified Emergency Managers, flood plain managers, and GIS specialists.

For how many customers has your company provided hazard mitigation plan updates or related

work in the past five years?
In the past 5 years we have completed over 25 projects related to emergency management, disaster

preparedness and hazard mitigation. This includes 8 hazard mitigation plans, state energey security plans,

continuity plans, and emergency operations plans.

What is the largest customer your company has provided hazard mitigation plan updates or

related work for in the past five (5) years?
State of Mississippi and State of Tennessee Energy Security Plans (hybrid security, hazard and mitigation

action plans) and a MUHMP for the Kentucky Community and Technical College System (16 colleges,

72 campuses) spread across Kentucky.

Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff.

Centurion Solutions LLC provides specialized consulting services related to safety, security and

disaster preparedness. These services include analysis, plan development, and training based

on FEMA, DHS, OSHA and DOE guidelines.

19
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

Project Approach

Centurion Solutions fully understands the Scope of Work listed within the IFB and the process
needed to update the District 1 Hazard Mitigation Plan that meets state and FEMA Region 4
approval. Our strategy for developing and updating multi-jurisdictional hazard mitigation plans
focuses on the planning process. We believe the relationships built and the information
exchanged during the planning process will remain beyond the final plan. Our dedicated
professionals have expertise in project management, hazard mitigation planning, and
communication. We understand the stakeholders have varying (and occasionally competing)
agendas, requirements, and opinions. While these differences can add complexity and
challenges to plan development, they contribute to a plan that is richer and more complete than
one developed without debate.

The Centurion team knows that planning is the foundation for all mitigation across the state. Our
experience allows us to promote a mutual understanding of the benefits of risk informed
planning and decision making to create stronger support for the mitigation planning process. We
understand why mitigation planning is so important and we can effectively communicate that
importance to stakeholders to get the best engagement and information sharing possible.
Collaborating with stakeholders while leveraging our experience as both responders and
planners provides an opportunity for us to expand mitigation planning and project support while
also encouraging community engagement.

We will engage District 1 jurisdictions and stakeholders to develop a Hazard Mitigation Council
representing the participating jurisdictions Centurion Solutions will work closely with the Hazard
Mitigation Council to review previous plan components, gather required new data, assess the
status of previous mitigation actions, and develop new mitigation actions. We understand the
timeline for this project and will coordinate with the Hazard Mitigation Council to conduct
planning meetings in locations and at times most effective for participation.

44 CFR 201 and the FEMA Local Mitigation Planning Policy Guide also focus on the hazard
mitigation planning process along with other required content including risk assessment,
mitigation strategy, plan maintenance, and adoption documentation. Our planning process will
extend beyond the stakeholders and provide many opportunities for the public, neighboring
communities, local and regional agencies that have a role in mitigation activities, and those with
development authority to engage and contribute to the planning process. We will include
businesses, academia, private organizations, non-profit organizations, and community lifelines
in the planning process.

Our team will stress that the intent of the plan update is to continue to represent the
jurisdictions’ overall strategy to enhance resilience to natural occurring hazards, ensuring the
safety and wellbeing of District 1 residents. As the plan update reflects how the current
conditions have changed since the last plan, we will also work closely with stakeholders to
ensure the plan developed follows the recommendations provided.

Our team understands the hazard mitigation plan development process for new plans and
updating existing plans. We bring a team of experts to this project who have all the experience
and credentials to complete all aspects of this project. We understand the importance of
stakeholders and public input with both current plan status updates and the development of new
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

mitigation strategies. Our team has completed FEMA approved hazard mitigation plans and
plan updates at local, county, multijurisdictional, and state levels. Our approach supports clients
developing hazard mitigation plans by acting as both a subject matter expert, providing
information, best practices, and advice — and by acting as a facilitator supporting the clients
decisions, needs, and requirements. Our planning meetings serve to combine both qualities
through scheduled in-person meeting sessions.

This approach will assist in providing a framework for incorporating all stakeholders and the
public into the planning process, consistent with FEMA requirements, Our team has identified
basic objectives aligned with each section of the FEMA Local Mitigation Planning Policy Guide (
Effective April 11, 2025), corresponding by Task for decisive task requirements and
descriptions.

Kick Off meeting, Hazard Mitigation Council meetings, and Public meetings will be conducted in
person with meeting facilitation and data documentation by the Centurion Solutions team.
Additional agency specific meetings for data collection may be conducted virtually. Phone calls
and emails may also be used to gather plan update information.

A public engagement plan will be developed in coordination with the Hazard Mitigation Council
to determine the best ways to solicit feedback from the public as well as stakeholders. Public
meetings will be held in locations and on days and times determined to be most effective for
participation. Additional methods will be considered including social media surveys, mailers, and
direct contact with local groups and organizations.

Timeline challenges will include timely receipt of requested information and data from Hazard
Mitigation Council members, key stakeholders, and other planning partners. Our team will
provide assistance, guides, and timelines to make the data gathering process as easy as
possible for everyone. Information will be sent out in advance of meetings to facilitate productive
discussion on the status of current plan mitigation actions. Specific jurisdiction information may
also be sent out for review and feedback outside of regularly scheduled meetings.

It is important to ensure that the draft District Hazard Mitigation Plan is accessible to all project
stakeholders and the entire community for review and comment. With the guidance of the
Hazard Mitigation Council, plan drafts will be made accessible electronically and in hard copy as
needed to facilitate this. This may include posting the draft on a county website, community
websites, emailing links to the draft to stakeholders and local organizations, and providing hard
copies to public locations.

A Final Draft of the District Hazard Mitigation Plan will be provided to each jurisdiction, the
Hazard Mitigation Council, and the public for review. Once approved the draft will be submitted
to the Mississippi Emergency Management Agency (MEMA) with the Local Review Tool for
review and comment. Once MEMA approves the Final Draft, it will be forwarded to FEMA
Region 4 for approval. During this time Centurion Solutions will also assist with plan adoptions
by each jurisdiction in anticipation of FEMA Region 4 approval.
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

Attachment B - Bid Form

Attachment B

BID FORM
Company Contact Person Telephone Number
Centurion Solutions, LLC. Douglas Jackson 979-450-4658

The maximum contract price for the update of District 1 Hazard Mitigation Plans shall be al!
inclusive. The “all-inclusive” price shall include all associated costs with no additional or hidden
fees. Bidder shall also submit a Cost Analysis and Breakdown Sheet detailing all professional
fees and expenses in a manner that supports the total maximum contract price submitted. The
contract award will be based solely on the maximum contract price submitted below. The Cost
Analysis and Breakdown Sheet will be considered Af/:tachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed for the invoice period. Payment will be made in arrears (after the services have been
provided) at the amount and interval (i.e., monthly, quarterly, etc.) as agreed upon by the
awarded contractor and MEMA prior to submission to PPRB for contract approval. At no time
shall the contract exceed the Maximum Contract Price per year listed below.

Total all-inclusive Maximum Contract Price: $$90.371 .00 JYEAR
**Bidder must submit a price per year. The initial contract term will be one year. MEMA, at its
sole discretion, may amend this contract and renew it for three (3) periods of twelve {12) months

each under the same or amended terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the required contract clauses (Attachment E);

4. That the company will perform the services required at the prices quoted above;

20
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

10.

11.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

The Contractor represents that its workers are licensed, certified, and possess the requisite
credentials to perform the work specified in the Invitation for Bids and Attachments thereto;
and,

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

OFFEROR’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the offeror represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
offeror cannot make such a representation, a full and complete explanation shall be
submitted in writing with the offeror’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release if Bid as Public Record. Bidder shall acknowledge which of the following statements
is applicable regarding release of its bid as a public record. A bidder may be deemed non-
responsive if the bidder does not acknowledge either statement, acknowledges both
staterments, or fails to comply with the requirements of the statement acknowledged. Choose
one:

O Along with a complete copy of its bid, bidder has submitted a second copy of the bid
in which all information bidder deems to be confidential commercial and financial

21
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

information and/or trade secrets is redacted in black. Bidder acknowledges that it may be
subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations if
MEMA or the Public Procurement Review Board determine redactions were made in bad
faith in order to prohibit public access to portions of the bid which are not subject to Miss.
Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder acknowledges
and agrees that MEMA may release the redacted copy of the bid at any time as a public
record without further notice to bidder. A bidder who selects this option but fails to
submit a redacted copy of its bid may be deemed non-responsive.

{2 Bidder hereby certifies that the complete unredacted copy of its bid may be released
as a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information and/or
trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19,
and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request to inspect,
examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-9(1)(a). A
bidder who selects this option but submits a redacted copy of its bid may be deemed non-
responsive.

Company Name: Centurion Solutions, LLC.

Printed Name of Representative: Douglas Jackson

Date: 02/19/2025

Signature:

74
v

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.

22
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

Cost Analysis & Breakdown

Centurion Solutions is pleased to offer the State of Mississippi a firm/fixed price of $90,371.00 to
develop an update to the District 1 Hazard Mitigation Plan. This price is applicable for all tasks
necessary to complete the update of the HMP from initial activities through FEMA acceptance
and jurisdictional adoption. This price includes all direct and indirect costs (labor, supplies,

services, travel, etc.).

We are prepared to commence work immediately upon contract award and are confident that
we can meet all requirements. The price quoted is valid for 180 days, and if selected, for the
duration of the contract.

LABOR RATES
Position Rate
Project Manager/Senior Planner $80.00
Planner $75.00
GIS Specialist $60.00
Admin Coordinator/Technical Writer $40.00
Phase 1 - Phase 3 - Phase 4 —
Organizing Phase 2 - Update Plan Totals
Plan & Update Risk Mitigation Maintenance
Resources Assessment Strategy & Adoption
Labor $13,200.00 $15,440.00 $9,300.00 $8,280.00 $46,220.00
Travel/Lodging $9,084.00 $8,701.00 $9,345.00 $9,029.00 $36,159.00
Consumables $535.00 $480.00 $345.00 $4,000.00 $5,360.00
Misc $907.00 $584.00 $379.00 $762.00 $2,632.00
Totals $23,726.00 $25,205.00 $ 19,369.00 $22,071.00 | $90,371.00
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

Attachment C - References

Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company: Mississippi Development Authority

Dates of Service: June 2023 - Ongoing

Contact Person: Lisa Cambell

Telephone Number; 801-359-6641
Cell Number: 601-359-6600

E-mail: lcampbell@mississippi.org

Alternative Contact Person (optional): Pierre Andrews

Telephone Number: 601-359-4525

Cell Number:

E-mail: PAndrews@mississippi.org

REFERENCE 2
Name of Company: Granite School District

Dates of Service: Sept 2023-May 2025

Contact Person: Donald Adams

Telephone Number: 385-646-4597

Cell Number:
E-mail: dadams@graniteschools.org

23
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

Alternative Contact Person (optional): Roger Brooks

Telephone Number: 385-646-8724

Cell Number:
E-mail: rabrooks@graniteschools.org

REFERENCE 3
Name of Company: Kentucky Community & Technical College System

Dates of Service: 2016-Ongoing

Contact Person: Christy Giles
Telephone Number: 859-256-3323

Cell Number: 859-753-6186
E-mail; christy.giles@kctcs.edu

Alternative Contact Person (optional): Todd Gray

Telephone Number:
Cell Number: 859-753-8441

E-mail: [.t-gray@hotmail.com

REFERENCE 4
Name of Company: California Department of State Hospitals

Dates of Service: Feb 2022-May 2024

Contact Person: Sean Tracy

Telephone Number; 916-562-2556

Cell Number:

E-mail: Sean.tracy@dsh.ca.gov

Alternative Contact Person (optional): Sean Smith

Telephone Number:
Cell Number: 916-879-2740

E-mail: SSMith@dr-experts.com

24
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update

REFERENCE 5
Name of Company: Rusk County, TX

Dates of Service: Feb 2018-Nov 2021

Contact Person: Patty Sullivan

Telephone Number: 903-657-0326

Cell Number:

E-mail: Psullivan@co.rusk.tx.us

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

25
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Centurion Solutions Proposal for IFB RFx Number 3160007784 District 1 Hazard
Mitigation Plan Update
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INVITATION FOR BIDS
District 1 Hazard Mitigation Plan Update

RFx #3160007784 %\,\\}Qf
OSSS Compliance Review ' 6\\ ;),?,\aLw
Bidder: Chloeta Price(s): $53,924.45
AGENCY MUST REVIEW BIDS AND CONFIRM
Please Initial to Confirm
Submission Compliance
Requirement Notes (PDF Page Number)

Bid Submitted Timely — 1:00PM | February 19, 2026

2/7/2026 | 1:25 PM

X | Attachment A — Bid Cover Sheet pp. 1-3
Signed? X Yes [No p. 1
X | Attachment B — Bid Form pp. 8-10
Signed? Yes [INo p. 10
Release of Bid as Public Record Completed? Yes [ No p. 10
Redacted Copy? [ Yes No Included? [ Yes No | N/A
Xl | Attachment C - References pp- 12-14
At least 37 X Yes [No pp. 12-14
Minimum Requirements
Requirement Notes (PDF Page Number)
Experience: Vendor must have been in business and provided services similar
in requirements and scale to those described in this IFB for a minimum of five | p. 1; 17 years
(5) years.
Certifications/Accreditation/Licenses: Provide a brief paragraph describing
X | the abilities, qualifications, certifications and experience for each person who | pp. 2-7
will be assigned to provide the required services for this project.
MEMA will conduct reference checks and complete scoring.
Reference Score — 12 Points Total: A minimum score of six (6) on the
O Reference Score Sheet (Attachment C) from reference interviews by agency staff Score: | Q
with two (2) bidder references (for a total minimum scoring requirement of '
twelve (12) points), as well as all other requirements of this IFB. NANTNS 3’&‘3’ D
No registration found under
. Chloeta Holdings LLC.
R din M
=t || Registered'in MAGIC Chloeta Fire, LLC-
3102025225

Good Standing/Registered with MS SOS
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INVITATION FOR BIDS

RFx #3160007784
OSSS Compliance Review

ahaut biarnik

Michael Watson

Natme History
Name
Chioeta Holdings LLC
Chioeta Fire, LLC

Buxiness Information
Business Type:
Business ID:

Statuns:
Effective Date:
State of Incorporation:

Principal Office Address:

Registered Agent
Name

C T CORPORATION SYSTEM
8927 Lorraine Rd. Suite 204-A
Gulfport , MS 39503

Officers & Directors

STCRETARY OF STATT

Legal

Previous Legal

Limited Liability Company
1202439

Good Standing
02212020

K

701 Cedar Lake Blwd, Suite 320
Oklahonma City, OK 73114

Nama

Matk Masters

701 Cedar Lake Blvd, Suite 320
Oklahoma City, OK

shoul sk

Title

Manager
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Attachment A
BID COVER SHEET
Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM
CST, February 19, 2026. Do not include pricing or any bid content in the body of the email.
PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID - 1:00 PM CST, February 19, 2026- IFB # 3160007784 - [Bidding

Company Name]

Name of Company: Chloeta

Quoted By: Jo Kephart; Vice President, Bids & Proposals

Signature: 9‘9 /{W

Address: 701 Cedar Lake Boulevard, Suite 320

City/State/zip: Oklahoma City, OK 73114

Telephone: 877-245-6382

Fax Number: 877-245-6382 (Same as phone)

E-Mail Address: jo-kephart@chloeta.com

Name and phone number of Company Representative to be contacted by Agencies seeking to

contract for services pursuant to this IFB: JO Kephart, 877-245-6382

In addition to providing the above contact information, please answer the following questions

regarding your company:

What year was your company started? Our firm was founded in 2008.

How many years has the firm been in business of performing the services called for in this IFB?

Chloeta has been performing these services for seventeen (17) years.
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Please provide the physical location and mailing address of your company’s home office, principal
Physical/Mailing Location of Chloeta's Home Office

place of business, and place of incorporation.
& Principal Place of Business: 701 Cedar Lake Boulevard, Suite 320, Oklahoma City, OK 73114

Place of Incorporation: State of Oklahoma

If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to complete a hazard mitigation plan update for MEMA?
Planning and coordination for this project would be completed virtually using secure, reliable

collaboration platforms. To ensure effective stakeholder engagement, we have budgeted

$3,440.30 in travel expenses to support in-person participation at the four (4) planned public

meetings. This approach enables Chloeta to maintain strong responsiveness throughout the

duration of the contract.

Is your company currently for sale or involved in any transaction to expand or to become acquired
by another business entity? If yes, please discuss the impact both on organizational and

directional terms.
No, Chloeta is not currently for sale or involved in any transactions to expand or become acquired

by another business entity.

Is your company licensed and/or certified to update a hazard mitigation plan as required by any

and all applicable Federal and State law(s)?
Our firm meets all applicable Federal and State requirements to update hazard mitigation plans

in compliance with FEMA regulations (44 CFR Part 201).
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List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB.
While no specific professional license or certification is required by Federal or State law to prepare

or update hazard mitigation plans, our staff possess the requisite qualifications, experience, and

training to perform this work.

For how many customers has your company provided hazard mitigation plan updates or related

work in the past five years?

Chloeta has provided hazard mitigation and related emergency management services for forty-five

(45) total customers in the last five (5) years. Of these engagements, twelve (12) customers have

received or are receiving hazard mitigation planning and update services.

What is the largest customer your company has provided hazard mitigation plan updates or

related work for in the past five (5) years?

Chloeta updated the Hazard Mitigation Plan for the Cherokee Nation of Oklahoma. At the time of

the 2023 plan update, the Nation’s jurisdiction encompassed an estimated population of 1,374,000

people across fourteen (14) counties in northeastern Oklahoma. The geographically expansive

planning area required extensive coordination with tribal departments, local governments, and

stakeholders, making it one of Chloeta’s largest and most complex hazard mitigation planning efforts.

Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff.

Chloeta delivers expert hazard mitigation planning services, including project management, risk

and vulnerability assessments, GIS analysis, mitigation strategy development, public engagement,

and FEMA regulatory compliance. Our staff includes seasoned planners, engineers, GIS analysts,

and public engagement specialists supported by our nationwide cadre of subject matter experts.

Team members hold advanced degrees and professional certifications in emergency management,

planning, engineering, and GIS.
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6.2 Required Certification, Accreditation, and/or Licenses

Provide a brief paragraph describing the abilities, qualifications, certifications and experience for each person
who will be assigned to provide the required services for this project.

Chloeta proposes a multidisciplinary project team with the certifications, licensure, and experience required to
successfully perform the scope of work. The table below provides a summary of the qualifications, professional

credentials, and relevant experience for each individual assigned to provide services under this project.

Project Personnel

Name Qualifications

Troy Project Management Professional (PMP) and FEMA Continuity of Operations (COOP) Master
German, Practitioner with more than 20 years of experience in emergency management, hazard
Project mitigation, and continuity planning. Led hazard mitigation planning efforts for multiple
Manager jurisdictions, directing planning committees, risk assessments, and compliance documentation

Caylee Franz,

through FEMA approval. Brings extensive experience in multi-agency coordination,
regulatory compliance, and stakeholder engagement, supported by advanced ICS/NIMS
leadership qualifications and more than 700 hours of FEMA Emergency Management Institute
coursework. Background includes senior disaster response leadership with the Oklahoma
Highway Patrol and project management oversight at Chloeta.

Provides administrative coordination, schedule tracking, and stakeholder support for hazard

Project mitigation and emergency management projects. Holds a Bachelor of Science in Psychology
Manager and has hands-on experience assisting project managers with task and milestone tracking,
Assistant documentation control, invoicing, and internal reporting to support accurate, on-time
deliverables. Supports day-to-day coordination for CWPP and mitigation planning efforts,
including quality control, revision tracking, and communication across multidisciplinary
teams.
Mallory ' Emergency preparedness planner with fifteen (15) years of experience supporting public health
Darais, and emergency management programs at the state and local levels. Brings strong expertise in
Senior data-driven planning, capability and gap assessments, and evaluation in support of Hazard
Emergency Mitigation Plans, Emergency Operations Plans, and continuity planning efforts. Background
Management  includes public health preparedness, hospital emergency management, and HSEEP-compliant
Planner planning and evaluation. Supports plan development, workshops, and analytic reporting to
inform leadership decision-making and plan approval.
Moriah ' Extensive experience developing, reviewing, and guiding Hazard Mitigation Plans at both the
Stanford, state and local levels. As Team Lead for the Oklahoma Department of Emergency
Emergency Management’s Hazard Mitigation and Resiliency Division, managed local HMP reviews,
Management  provided technical assistance to jurisdictions, and led updates to the State of Oklahoma Hazard
Planner Mitigation Plan in alignment with current FEMA guidance. Brings strong expertise in GIS-
based risk assessment, compliance gap analysis, and stakeholder coordination, and has
facilitated workshops and developed plan templates to support adoption-ready deliverables.
Augustin Licensed Professional Engineer and environmental compliance subject matter expert with
Moses, more than 40 years of experience supporting infrastructure, environmental planning, and risk

~ assessment programs. Holds two (2) Master of Civil Engineering degrees with concentrations




Professional
Engineer

Meredith
Kemp, Public
Engagement
Specialist

Rook Spears,
GIS Analyst

K CHLOETA

701 Cedar Lake Blvd, Suite 320
Oklahoma City, OK 73114

chloeta.com | (877) 245-6382

in environmental and soil engineering and brings extensive expertise in NEPA compliance,
environmental assessments, and engineering review gained through senior roles with the
Federal Aviation Administration and private-sector engineering firms. Provides technical

review of proposed mitigation actions to ensure feasibility, environmental compliance, and |,

regulatory defensibility.
Strategic communications and public engagement specialist with ten (10) years of experience
supporting federal and state emergency management, environmental planning, and mitigation

programs. Holds a Master of Business Administration and brings extensive experience leading |
public outreach, stakeholder facilitation, and public comment management. At Chloeta, leads

public engagement for Hazard Mitigation Plans, wildfire mitigation, and environmental
planning projects, including public meeting facilitation, online outreach, and cross-

jurisdictional coordination. Background includes crisis and risk communications, Tribal |

consultation, and regulatory communications, supported by FEMA ICS training through ICS- |

400 and 1S-700/800.

' GIS analyst with specialized expertise in wildfire, hazard, and risk mapping for state, Tribal,

and local jurisdictions. Holds a Bachelor of Arts in Geography and has extensive experience
conducting wildfire risk modeling, geospatial analysis, and vulnerability mapping. At Chloeta,
leads geospatial product development for mitigation planning projects, producing defensible
maps, dashboards, and interactive tools using ArcGIS Pro, ArcGIS Online, and ArcGIS
Enterprise. Qualifications include NWCG S-341 GIS Specialist training and FEMA ICS
coursework (IS-100, 200, 700. 800).
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6.4 Bidder Qualifications

1. The ability, capacity, skill, and financial resources to perform the work or provide the service required

Chloeta brings extensive experience in hazard mitigation and emergency management planning, supported by
personnel with direct operational backgrounds. Chloeta employs 127 full-time staff and maintains a national cadre
of more than 120 qualified emergency management professionals with diverse expertise in incident management
and emergency response training. Our personnel have managed complex incidents, including wildland fires,
hurricanes, oil spills, floods, tornadoes, and terrorist attacks, providing the operational perspective necessary to
develop hazard mitigation plans that are technically defensible, implementable, and realistic. This operational
expertise is supported by an efficient and scalable organizational structure designed to meet government contracting
requirements, ensuring both administrative and technical capacity throughout the period of performance. Chloeta
affirms that it possesses the financial strength and operating resources necessary to perform the required services,
with approximately $30 million in annual revenue and access to a $5 million revolving line of credit, providing
sufficient capacity to support project staffing, scheduling, and deliverable requirements without financial constraint.

2. The ability of the bidder to perform the work or provide the service promptly or within the time specified,
without delay or interference

Chloeta has a demonstrated ability to complete hazard mitigation planning projects within established schedules
without contractor-caused delays or interference. This performance is supported by a robust staffing model that
includes dedicated full-time personnel and a national cadre of qualified emergency management professionals,
allowing Chloeta to scale resources as needed to maintain schedule commitments. Our project management
approach emphasizes clear task sequencing, milestone tracking, and predictable coordination with participating
jurisdictions and state partners, supporting steady progress, early identification of issues, and timely resolution of
comments throughout the planning process.

3. The character, integrity, reputation, judgment, experience, and efficiency of the bidder
Chloeta’s vision is to deliver work that matters by serving as a trusted, ethical partner to our clients. We provide

mission-critical, compliant solutions that strengthen public safety, support

responsible stewardship of public funds, and create lasting, positive impact for WO R K A
the communities we serve. Chloeta brings extensive experience delivering N’\‘

* |

Local and Multi-Jurisdictional Hazard Mitigation Plans that advance through
state and FEMA review without material resubmittals. Our team applies sound TH A T

professional judgment in balancing regulatory requirements with local capacity,
ensuring plans remain practical, defensible, and implementable. Chloeta’s work M A TTE R S

reflects a commitment to transparency, collaboration, and efficient use of

stakeholder time and resources.

4. The quality of performance of previous contracts or services

Quality assurance is built into every step of Chloeta’s hazard mitigation planning process. All plan sections,
technical analyses, meeting documentation, status updates, and coordination materials will undergo internal review
prior to submittal to MEMA, the District 1 Hazard Mitigation Council, or FEMA. Chloeta will maintain
standardized templates and internal review protocols to ensure consistency, clarity, and compliance across all
jurisdictions included in the District 1 plan update. When potential risks, data gaps, or schedule delays are identified,
Chloeta will promptly notify MEMA and coordinate on appropriate mitigation strategies.
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Chloeta adheres to a strict ISO 9001:2015 Certified Quality Management System
(OMS) in the performance of all contract management and associated activities. Our
team is committed to providing the highest quality services designed to meet the needs
of clients and projects. It is our policy that all technical consulting services, planning
analyses, and data collection activities be of the highest quality, appropriately
documented, and technically defensible. Our QMS is designed to ensure that the quality
of services and data generated by the Team meets or exceeds client and project
requirements and complies with all applicable federal, state, and agency standards.



Attachment B

BID FORM
Company Contact Person Telephone Number
Chloeta Jo Kephart 877-245-6382

The maximum contract price for the update of District 1 Hazard Mitigation Plans shall be all
inclusive. The “all-inclusive” price shall include all associated costs with no additional or hidden
fees. Bidder shall also submit a Cost Analysis and Breakdown Sheet detailing all professional
fees and expenses in a manner that supports the total maximum contract price submitted. The
contract award will be based solely on the maximum contract price submitted below. The Cost
Analysis and Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed for the invoice period. Payment will be made in arrears (after the services have been
provided) at the amount and interval (i.e., monthly, quarterly, etc.) as agreed upon by the
awarded contractor and MEMA prior to submission to PPRB for contract approval. At no time
shall the contract exceed the Maximum Contract Price per year listed below.

Total all-inclusive Maximum Contract Price: S 53,924-45 /YEAR

**Bidder must submit a price per year. The initial contract term will be one year. MEMA, at its
sole discretion, may amend this contract and renew it for three (3) periods of twelve (12) months
each under the same or amended terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the required contract clauses (Attachment E);

4. That the company will perform the services required at the prices quoted above;
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10.

11.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

The Contractor represents that its workers are licensed, certified, and possess the requisite
credentials to perform the work specified in the Invitation for Bids and Attachments thereto;
and,

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi. '

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

OFFEROR’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the offeror represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
offeror cannot make such a representation, a full and complete explanation shall be
submitted in writing with the offeror’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release if Bid as Public Record. Bidder shall acknowledge which of the following statements
is applicable regarding release of its bid as a public record. A bidder may be deemed non-
responsive if the bidder does not acknowledge either statement, acknowledges both
statements, or fails to comply with the requirements of the statement acknowledged. Choose
one:

[0 Along with a complete copy of its bid, bidder has submitted a second copy of the bid
in which all information bidder deems to be confidential commercial and financial
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information and/or trade secrets is redacted in black. Bidder acknowledges that it may be
subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations if
MEMA or the Public Procurement Review Board determine redactions were made in bad
faith in order to prohibit public access to portions of the bid which are not subject to Miss.
Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder acknowledges
and agrees that MEMA may release the redacted copy of the bid at any time as a public
record without further notice to bidder. A bidder who selects this option but fails to
submit a redacted copy of its bid may be deemed non-responsive.

{7 Bidder hereby certifies that the complete unredacted copy of its bid may be released
as a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information and/or
trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19,
and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request to inspect,
examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-9(1)(a). A
bidder who selects this option but submits a redacted copy of its bid may be deemed non-
responsive.

Company Name: Chloeta

Printed Name of Representative: JO Kephart

Date: 02/04/2026

Signature: 9“’ /{W

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.
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8.1.2 Cost Analysis and Breakdown Sheet

Chloeta is committed to providing our clients with the highest level of value through our services. Our total proposed
cost for this effort is $53,924.45, which is a comprehensive, fully burdened amount te cover every cost element
necessary to deliver the services described in the scope of work. Our cost is inclusive of direct labor, fringe benefits,
fees, overhead, and other direct costs. Our pricing is developed using current labor rates, historical performance
requirements, and risk allowances to ensure successful project execution. Through Chloeta’s fixed pricing, we give
our clients cost transparency and the assurance that we will efficiently manage resources while upholding quality
and strict control measures.

Cost Breakdown by Task
TaskNo. _ Description _Total
1.1 * Kickoff Meeting | $1,212.08
12 ' 4x Public Meetings - $15,172.51
13 Stakeholder Engagement $3,922.05
2 THIRA $13,952.83
3 . Mitigation Strategy $4,457.54
4 HMP Maintenance Process $301.16
51 . Draft HMP $9,361.25
52 Draft Final HMP " $4,680.62
6 Final HMP | $864.41

Total Not-to-exceed Cost . $53,924.45



Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company: Candler County, GA; Emergency Management Agency (EMA)

Dates of Service: 01/15/2025 - 03/31/2026

Contact Person: Bryan Asheim

Telephone Number: 912-685-2835

Cell Number: N/A
E-mail: baasheim@candlerco-ga.gov

Alternative Contact Person (optional): N/A

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2
Name of Company: Talladega County, AL

Dates of Service: 02/11/2025 - 02/28/2026

Contact Person: LeighAnn Butler

Telephone Number: 256-761-2125

Cell Number: NA
E-mail: leighann.butler@talladegacountyal.org
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Alternative Contact Person (optional): N/A

Telephone Number:

Cell Number:

E-mail:

REFERENCE 3
Name of Company: Essex County, NY

Dates of Service: 07/01/2024 - 06/03/2025

Contact Person: Josh Favro

Telephone Number: 518-873-3901

Cell Number: N/A

E-mail: joshua.favro@essexcountyny.gov

Alternative Contact Person (optional): N/A

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4
Name of Company: _Town of Holliston, MA

Dates of Service: 03/19/2024 - 11/30/2025

Contact Person: Chief Michael Cassidy

Telephone Number: 508-429-4631
Cell Number: N/A

E-mail: cassidym@holliston.k12.ma.us

Alternative Contact Person (optional): N/A

Telephone Number:

Cell Number:

E-mail:
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REFERENCE 5
Name of Company: 1308 County, NM; Office of Emergency Management

Contact Person: Bobby Lucero

Telephone Number: 575-737-6459

Cell Number: N/A

E-mail: Pobby.lucero@taoscountynm.gov

Alternative Contact Person (optional): N/A

Telephone Number:

Cell Number:

E-mail:
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INVITATION FOR BID
IFB RFx Number: 3160007784
District 1 Hazard Mitigation Plan Update
Issued: January 5, 2026

CLOSING TIME AND DATE
Bids must be received by:
February 19, 2026, 1:00 PM CST

CLOSING LOCATION
Mississippi Department of Finance and Administration
501 North West Street, Suite 1301 C
Jackson, Mississippi 39201

BID COORDINATOR
April Burns, Bid Coordinator
Telephone: (601) 359-5286

E-mail: osss@dfa.ms.gov
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SECTION 1

1.1 Purpose

The Office of Statewide Strategic Sourcing (hereinafter “0SSS”), on behalf of the Mississippi
Emergency Management Agency (hereinafter “MEMA”) has issued this solicitation for the
purpose of soliciting sealed bids from qualified providers to update the hazard mitigation plans
for District 1. The Contractor will perform all tasks and make all assurances outlined in Section 4
of this IFB entitled Scope of Work.

Additional information may be obtained by email request to April Burns, Bid Coordinator
osss@dfa.ms.gov.

SECTION 2
2.1 Timeline

Invitation to Bid (IFB) Issue Date January 5, 2026
Questions and Requests for Clarification Due | January 22, 2026, 3:00 PM CST
Anticipated Posting of Answers to Questions January 29, 2026, 11:00 AM CST

Bid Package Due February 19, 2026, 1:00 PM CST
Bid Opening February 19, 2026, 2:00 PM CST
Anticipated Notice of Intent to Award March 3, 2026, 1:00 PM CST

MEMA reserves the right to adjust this schedule as it deems necessary and change the dates of
the initial contract term without amendment to this IFB.

2.2 This solicitation and any resulting contract shall be governed by the applicable provisions of
the Public Procurement Review Board (PPRB) Office of Personal Services Contract Review
(OPSCR) Rules and Regulations, a copy of which is available on the Mississippi Department
of Finance and Administration’s website (www.dfa.ms.gov). Any bidder responding to this
solicitation is deemed to be on notice of all requirements therein.

2.3 Reconsideration for the Terms of the Solicitation: Any potential bidder may request that
MEMA reconsider the terms of this solicitation. Such a request shall be filed with the Bid
Coordinator and the Director of OPSCR within three (3) business days following the date of
public notice as defined in Section 5.2.1. It is the sole responsibility of the requesting vendor
to ensure the request is timely received by all required parties. Failure to timely request
reconsideration in compliance with this section and Section 5.2.4 and Section 5.2.4.1 of the
OPSCR Rules and Regulations results in a waiver of any claim regarding the terms of the
solicitation.
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SECTION 3
Contact and Questions/Requests for Clarification

3.1 Bidding vendors must carefully review this solicitation, the contract, risk management
provisions, and all attachments for defects, questionable, or objectionable material.
Following review, vendors may have questions to clarify or interpret the IFB in order to submit
the best bid possible. To accommodate the questions and requests for clarifications, vendors
shall submit any such question via email by the deadline reflected in Section 2. All questions
and requests for clarifications must be directed by email to:

April Burns, Bid Coordinator
E-mail: osss@dfa.ms.gov

3.2 Vendors should enter “IFB RFx Number 3160007784 - Questions” as the subject of the email.
Question submittals should include a reference to the applicable IFB section and be
submitted in the format shown below:

IFB Section, Page Number | Vendor Question/Request for Clarification

3.3 Official responses will be provided only for questions submitted as described above and only
to clarify information already included in the IFB. The identity of the organization submitting
the question(s) will not be revealed. All questions and answers will be published on the
Mississippi Contract/Procurement Opportunity Search Portal website and MEMA’s website
as an amendment to the IFB. It is the bidder’s sole responsibility to monitor the websites for
any updates or amendments to the IFB.

3.4 MEMA will not be bound by any verbal or written information that is not contained within
this IFB unless formally noticed and issued by the contact person as an IFB amendment.
Vendors are cautioned that any statements made by MEMA personnel that materially change
any portion of the bid document shall not be relied upon unless subsequently ratified by a
formal written amendment to the bid document.

3.5 All vendor communications regarding this IFB must be directed to the Bid Coordinator.
Unauthorized contact regarding the IFB with MEMA employees may result in the vendor
being disqualified, and the vendor may also be suspended or disbarred from the State.

3.6 Acknowledgement of Amendments: Bidders shall acknowledge receipt of any amendment
to the IFB in writing. The acknowledgement shall be submitted by signing and returning the
amendment with the bid package or by letter or email submission. Each bidder shall submit
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a written acknowledgement of every amendment to MEMA on or before the submission
deadline.

3.7 Bidder must provide a signed Acknowledgment(s) of IFB Amendment(s), Questions and
Answer document(s), and/or Summary of Site Visit if any were issued/posted on the
Mississippi Contract/Procurement Opportunity Search Portal website and MEMA's website.

3.8 The IFB is comprised of the base IFB document, any attachments, any amendments issued
prior to the submission deadline, and any other documents released before the contract
award.

SECTION 4
Scope of Work

The winning vendor (“Contractor”) shall provide in a timely and satisfactory manner all services
and otherwise do all things necessary for or incidental to the performance of work as set forth
below:

4.1 Detailed Minimum Specifications

All services listed in this scope of work are to be performed by the Contractor unless otherwise
Noted. The district 1 Hazard Mitigation Plan, according to Federal Emergency Management
Agency (FEMA) planning regulations, is required to be updated every five years. The plan
addresses mitigation of multiple natural hazards, including floods, severe storms, hurricanes,
urban/wildfire, tornado, winter weather, drought, dam failure, water supply/system failures, and
earthquake hazards. A Contractor will be hired to update the plan with the assistance of the
Mitigation Council. The district 1 Regional Hazard Mitigation plan update will include the
following: Coahoma County, DeSoto County, Grenada County, Panola County, Quitman County,
Tallahatchie County, Tate County, Tunica County, Yalobusha County, and all communities within
the counties.

1. PLANNING PROCESS

A. The Contractor with assistance of the district 1 Hazard Mitigation Council will document
the hazard mitigation planning update process including but not limited to:

e How the plan was prepared and updated
e How the public was involved, i.e., workshops, community outreach

B. The Contractor with the Mitigation Council’s assistance will perform the following:
e Hold public hearings, meetings, and/or workshops during the plan update time frame.

A minimum of four (4) meetings must be conducted. It is preferred that these
meetings take place in person.



e Solicit input from citizens and professionals with knowledge of applicable hazards.

e Solicit input regarding the feasibility of potential mitigation measures for each hazard
and the prioritization of mitigation projects.

e Review the final draft of the updated plan, goals, and proposed mitigation projects.

e Be involved in implementing the plan, updating the goals, and proposing mitigation
projects.

C. The Contractor will organize resources and meeting schedules.
D. The Contractor will update pre-planning activities and analysis.

2. RISK ASSESSMENT
The purpose of this section is to provide a basis for the hazard mitigation plan update that should
identify hazards and vulnerabilities. This should include the following:

A. Hazard Identification
The Contractor will update any descriptions and prioritization of the natural hazards that
have occurred within the region. The risk assessment section will assess each of the
region’s risks. The natural hazard categories include but are not limited to:

e Flood —These hazards include river flooding, coastal flooding, erosion, dam failures as
the result of coastal storms, winter storms and hurricanes, that include, at a minimum,
flood hazard areas as defined by FEMA in the Flood Insurance Rate Maps (FIRMs) for
the jurisdiction as well as local historical data and using data from the Repetitive Flood
Loss Plan to identify and locate repetitive flood loss properties.

e Wind — These hazards are products of hurricanes, coastal storms, winter storms and
tornadoes. These hazards are based on information provided by the National Weather
Service and/or best available data.

e Fire — These hazards are products of drought, wildfires, etc. These hazards are based
on local historical data, the National Weather Service, and/or other applicable
plans/sources.

e Geologic — These hazards are products of earthquakes, landslides, and sink holes.
These hazards are based on local historical information and/or other applicable
plans/sources.

e Other hazards that are not listed above are determined by local history and
experience. These hazards may also be considered man made hazards, i.e., chemical
spills and/or fires.

B. Hazard Mapping
The Contractor will use GIS technology and the best available existing data to update any
base maps of the areas affected by multiple natural hazards. In conjunction with mapping,
the Contractor will update any comprehensive inventory (database) for use in developing
map data layers of the following items relative to the multiple hazard area.



I Critical facilities including but not limited to the following:
a. Emergency operation centers such as police/fire stations
Hospitals and emergency shelters
Water and wastewater treatment plants and associated pumping stations
Power generation, transmission, and delivery facilities
Special population centers, such as day care facilities, nursing homes, elderly
housing, correctional facilities, etc.
f. Hazardous material facilities
g. Evacuation routes

®PooyT

1. All repetitive flood loss and substantial damage structures as defined by FEMA, if
applicable.

1l. Maps that depict the location of structures, land use, and population.

V. Structures that will be delineated by use (i.e., residential, commercial, industrial,
institutional, etc.)

C. Vulnerability Assessment
Based on the previous information, the Contractor will provide an update of any new
developments and an overview of the areas in the region that are vulnerable to specific
hazards. If possible, this vulnerability assessment will include:

e Types and numbers of buildings, infrastructure, and critical facilities located in the
identified hazard areas.

e All existing multiple hazard protection measures within the jurisdiction including
protective measures under the National Flood Insurance Program (NFIP).

e A description of each measure, the method of enforcement, and/or the point of
contact responsible for implementing each measure.

e Historical performance of each measure and a description of improvements or
changes needed.

e General description of land uses and development trends to incorporate future land
use decisions.

3. MULTIPLE HAZARD MITIGATION STRATEGY
The Contractor will update any new mitigation strategies specific to each community’s

exposure and impacts by identified natural hazards. These strategies should include the
following:

A. A list of mitigation goal statements that focus on reducing the risks from the identified
natural hazards. The goal development and project prioritization will be conducted by
the Hazard Mitigation Council (HMC) and the Contractor.



A section that identifies and analyzes a comprehensive range of specific mitigation
actions and projects being considered to reduce the effects of each hazard with
particular emphasis on new and existing buildings and infrastructure. This section will
include a list of prioritized hazard mitigation projects that best meet the region’s needs
for multiple hazard damage reduction.

e These projects may be nonstructural solutions, i.e., planning, regulatory measures,
property acquisition, retrofitting, and elevation or they may be structural solutions,
i.e., seawalls, dams, and dikes.

e At a minimum, this list of prioritized projects will be based on a process that results
in identification of cost-effective hazard mitigation projects  with public input.

An analysis of proposed mitigation projects focused on several key areas including but
not limited to economic (including benefits and cost), engineering, technical, legal,
environmental, social, and political feasibility. Selected options will best fit the
community’s needs and meet most or all aspects of the feasibility analysis.

Coordination with relevant Federal and State agencies for their input and technical
assistance.

4. HAZARD MITIGATION PLAN MAINTENANCE PROCESS UPDATES NEEDED

A. Monitoring, Evaluating, and Updating — The Regional HMC and the Contractor will be

C.

responsible for ensuring that the plan is monitored, evaluated annually, and updated
every five years.

Incorporation into Existing Planning Mechanisms — The Regional HMC and the

Contractor will assist the communities in the implementation and incorporation of
the plans’ goals into other local planning processes, such as a comprehensive plan,
local plans or other local bylaws and ordinances.

Continued Public Involvement — The Regional HMC and the Contractor will work with

the communities for continued public involvement.

5. HAZARD MITIGATION PLAN ADOPTION AND APPROVAL UPDATES NEEDED

A. Local Jurisdiction Adoption — The district 1 Hazard Mitigation Council and the Contractor

will work with local governments for the adoption of the plan update as required by
FEMA regulations.



B. Plan Approval — The adopted plan will be submitted to FEMA on or before the
termination date for review and approval.

6. FEMA REVIEW

Once local governments (i.e., towns, cities, boards of supervisors, etc.) and MEMA have
reviewed the plan update, it will be sent to FEMA for final review. Once FEMA has reviewed and
approved the district 1 Hazard Mitigation Plan, the review will be incorporated into the plan.
The Contractor will assist with the adoption and distribution of the district 1 Hazard Mitigation
Plan.

7. SUBMIT FINAL UPDATED AND ADOPTED REGIONAL PLAN TO FEMA
Until each local government formally adopts the district 1 Hazard Mitigation Plan, it is not
approved. The plan will remain approvable pending adoption.

SECTION 5
Basis for Award

5.1 Only objectively measurable criteria set forth in the IFB shall be applied in the bid evaluation.
Criteria not set forth in the IFB may not be used to evaluate the bid. Contract(s) may only be
awarded to the lowest responsive and responsible bidder(s). In order to determine which
bidder is the lowest responsive and responsible bidder, the Agency shall evaluate: (1)
whether each bidder was responsive and provided all required information in the format
required by the IFB; (2) whether each bidder is responsible and objectively meets the
minimum qualifications or other criteria listed in the IFB required to determine whether the
bidder has the skills, experience, and/or qualifications to successfully provide the services;
and (3) which of the responsive and responsible bidders submitted the lowest overall price.

5.2 MINOR INFORMALITIES AND IRREGULARITIES MEMA has the right to waive minor defects or
variations of a bid from the exact requirements of the specifications that do not affect the
price, quality, quantity, delivery, or performance of the services being procured and if do so
does not create an unfair advantage for any bidder. If insufficient information is submitted
by a bidder for MEMA to properly evaluate the offer, MEMA has the right to require such
additional information as it may deem necessary after the submission deadline, provided that
the information requested does not change the price, quality, quantity, delivery, or
performance time of the services being procured and such a request does not create an unfair
advantage for any bidder.

5.3 All bids that are determined to be responsive, responsible, and/or acceptable will continue
on to the price bid or cost evaluation.

5.4 MEMA intends to award one contract to provide the services described in this IFB to the
lowest responsible and responsive bidder.



SECTION 6
Minimum Bidder Qualifications

To win the bid and be awarded the contract, the vendor must have:

6.1 Prior Experience: Vendor must have been in business and provided services similar in
requirements and scale to those described in this IFB for a minimum of five (5) years.

6.2 Required Certification, Accreditation, and/or Licenses: Provide a brief paragraph describing
the abilities, qualifications, certifications and experience for each person who will be assigned
to provide the required services for this project.

6.3 A minimum score of six (6) on the Reference Score Sheet (Attachment D) from reference
interviews by agency staff with two (2) bidder references (for a total minimum scoring
requirement of twelve (12) points), as well as all other requirements of this IFB.

6.4 The bidder may be required before the award of any contract to show to the complete
satisfaction of MEMA that it has the necessary facilities, ability, and financial resources to
provide the service specified therein in a satisfactory manner. MEMA may make reasonable
investigations deemed necessary and proper to determine the ability of the bidder to perform
the work, and the bidder shall furnish to the agency all information for this purpose that may
be requested. MEMA reserves the right to reject any bid if the evidence submitted by, or
investigation of, the bidder fails to satisfy the agency that the bidder is properly qualified to
carry out the obligations of the contract and to complete the work described therein.
Evaluation of the bidder’s qualifications shall include:

1. the ability, capacity, skill, and financial resources to perform the work or provide the
service required;

2. the ability of the bidder to perform the work or provide the service promptly or within
the time specified, without delay or interference;

3. the character, integrity, reputation, judgment, experience, and efficiency of the bidder;
and,

4. the quality of performance of previous contracts or services.

SECTION 7
Duration

The estimated period of performance for this contract may begin upon the execution of the
contract by both parties and end one year from contract execution. At the discretion of MEMA,
this contract may be amended and renewed for three (3) periods of twelve (12) months each
under the same or amended terms and conditions as the original contract.



SECTION 8
Bid Submission Requirements

8.1 Submission Format

8.1.1 Bid Cover Sheet (Attachment A)

8.1.2 Bid Form (Attachment B) - all pricing must be submitted on the bid form. Bidder
must also submit a Cost Analysis and Breakdown Sheet detailing all professional fees
and expenses in a manner that supports the total maximum contract price
submitted. The contract award will be based solely on the maximum contract price
submitted on the Bid Form. Failure to complete and/or sign the bid form may result
in the bidder being determined non-responsive.

8.1.3 References (Attachment C) - each bidder must furnish a listing of at least three (3)
trade references along with the contact person, address, and phone number for
each. These references must be familiar with the bidder’s abilities in the areas
involved with this solicitation. MEMA staff will use these references to determine
the bidder’s ability to perform the services. It is the responsibility of the bidder to
ensure that the reference contact information is correct and current. MEMA staff
will not track down references. Bidders should verify before submitting their bid
that the contact person and phone number are correct for each reference. Agency
staff must be able to reach two (2) references for a bidder within two (2) business
days of bid opening or within 48 hours of initial contact to be considered
responsive. Further, the bidder must score a minimum of six (6) points on each
Reference Score Sheet which will be used by MEMA staff when interviewing the
two (2) references (for a total minimum scoring requirement of twelve (12) points)
to be considered responsive and/or responsible. (See and Attachments C and D.)
Only bidders who are found responsive and responsible will have their bids
considered for the award. Bidder may submit as many references as desired.
MEMA staff will begin contacting references at the top of the list and will continue
down the list until they have completed Reference Score Sheets for two (2)
references. After two (2) score sheets are completed, the reference check process
will end.

8.2 Submission Requirements

8.2.1 Bidder must submit:

A. An electronic copy of the signed bid package emailed to OSSS@dfa.ms.gov. Files
shall not be password protected, shall be in .PDF format, and shall be capable of
being copied to other media including readable in Microsoft Word and/or
Microsoft Excel. The total size of the email, including all attachments, must not
exceed 25MB. Emails exceeding this limit may be rejected and considered late.
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8.2.2

8.2.3

8.24

8.2.5

8.2.6

8.2.7

A bid shall be considered received when the email containing the bid is successfully
delivered to the designated bid submission email address at the Department of
Finance and Administration (DFA), as indicated by the timestamp generated by
DFA’s email system. All time stamps shall be recorded in Central Standard Time
(CST). The subject line of the bid submission email shall clearly state SEALED BID,
the bid opening date and time, the Invitation for Bids (IFB) number (e.g., SEALED BID
—1:00 PM CST, February 19, 2026 — IFB #3160007784), and the name of the bidding
company. Bids may be rejected if the email subject line does not contain the
required information as outlined in the solicitation.

All bid packages must be received by OSSS no later than 1:00 PM CST, February 19,
2026. Bids submitted via facsimile (fax) machine, mail, MAGIC, or hand delivery will
not be accepted. Bidders should ensure that their email system confirms successful
delivery to the OSSS inbox and are encouraged to request a delivery or read receipt
for verification. OSSS will not be responsible for email delivery failures or delays.
The vendor bears full responsibility for ensuring that the bid is submitted to the
designated email address on time. Any delay—whether due to technical issues,
network problems, file size limitations, or incorrect email address may result in the
bid being rejected as late. All vendors are urged to take the possibility of delay into
account when submitting a bid.

Timely submission of the bid package is the responsibility of the bidder. Bids
received after the specified time will be rejected and retained unopened in the
procurement file to the extent necessary to complete administrative processes,
including printing or verification of receipt. A bid received at the place designated
in the solicitation for receipt of bids after the exact time specified for receipt will not
be considered unless it has been determined by OSSS that the late receipt was due
solely to mishandling by OSSS after receipt at the specified address.

The time and date of receipt will be recorded by OSSS staff based on the timestamp
generated by the designated bid submission email system. The only acceptable
evidence to establish the time of receipt at the designated DFA email address is the
official email timestamp and any related system-generated documentation used by
OSSS to verify receipt.

Each page of the bid form and all attachments shall be identified with the name of
the bidder.

Failure to submit a bid on the bid form provided will be considered cause for
rejection of the bid. Modifications or additions to any portion of the bid document
may be cause for rejection of the bid. MEMA reserves the right to decide, on a case-
by-case basis, whether to reject a bid with modifications or additions as non-
responsive.
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8.2.8 A bid response that includes terms and conditions that do not conform to the terms
and conditions in the bid document is subject to rejection as non-responsive. MEMA
reserves the right to permit the bidder to withdraw nonconforming terms and
conditions from its bid response prior to a determination by the agency of non-
responsiveness based on the submission of nonconforming terms and conditions.

8.2.9 Asaprecondition to bid acceptance, the agency may request the bidder to withdraw
or modify those portions of the bid deemed non-responsive that do not affect
quality, quantity, price, or delivery of the service.

SECTION 9
Bidder Certification

The bidder agrees that the submission of a signed bid form is certification that the bidder will
accept an award made to it as a result of the submission.

SECTION 10
Debarment

By submitting a bid, the bidder certifies that it is not currently debarred from submitting bids for
contracts issued by any political subdivision or agency of the State of Mississippi and that it is not
an agent of a person or entity that is currently debarred from submitting bids for contracts issued
by any political subdivision or agency of the State of Mississippi.

SECTION 11
Registration with Mississippi Secretary of State

By submitting a bid, the bidder certifies that it is registered to do business in the State of
Mississippi as prescribed by Mississippi law and the Mississippi Secretary of State or, if not
already registered, that it will do so within seven (7) business days of being notified by MEMA
that it has been selected for contract award.

SECTION 12
Insurance, Bonds, or Other Sureties

12.1 The successful bidder shall, at its own expense, obtain and maintain insurance, bond, or
other surety which shall include the following types and coverage limits:

12.1.1 Insurance Contractor represents that it will maintain workers’” compensation
insurance in compliance with Mississippi law which shall insure to the benefit of all
Contractor’s personnel provided hereunder, comprehensive general liability
insurance or professional liability insurance with minimum limits of $1,000,000.00
per occurrence. All general liability and professional liability insurance will provide
coverage to MEMA as an additional insured. MEMA reserves the right to request

11



from carriers, certificates of insurance regarding the required coverage. Insurance
carriers shall be licensed or hold a Certificate of Authority from the Mississippi
Department of Insurance.

12.2 Additionally:

12.2.1

12.2.2

12.2.3

12.24

12.25

12.2.6

12.2.7

12.2.8

12.2.9

In no event shall the requirement for an insurance certificate or bond be waived.
All insurance policies will list the State of Mississippi as an additional insured.

All insurance policies shall be issued by companies authorized to do business
under the laws of the State of Mississippi, meaning insurance carriers must be
licensed or hold a Certificate of Authority from the Mississippi Department of
Insurance.

Contractor shall submit to MEMA within 10 days of notification of intent to award,
a certificate of insurance and/or bond which outlines the coverage and limits
defined in the procurement and contract. There are no provisions for exceptions
to this requirement. Failure to provide the certificates of insurance within the 10-
day period may be cause for your bid to be declared non-responsive or for your
contract to be cancelled.

Contractor shall obtain at Contractor’s expense the insurance and/or bond
requirements specified in the procurement and contract prior to performing
under this Contract, and Contractor shall maintain the required insurance and/or
bond coverage throughout the duration of this Contract and all warranty periods.
There are no provisions for exceptions to this requirement.

Contractor shall not commence work under this contract until it obtains all
insurance and/or bond required under this provision and furnishes a certificate or
other form showing proof of current coverage to the State. After work
commences, the Contractor will keep in force all required insurance and/or bond
until the contract is terminated or expires.

Contractor shall submit renewal certificates as appropriate during the term of the
contract.

Contractor shall instruct the insurers to provide MEMA 30 days advance notice of
any insurance cancellation.

Contractor shall ensure that should any of the above-described policies be

cancelled before the expiration date thereof, or if there is a material change,
potential exhaustion of aggregate limits or intent not to renew insurance and/or
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bond coverage(s), that written notice will be delivered to the Agency Chief
Procurement Officer.

12.2.10 There shall be no cancellation, material change, potential exhaustion of aggregate
limits or non-renewal of insurance and/or bond coverage(s) to MEMA. Any failure
to comply with the reporting provisions of this clause shall constitute a material
breach of contract and shall be grounds for immediate termination of this contract
by MEMA.

SECTION 13
Bid Opening

Bid opening will not be open to the public; however, this will include opening, reading, and listing
the name of each bidder and the bid price of each bid only. No discussions will be entered into
with any bidder as to the quality or provisions of the specifications and no award will be made
either stated or implied at the bid opening.

SECTION 14
Award Notification

The award for this procurement will be posted on the Mississippi Contract/Procurement
Opportunity Search Portal website and the agency website at http://www.msema.org. Bidders

will be notified via e-mail of the awards.

SECTION 15
Procurement Methodology

15.1 Restrictions on Communications with Agency and Agency Staff

At no time shall any bidder or its personnel contact, or attempt to contact, any MEMA staff
regarding this IFB except the contact person as set forth and, in the manner, prescribed in
Section 3.

15.2 Expenses Incurred in the Procurement Process

All parties participating in the procurement process with regard to this solicitation shall bear
their own costs of participation, pursuant to Section 1.4.4 of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations.

15.3 Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
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communication, or agreement with any other bidder or competitor, for the purpose of
restricting competition.

The prices quoted shall be inclusive of all associated costs outlined in Attachment B. All pricing
should include all associated costs with no additional or hidden fees.

15.4 Cancellation of Solicitation or Rejection of Individual Bids

At the Agency’s sole discretion, an IFB may be canceled, all bids may be rejected, or individual
bids may be rejected when the Agency determines that it is in the Agency’s best interest to
do so. Amemorandum stating the reasons for the cancellation or rejection shall be made part
of the Agency Procurement File.

The solicitation process requires expenditure of time and resources for both public Agencies
and private businesses. Accordingly, solicitations should only be issued when there is a valid
procurement need unless the solicitation states that it is for informational purposes only.
However, nothing in the Section shall be construed as conferring any grievance right on any
party when an Agency chooses to cancel a solicitation.

15.4.1 Notice of Cancellation of IFB When an IFB is canceled, a Notice of Cancellation
shall be prepared. The Notice shall identify the solicitation being canceled and
provide any information the Agency deems appropriate. The Notice of
Cancellation shall: (1) be posted publicly on the Agency website; (2) be posted
publicly on the procurement portal; and (3) be distributed to all potential
offerors known to have received a copy of the IFB. A memorandum containing
the reason for the cancellation shall be made part of the Agency Procurement
File.

15.4.2 Rejection of Individual Bids Reasons for rejecting individual bids include but are
not limited to:

e the bid was non-responsive to the solicitation;

e the bidder is deemed non-responsible;

e the Agency — in its sold discretion — determined the proposed price is
unreasonable even if it was the lowest responsive and responsible bid;

e lack of competitiveness by reason of collusion or knowledge that
reasonably available competition did not occur.

15.4.3 Disposition of Bids Where bids are individually rejected, or the solicitation is
canceled after bids are received, the Agency shall have the sole discretion to
determine whether to return bids to the bidder or retain the bids in the Agency
Procurement File. If the Agency chooses to return the bids to the bidders, the
Agency shall ensure enough information is retained in the Agency Procurement
File to support the decision to reject the bid.
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15.5 Withdrawal of Bids

A bidder may withdraw a bid at any time by written notice to the Agency or the official
designated in Section 1.1 of the IFB. If any such withdrawal occurs by the successful bidder(s)
after the bid opening and/or issuance of the Notice of Intent to Award, the Agency may cancel
the solicitation or proceed with award of a contract as if the withdrawn bid had not been
submitted.

15.6 Confirmation of Bid

When MEMA knows or has reason to conclude that a mistake has been made, it may request
the bidder to confirm the bid. Situations in which confirmation may be requested include
obvious, apparent errors on the face of the bid or a bid which is unreasonably lower than the
other bids submitted. If the bidder alleges a mistake, the bid shall be considered withdrawn
unless correction meets the definition of a minor informality. The Agency shall have the sole
discretion as to whether confirmation of a bid is warranted, but the Agency shall exercise that
discretion in a manner that is fair to all bidders.

SECTION 16
Agreement

The bidder understands and agrees that any contract entered into with MEMA pursuant to this
IFB shall only be the contract provided by MEMA. MEMA will not accept agreements submitted
by the bidder. Should MEMA and the winning bidder fail to enter into a contract, or MEMA
ceases doing business with any Contractor selected through this IFB process, for any reason,
MEMA reserves the right to contract with the next lowest priced Bidder.

SECTION 17
Contract Rights

Contract rights do not vest in any party until a contract is legally executed. MEMA is under no
obligation to award a contract following issuance of this solicitation.

SECTION 18
Property Rights

Property rights do not inure to any Bidder until such time as services have been provided under
a legally executed contract. No party responding to this IFB has a legitimate claim of entitlement
to be awarded a contract or to the provision of work thereunder. MEMA is under no obligation
to award a contract and may terminate a legally executed contract at any time.
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SECTION 19
Agency Website

This IFB, questions and answers concerning this IFB, and the Notice of Intent to Award will be
posted on the agency website at http://www.msema.org and on the Mississippi

Contract/Procurement Opportunity Search Portal website. Bidder should monitor the websites
for any updates or amendments to the IFB.

SECTION 20
Attachments

The attachments to this IFB are made a part of this IFB as if copied herein in words and figures.
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Attachment A
BID COVER SHEET
Bids must be received via email at OSSS@dfa.ms.gov as listed below on or before 1:00 PM
CST, February 19, 2026. Do not include pricing or any bid content in the body of the email.
PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID - 1:00 PM CST, February 19, 2026- IFB # 3160007784 - [Bidding

Company Name]

Name of Company:

Quoted By:

Signature:

Address:

City/State/Zip:

Telephone:

Fax Number:

E-Mail Address:

Name and phone number of Company Representative to be contacted by Agencies seeking to

contract for services pursuant to this IFB:

In addition to providing the above contact information, please answer the following questions

regarding your company:

What year was your company started?

How many years has the firm been in business of performing the services called for in this IFB?
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Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation.

If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to complete a hazard mitigation plan update for MEMA?

Is your company currently for sale or involved in any transaction to expand or to become acquired
by another business entity? If yes, please discuss the impact both on organizational and

directional terms.

Is your company licensed and/or certified to update a hazard mitigation plan as required by any

and all applicable Federal and State law(s)?

18



List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB.

For how many customers has your company provided hazard mitigation plan updates or related

work in the past five years?

What is the largest customer your company has provided hazard mitigation plan updates or

related work for in the past five (5) years?

Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff.
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Attachment B

BID FORM

Company Contact Person Telephone Number

The maximum contract price for the update of District 1 Hazard Mitigation Plans shall be all
inclusive. The “all-inclusive” price shall include all associated costs with no additional or hidden
fees. Bidder shall also submit a Cost Analysis and Breakdown Sheet detailing all professional
fees and expenses in a manner that supports the total maximum contract price submitted. The
contract award will be based solely on the maximum contract price submitted below. The Cost
Analysis and Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed for the invoice period. Payment will be made in arrears (after the services have been
provided) at the amount and interval (i.e., monthly, quarterly, etc.) as agreed upon by the
awarded contractor and MEMA prior to submission to PPRB for contract approval. At no time
shall the contract exceed the Maximum Contract Price per year listed below.

Total all-inclusive Maximum Contract Price: S /YEAR

**Bidder must submit a price per year. The initial contract term will be one year. MEMA, at its
sole discretion, may amend this contract and renew it for three (3) periods of twelve (12) months
each under the same or amended terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the required contract clauses (Attachment E);

4. That the company will perform the services required at the prices quoted above;
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10.

11.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

The Contractor represents that its workers are licensed, certified, and possess the requisite
credentials to perform the work specified in the Invitation for Bids and Attachments thereto;
and,

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

OFFEROR’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the offeror represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
offeror cannot make such a representation, a full and complete explanation shall be
submitted in writing with the offeror’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release if Bid as Public Record. Bidder shall acknowledge which of the following statements
is applicable regarding release of its bid as a public record. A bidder may be deemed non-
responsive if the bidder does not acknowledge either statement, acknowledges both
statements, or fails to comply with the requirements of the statement acknowledged. Choose
one:

[1 Along with a complete copy of its bid, bidder has submitted a second copy of the bid
in which all information bidder deems to be confidential commercial and financial
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Company Name:

Printed Name of Representative:

information and/or trade secrets is redacted in black. Bidder acknowledges that it may be
subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations if
MEMA or the Public Procurement Review Board determine redactions were made in bad
faith in order to prohibit public access to portions of the bid which are not subject to Miss.
Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder acknowledges
and agrees that MEMA may release the redacted copy of the bid at any time as a public
record without further notice to bidder. A bidder who selects this option but fails to
submit a redacted copy of its bid may be deemed non-responsive.

[] Bidder hereby certifies that the complete unredacted copy of its bid may be released
as a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information and/or
trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19,
and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request to inspect,
examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-9(1)(a). A
bidder who selects this option but submits a redacted copy of its bid may be deemed non-
responsive.

Date:
Signature:
Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.

Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.
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Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:
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Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 3
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:
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REFERENCE 5
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:
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Attachment D
REFERENCE SCORE SHEET

IFB 3160007784
IFB for District 1 Hazard Mitigation Plan Update

TO BE COMPLETED BY MEMA STAFF ONLY

Company Name:

Reference Name:

Person Contacted, Title/Position:

Date/Time Contacted:

Service From/To Dates:

Able to provide hazard mitigation plan update services when you called? Yes No
Satisfied with the services provided and final product? If no, please explain. Yes No
Vendor easy to work with in scheduling services? Yes No
Was the project completed on time and within budget? Yes No
Vendor listened when you had an issue and readily offered a solution? v N
es o
(If never had an issue, please check here )
Would you enter into a contract with them again? Yes No
Would you recommend them? Yes No

Bidder must have a minimum of 6 “yes” answers on the questions above from two references
(total of 12 “yes” answers) to be considered responsible and for its bid to be considered.

Score: Pass/Fail

Do you have any business, professional or personal interest in the vendor’s Yes No
organization? If yes, please explain.
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A “yes” to the above question may result in an automatic disqualification of the provided

reference; therefore, resulting in a score of zero as responses to previous questions become null
and void.

Notes:

Called by:

Name, Title Date

Signature
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Attachment E

Required Contract Clauses

. Applicable Law

The contract shall be governed by and construed in accordance with the laws of the State of
Mississippi, excluding its conflicts of laws, provisions, and any litigation with respect thereto
shall be brought in the courts of Mississippi.

. Approval

It is understood that if this contract requires approval by the Public Procurement Review
Board (“PPRB”) and/or the Department of Finance and Administration Office of Personal
Service Contract Review (“OPSCR”), and this contract is not approved by PPRB and/or
OPSCR, it is void and no payment shall be made hereunder.

. Availability of Funds

It is expressly understood and agreed that the obligation of MEMA to proceed under this
agreement is conditioned upon the appropriation of funds by the Mississippi State
Legislature and the receipt the appropriated funds. If the funds anticipated for the
continuing time fulfillment of the agreement are, at any time, not forthcoming or
insufficient, regardless of the source of funding, MEMA shall have the right upon 10
business days written notice to Contractor, to terminate this agreement without damage,
penalty, cost of expense to MEMA of any kind whatsoever. The effective date of
termination shall be as specified in the notice of termination.

. Certification of Independent Price Determination

By submitting a bid, the bidder certifies that the prices submitted in response to the
solicitation have been arrived at independently and without any consultation,
communication, or agreement with any other bidder or competitor for the purpose of
restricting competition.

. Compliance with Equal Opportunity in Employment Policy

Contractor understands that MEMA is an equal opportunity employer and therefore,
maintains a policy which prohibits unlawful discrimination based on race, color, creed, sex,
age, national origin, physical handicap, disability, genetic information, or any other
consideration made unlawful by federal, state, or local laws. All such discrimination is
unlawful, and Contractor agrees during the term of the agreement that Contractor will
strictly adhere to this policy in its employment practices and provision of services.
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6. Compliance with Laws

10.

Contractor shall comply with, and all activities under this agreement shall be subject to, all
applicable federal, state, and local laws and regulations, as now existing and as may be
amended or modified.

E-Payment

Contractor agrees to accept all payments in United States currency via the State of
Mississippi’s electronic payment and remittance vehicle. The Agency agrees to make
payment in accordance with Mississippi “Timely Payments for Purchases by Public Bodies”
laws, which generally provide for payment of undisputed amounts by the Agency within 45
calendar days of receipt of invoice. Mississippi Code Annotated § 31-7-301, et seq.

E-Verification

If applicable, Contractor represents and warrants that it will ensure its compliance with the
Mississippi Employment Protection Act and will register and participate in the status
verification system for all newly hired employees. Mississippi Code Annotated §§ 71-11-1
and 71-11-3. Contractor agrees to provide a copy of each verification upon request of
MEMA subject to approval by any agencies of the United States Government. Contractor
further represents and warrants that any person assigned to perform services hereafter
meets the employment eligibility requirements of all immigration laws.

The breach of this clause may subject Contractor to the following: (1) termination of this
contract and exclusion pursuant to Chapter 15 of the Public Procurement Review Board
Office of Personal Service Contract Review Rules and Regulations; (2) the loss of any license,
permit, certification or other document granted to Contractor by an agency, department,
or Governmental entity for the right to do business in Mississippi; or (3) both. In the event
of such termination, Contractor would also be liable for any additional costs incurred by

the Agency due to Contract cancellation or loss of license or permit to do business in the
state.

Contractor’s Representation Regarding Contingent Fees

By executing the contract the contractor represents that it has not retained any person or
agency on a percentage, commission, or other contingent arrangement to secure this
contract. If the contractor cannot make such a representation, a full and complete
explanation shall be submitted in writing to the Agency prior to contract execution.

Paymode

Payments by MEMA using the state’s accounting system shall be made and remittance
information provided electronically as directed by the state and deposited into the bank
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11.

12.

13.

account of Contractor’s choice. MEMA may, at its sole discretion, require Contractor to
electronically submit invoices and supporting documentation at any time during the term
of this Agreement. Contractor understands and agrees that the Agency is exempt from the
payment of Mississippi taxes. All payments shall be in United States currency.

Procurement Regulations

This solicitation shall be governed by the applicable provisions of the Public Procurement
Review Board Office of Personal Service Contract Review Rules and Regulations, a copy of
which is available on the Mississippi Department of Finance and Administration’s website
(www.dfa.ms.gov). Any bidder responding to a solicitation for personal and professional
services and any contractor doing business with a state Agency is deemed to be on notice
of all requirements therein.

Representation Regarding Gratuities

Contractor represents that it has not, is not, and will not offer, give, or agree to give any
employee or former employee of MEMA a gratuity or offer of employment in connection
with any approval, disapproval, recommendation, development, or any other action or
decision related to the solicitation and resulting contract. Contractor further represents
that no employee or former employee of MEMA has or is soliciting, demanding, accepting,
or agreeing to accept a gratuity or offer of employment for the reasons previously stated;
any such action by an employee or former employee in the future, if any, will be rejected
by contractor. Contractor further represents that it is in compliance with the Mississippi
Ethics in Government laws, codified at Mississippi Code Annotated §§ 25-4-101 through
25-4-121, and has not solicited any employee or former employee to act in violation of said
law.

Required Public Records and Transparency

Upon execution of a contract, the provisions of the contract which contain the personal or
professional services provided, the unit prices, the overall price to be paid, and the term of
the contract shall not be deemed to be a trade secret or confidential commercial or
financial information pursuant to Mississippi Code Annotated § 25-61-9(7). The contract
shall be posted publicly on www.transparency.ms.gov and shall be available at the

Agency for examination, inspection, or reproduction by the public. The contractor
acknowledges and agrees that MEMA and this contract are subject to the Mississippi Public
Records Act of 1983 codified at Mississippi Code Annotated §§ 25-61-1, et seq. and its
exceptions, Mississippi Code Annotated § 79-23-1, and the Mississippi Accountability and
Transparency Act of 2008, codified at Mississippi Code Annotated §§ 27-104-151, et seq.
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14. Stop Work Order

15.

MEMA may, by written order to Contractor at any time, require Contractor to stop all or
any part of the work called for by this contract. This order shall be for a period of time
specified by MEMA. Upon receipt of such an order, Contractor shall forthwith comply with
its terms and take all reasonable steps to minimize any further cost to MEMA. Upon
expiration of the stop work order, Contractor shall resume providing the services which
were subject to the stop work order, unless MEMA has terminated that part of the
agreement or terminated the agreement in its entirety. MEMA is not liable for payment for
services which were not rendered due to the stop work order.

Termination

Termination for Convenience. MEMA may, when the interests of the Agency so require,
terminate this contract in whole or in part, for the convenience of the Agency. MEMA shall
give written notice of the termination to Contractor specifying the part of the contract
terminated and when termination becomes effective. Contractor shall incur no further
obligations in connection with the terminated work and on the date set in the notice of
termination Contractor will stop work to the extent specified. Contractor shall complete
the work not terminated by the notice of termination and may incur obligations as are
necessary to do so.

Termination for Default. If MEMA gives the Contractor a notice that the personal or
Professional services are being provided in a manner that is deficient, the Contractor shall
have 30 days to cure the deficiency. If the Contractor fails to cure the deficiency, MEMA
may terminate the contract for default and the Contractor will be liable for the additional
costs to MEMA to procure the personal and professional services from another source.
Termination under this paragraph could result in Contractor being excluded from future
contract awards pursuant to Chapter 15 of the Public Procurement Review Board Office of
Personal Service Contract Review Rules and Regulations. Any termination wrongly labelled
termination for default shall be deemed a termination for convenience.
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INVITATION FOR BIDS
District 1 Hazard Mitigation Plan Update
RFx #3160007784

N4

OSSS Compliance Review W,
2-3
Bidder: Integrated Solutions Consulting Price(s): $89,000.00
AGENCY MUST REVIEW BIDS AND CONFIRM
Please Initial to Confirm
Submission Compliance
Requirement Notes (PDF Page Number)
X | Bid Submitted Timely — 1:00PM | February 19, 2026 2/19/2026 | 12:09 PM
X | Attachment A — Bid Cover Sheet pp. 4-6
Signed? X Yes [INo p.- 4
Xl | Attachment B — Bid Form pp. 8-10
Signed? Yes [ No p. 10
Release of Bid as Public Record Completed? Yes [INo p. 22
Redacted Copy? [ Yes No Included? [ Yes No | N/A
X | Attachment C - References pp. 12-14
At least 3? X Yes [INo pp. 12-13
Minimum Requirements
Requirement Notes (PDF Page Number)
Experience: Vendor must have been in business and provided services similar
X | in requirements and scale to those described in this IFB for a minimum of five | p. 4|21 years
(5) years.
Certifications/Accreditation/Licenses: Provide a brief paragraph describing 5.6
X | the abilities, qualifications, certifications and experience for each person who . 15.48
will be assigned to provide the required services for this project. &
MEMA will conduct reference checks and complete scoring.
Reference Score — 12 Points Total: A minimum score of six (6) on the I\}’J relertnce L)I\.ﬂ_c,t
ci Reference Score Sheet (Attachment C) from reference interviews by agency staff %“‘0 '0{' &7
with two (2) bidder references (for a total minimum scoring requirement of ' gg
twelve (12) points), as well as all other requirements of this IFB. ‘5‘5‘)—{4’
X | Registered in MAGIC 3102025244
Revoked Status/Admi
O | Good Standing/Registered with MS SOS evoked StatusFacmin

Dissolution 12/9/2025
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Attachment A

BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM
CST, February 19, 2026. Do not include pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID - 1:00 PM CST, February 19, 2026~ IFB- # 3160007784 - [Bidding

Company Name]

Name of Company: ntegrated Solutions Consulting, Corp.

Quoted By: Daniel Martin, PhD, CEM

Signature: W, =

Address: 220 S. Buchanan Street

City/State/zip: Edwardsville, IL 62025

Telephone: 847-737-5395

Fax Number: *+1847-916-7177

E-Mail Address: Dan.Martin@i-s-consulting.com

Name and phone number of Company Representative to be contacted by Agencies seeking to

contract for services pursuant to this IFB: Daniel Martin, PhD, CEM, Principal

In addition to providing the above contact information, please answer the following questions

regarding your company:

What year was your company started? 2005

How many years has the firm been in business of performing the services called for in this IFB?

21+ years

17



Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation.

Home Office and Principal Place of Business: 220 S. Buchanan Street, Edwardsville, IL 62025

Place of Incorporation: lllinois

If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to complete a hazard mitigation plan update for MEMA?
ISC has personnel located in and around the State of Mississippi that can work in-person

on this project, as well as the capability and capacity to work remotely for MEMA.
ISC will work in-person or remotely depending on MEMA's preferences.

Is your company currently for sale or involved in any transaction to expand or to become acquired

by another business entity? If yes, please discuss the impact both on organizational and

directional terms.
No.

Is your company licensed and/or certified to update a hazard mitigation plan as required by any

and all applicable Federal and State law(s)?
Yes.
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List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB.
ISC's applicable professional licenses include but are not limited to: Certified Emergency Manager

(CEM), Master Exercise Practitioner (MEP), HSEEP Certified Instructors,

EMI Certified Instructors, American Instritute to Certified Planners (AICP), and more.

For how many customers has your company provided hazard mitigation plan updates or related

work in the past five years?
150+ HMPs.

What is the largest customer your company has provided hazard mitigation plan updates or

related work for in the past five (5) years?
MEMA Region 9 HMP (16 counties and municipalities)

Cook County Multi-Jurisdictional HMP (136 municipalities and special districts)

San Mateo County Multi-Jurisdictional HMP (56 municipalities and special districts)

Contra Costa County Multi-Jurisdictional HMP (39 municipalities and special districts)

Onondaga County NY Multi-Jurisdictional HMP (36 municipalities and special districts)

Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff.

At ISC we offer our clients the optional usage of our Odysseus Enterprise System, a cloud-based

system developed by our team of experts, that offers a suite of tools and systems designed and

dedicated to the efficient management of comprehensive disaster and emergency managment programs.

Odysseus offers a wide range of tools to help specificly with hazard mitigation plans and programs.

Please see the following page for an overview of these tools.
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Bid Form (Attachment B)
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Attachment B

BID FORM

Company Contact Person Telephone Number

Daniel Martin, PhD, CEM, 847-737-5395

Integrated Solutions Consulting Principal

The maximum contract price for the update of District 1 Hazard Mitigation Plans shall be all
inclusive. The “all-inclusive” price shall include all associated costs with no additional or hidden
fees. Bidder shall also submit a Cost Analysis and Breakdown Sheet detailing all professional
fees and expenses in a manner that supports the total maximum contract price submitted. The
contract award will be based solely on the maximum contract price submitted below. The Cost
Analysis and Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed for the invoice period. Payment will be made in arrears (after the services have been
provided) at the amount and interval (i.e., monthly, quarterly, etc.) as agreed upon by the
awarded contractor and MEMA prior to submission to PPRB for contract approval. At no time
shall the contract exceed the Maximum Contract Price per year listed below.

Total all-inclusive Maximum Contract Price: $ 89,000 /YEAR

**Bidder must submit a price per year. The initial contract term will be one year. MEMA, at its
sole discretion, may amend this contract and renew it for three (3) periods of twelve (12) months
each under the same or amended terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the required contract clauses (Attachment E);

4. That the company will perform the services required at the prices quoted above;
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10.

11.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

The Contractor represents that its workers are licensed, certified, and possess the requisite
credentials to perform the work specified in the Invitation for Bids and Attachments thereto;
and,

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

OFFEROR’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the offeror represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
offeror cannot make such a representation, a full and complete explanation shall be
submitted in writing with the offeror’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release if Bid as Public Record. Bidder shall acknowledge which of the following statements
is applicable regarding release of its bid as a public record. A bidder may be deemed non-
responsive if the bidder does not acknowledge either statement, acknowledges both
statements, or fails to comply with the requirements of the statement acknowledged. Choose
one:

[J Along with a complete copy of its bid, bidder has submitted a second copy of the bid
in which all information bidder deems to be confidential commercial and financial
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information and/or trade secrets is redacted in black. Bidder acknowledges that it may be
subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations if
MEMA or the Public Procurement Review Board determine redactions were made in bad
faith in order to prohibit public access to portions of the bid which are not subject to Miss.
Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder acknowledges
and agrees that MEMA may release the redacted copy of the bid at any time as a public
record without further notice to bidder. A bidder who selects this option but fails to
submit a redacted copy of its bid may be deemed non-responsive.

{7 Bidder hereby certifies that the complete unredacted copy of its bid may be released
as a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information and/or
trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19,
and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request to inspect,
examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-9(1)(a). A
bidder who selects this option but submits a redacted copy of its bid may be deemed non-
responsive.

Company Name: |ntegrated Solutions Consulting, Corp.

Printed Name of Representative: Daniel Martin, PhD, CEM

Date: 02/16/2026

Signature: I St

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.
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References (Attachment C)

Please see the following pages for our completed Attachment C — References form.
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Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company: _Mississippi Emergency Management Agency (MEMA)

Dates of Service: August 2022 — Present

Contact Person: Frank Hill, Bureau Director, Mitigation

Telephone Number: 601-933-6613
Cell Number: 601-933-6613

E-mail: fhill@mema.ms.gov

Alternative Contact Person (optional): N/A

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2
Name of Company: Lower Elkhorn Natural Resources District, Nebraska

Dates of Service: 2023 —2024
Contact Person: Curt Becker, Assistant General Manager

Telephone Number: 402-371-7313
Cell Number: 402-371-7313

E-mail: cbecker@lenrd.org
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Alternative Contact Person (optional): N/A

Telephone Number:

Cell Number:

E-mail:

REFERENCE 3
Name of Company: Contra Costa County, California

Dates of Service: December 2023 — JU]y 2024

Contact Person: Rick Kovar, Emergency Services Manager

Telephone Number: (925) 655-0123

Cell Number: (925) 655-0123

E-mail: kova@so.cccounty.us

Alternative Contact Person (optional): N/A

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:
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REFERENCE 5
Name of Company:

Dates of Service:

Contact Person:

Telephone Number:

Cell Number:

E-mail:

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:
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Cover Letter

April Burns, Bid Coordinator February 19th, 2026
Telephone: (601) 359-5286
E-mail: osss@dfa.ms.gov

Dear Ms. Burns,

Thank you for providing Integrated Solutions Consulting (ISC) with the opportunity to provide
the Mississippi Emergency Management Agency (MEMA) with a proposal for Hazard Mitigation
Planning (HMP) services. As a leading provider of Hazard Mitigation Planning services, we
believe the proposed ISC Team offers a unique, unmatched, and valuable team of committed and
experienced individuals that will provide a structured, proven, and integrated approach to the
supported by local knowledge and recognized emergency management expertise.

Our team embodies all the elements critical to the success of this project, and offer consulting
services, which include:

v Local Presence and Local Experience in California. The ISC Team includes seasoned
professionals with the specific experience supporting Hazard Mitigation for communities,
cities, and counties throughout United States, and in the State of California.

v' Hazard Mitigation Planning as a core competency. For the past 15 years, ISC has been
a single-source provider for hazard mitigation planning. During this tenure, ISC has a
perfect track record of success with over 50+ HMP Clients nationwide,
with plans that were approved by both the state and FEMA, and
complied with all federal, state, and local requirements.

v' Highly rated emergency management and homeland security
consulting services. ISC is a Dun & Bradstreet Top Supplier, with a
97.1% score for reliability, cost, timeliness, quality, personnel,
customer support, and responsiveness.

P=rtarmance Rating

dun & bradstreet

97.1%

Successful
Performance

With our extensive knowledge and experience developing HMPs, we are confident that we will
deliver this project ahead of schedule and within the allocated budget. We appreciate the
opportunity to submit this proposal and look forward to the potential of being of service to MEMA.

Respectfully Submitted,

Point of Contact

Sophia Delmar, Proposal Writer
bﬂm 220 S. Buchanan Street Edwardsville, IL 62025
. . L. 847-737-5395 (p) / +1 847-916-7177 (f)
Daniel Martin, Ph.D., CEM, CFM, Principal, sophia.delmar@i-s-consulting.com

Integrated Solutions Consulting, Corp.
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Experience
Company Overview
Integrated Solutions Consulting (ISC), incorporated in 2005, is a professional
services firm specializing in homeland security, emergency management, P46,
public safety, hazard mitigation, and disaster recovery consulting services. )
ISC has a proven track record of successfully evaluating, developing, and

integrating complex disaster/emergency management planning doctrine
that follow relevant federal, state, and local programmatic directives and
requirements. We are staffed with highly experienced emergency
management, law enforcement, public health, disaster recovery, and related
public safety professionals.

Throughout our 20+ years of service, ISC has had the privilege of supporting diverse communities
nationwide as a single-source provider of emergency planning services. Unlike our competitors,
we are exclusively focused on providing emergency management and homeland security
consulting services to the private and public sector. Our focus on these services provide our staff
a wealth of experience and lessons learned, granting Team ISC the ability to not just meet our
clients’ needs, but deliver services that go above and beyond.

Our Mission is to provide consulting solutions from a professional emergency management
perspective for public and private entities. This mission is carried out by our extensive experience
in the operational fields of emergency management, homeland security, law enforcement,
healthcare systems, environmental, and critical infrastructure engineering; and is supported by our
reputation of providing exceptional professional service. We accomplish our mission from our
regional offices, located throughout the nation.

Critical
Infrastructure

Federal, State, and
Local Governments

A Tribal Mations
{-FH ‘s Communities of
T versity & Inclusion

Ports &
Transportation

: 'fﬂﬁ}iﬂ? 2?3?;3?282; ) I\\/AVARKEJS  Utilities

Hospitals
& Healthcare

Churches
& Community
Civic Groups

Schools,Universities,

[i22]] & Education

Our Principles drive us to achieve continued project success with value-added products:

e Trust: We treat each relationship as a two-way partnership with trust at the core of the
relationship.

e Integrity: We deliver client-focused results that meet or exceed all federal and state
compliance requirements.

e Innovation: By leveraging our experience and research with science and technology, we
look to be difference makers by establishing new standards and efficiencies in the industry.

e Performance: As evidenced by our D&B Top Supplier Performance Rating, we
consistently out-perform our client expectations, setting them up for success in the future.
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Our Services. ISC’s core preparedness philosophy takes a holistic approach to crisis management,
prevention, and recovery. We craft an interconnected strategy of planning, training, and crisis
response to ensure a client’s needs are met in totality. Their approach addresses all conceivable
hazards, incorporates ongoing lessons-learned from industry research and client AARs, and
accounts for the latest industry standards and best practices.

ISC has a proven track record of successfully evaluating, developing, and integrating complex
emergency management planning doctrine that follows relevant federal, state, and local emergency
management programmatic directives and requirements. Our products have been highlighted as
industry best practices and have received significant client recognition. Our Service Portfolio

includes:

Disaster Grant Management

Damage Assessments

Program Management

Disaster Assistance

EOC Support

Mass Vaccinations
Operations & Logistics
Evacuation & Mass Care

Our People are a group of professionals whose
expertise and skill sets are based on a mix of
academic achievement, direct practice, and proven
subject-matter experience. ISC recognizes that the

Community Resiliency Studies
HMGP (404/406)

Hazard Risk Assessment
Hazard Mitigation Plans

Planning

Training & Exercise
Scenario Simulations
Community Outreach

20+ Years of Experience
120+ Disaster Operations

350+ Employees & Consultants

successful management of any project is dependent
upon our ability to effectively deliver exceptional
professionals with a documented record of success.
Our continued success has served to strengthen our belief that our team must be coordinated and
versed in a wide array of fields that support emergency management operations, especially in the
discipline of mitigation planning, public engagement, and risk assessment.

3000+ Client & Customer Engagements

INTEGRATE[G) SOLUTIONS

CONSLLTIN

Major Event Involvement Timeline

Our Capacity to respond to federal, state, and local governments and private entities alike, within
a moment’s notice, is possible through ISC’s network of regional offices and strategically located
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staff. Our extensive reach and local availability connect ISC to its clients allowing for close
oversight, direct communication, and expedient solutions to problems and requirements.

The map below is a visual but not complete representation of current and past ISC clients. Our
national client base gives our project team the opportunity to develop a best practice perspective
of emergency management planning, training, and exercise design and development. This national
perspective combined with our in-depth experience and knowledge enables our team to provide
best practice solutions based on your operational requirements.

RECOVERY &
PREPAREDNESS
ACROSS THE NATION

Recovery &
Preparedness Services

Recovery Services (only) .

Isc
OFFICE %

* LOCATIONS ~ " >

Major Event Involvement Timeline

II & - B= *

2001 f ] 2007 2003 2007 a0 ap11 2012 014 2017 2017 2017 2020 2070
9/11 Attacks Hurricane wildfres Midwest H1N1 Hurrlcane lke Joplin Hurricane Sandy Ebala Hurricane Hurricane Maria Wikdfires COVID-19 Hurricane Laura
Katrina loods. Pandemic Tornadoes Outbreak Harvey Pandemic

Experience

Preparedness at our Core

For almost two decades, ISC has been proud to have served
hundreds of cities, counties, states, federal agencies, tribal
nations, and special districts across the country in the PLANNING
development of various aspects of their community
preparedness programs. From the creation of regional
community vulnerability and hazard risk assessment models SCENARIO SIMULATIONS
and ComprehensivF: Err.le_rgency Manageme.nt Pla}ns COMMUNITY OUTREACH
(CEMP), to developing training curriculum and interactive
exercise simulations, to conducting community preparedness survey studies and public service
announcements with special-effect graphics, our preparedness experience is exhaustive.

Qur Preparedness Services:

TRAINING & EXERCISE

We believe that our diverse portfolio of preparedness projects, as well as the opportunity to provide
service to such a diverse client base, is a testimony of our pursuit for excellence and exceptional
client service with every project engagement. Our national client base allows our project team to
develop a best practice perspective for preparedness programs that are comprehensive in focus,
address all hazards, and that are inclusive and represent the whole community.
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At ISC, we understand the value of a comprehensive preparedness program that is thorough,
incorporates evidence-based knowledge, involves an inclusive engagement process, and serves as
a cornerstone of community resiliency. Our approach to preparedness has allowed our clients
to expand their reach and more efficiently and cost-effectively build, sustain, and improve
their capability to prepare for, protect against, respond to, recover from, and mitigate all

hazards.

THE VALUE OF ISC

i 2 l:leyv Opportunities - o5
Normal ="1& Growth Achieved i
Operations Notinal Operations Restored
B . e T Lol —l
\\ Scenario 3
Organlzahon created
03 \ a culture of
S \preparedness/reunw—.r‘.-
E
@
OQ' 50% Scenaric 2
5 Organization used “Check the box’
= preparedness/recovery strategy
2 Normal Operations
3 J_r enaric 1 Never Recovered
O had no Bankruptcy/Closure
J,.-")«'I dl =55/ IECovery stratégy ®
=
0%

Duration (Time to Recovery)

Our emergency management services include:

e Strategic Planning

— Comprehensive Emergency
Management Plans

— Hazard Mitigation Plans

— Community Disaster Recovery
Plans

— Integrated Preparedness Plans

e Emergency Action Planning
e Operational Planning

— Emergency Operations Plans

— Emergency Support Function
Annexes

— Support Annexes

~ Incident Annexes

— Continuity of Operations Plans

— Evacuation Plans

— Damage Assessment Plans

— Debris Management Plans

— Environmental Response Plans

o Emergency Preparedness Training &
Exercises

-~ Natural Disaster

— Active Shooter

— Terrorism

— Public Health Emergencies
— Special Events

e Comprehensive Disaster Recovery Services

— FEMA Public Assistance
— Local Recovery Planning
— Project Closeout

e Program Assessments

— Threat and Hazard Identification and Risk
Assessments (THIRA) and Stakeholder
Preparedness Reports (SPR)

— Organizational Assessments

— Capability Assessments

— After-Action Reports and Improvement
Plans
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ISC’s APPROACH IS DIFFERENT
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Hazard Mitigation Planning Experience

At ISC our success in hazard mitigation planning is more than
a function of experience and expertise. Our success is driven
by our dedication and passion for creating disaster-resilient
communities that hold strong against adversity.

Since 2003, ISC has prepared, updated, and delivered HMPs,
per the requirements of the Disaster Mitigation Act of 2000
(DMA 2000), Section 322 of the Robert T. Stafford Disaster
Relief and Emergency Assistance Act (Stafford Act), and
Title 44 Code of Federal Regulations (CFR) §201.6.1, for
communities, agencies, and jurisdictions of all sizes, scopes,
and types, throughout the United States. Additionally, ISC has
assisted counties and participating Community Rating System
(CRS) communities in identifying repetitive loss structures
and developing and integrating mitigation actions that will
reduce future impacts from flooding or other natural disasters.
Consistent with federal guidance, ISC incorporates the
information into the community’s National Flood Insurance
Program (NFIP) application.

Following a disaster, ISC works with county and
jurisdictional clients to implement their HMP per Section 404
and Section 406 of the Stafford Act. Our comprehensive HMP
capabilities and proven subject matter expertise result in

nhy et

LHaL ©VeET Y

Implemented hazard mitigation
actions after 100's of disasters

Developed hazard mitigation
plans for our nation's largest
communities.

Almost 20 years of hazard
mitigation experience

Experts in hazard risk
assessments & modeling

Supported 1,200+ communities
in developing FEMA approved
hazard mitigation plans

Secured & managed billions in
section 404 & 406 HMGP
funding

Experts in FEMA National Flood
Insurance program

100% approved FEMA plans

Page | 9




INTEGRIHEQ SOLUTIONS

CONSUL

HMPs that are consistently accepted upon initial submission to the state and FEMA, successfully
positioning our clients to secure funding for implementing future hazard mitigation projects.

Our unprecedented success in hazard mitigation planning is more than a function of experience
and expertise; dedication and passion for creating more disaster-resilient communities drives our
success. In each case identified below, ISC’s support, services, expertise, and integrated approach
resulted in developing hazard mitigation plans that were accepted by the state and FEMA, but also
successfully positioned these communities to secure funding for implementing hazard mitigation
projects.

ISC Has Provided Mitigation Services Across the Nation!

-
N

pors=
I
N

Expertise in the Emergency Management Accreditation Program
Over the years, ISC has had the pleasure of supporting

several clients with their Emergency Management
Accreditation Program (EMAP) requirements. ISC’s
f\ccreditation Program

recognition in the industry resulted in our personal invitation mergency Management
to attend the first delivery of the EMAP Business
C un.\‘u!ran.r training im'riu‘ﬁve. ISC is now one of a sel§ct Business Consultant
few firms in the world [click here] that have been qualified Certified [click here]
by EMAP to assist emergency management entities with

their EMA accreditation and compliance needs.

We feel that this designation, coupled with over 20 years of EMAP experience, makes us well
versed in ensuring our work products adhere to EMAP standards and assist our clients in
complying with EMAP standards. Furthermore, our accomplishments serve as testimony to our
commitment to elevating compliance standards through collaboration, integration, and research.
ISC takes a comprehensive approach for every project engagement, ensuring that our clients
adhere to the latest regulatory requirements and industry standards to include those set by EMAP.
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Our Innovations: Odysseus™ EM365

The Odysseus™ Enterprise System
(Odysseus™ or OES) is a cloud-based
system, developed by our team of
disaster recovery and technical experts,
that offers a suite of tools and systems
designed and dedicated to the efficient
management of comprehensive disaster
and emergency management programs.

Resource

Odysseus™ features the unique Mrsgement
characteristic of providing ) A @
standardization and flexibility, and ,
concurrently utilizes a suite of :

applications to promote increased '
participation, collaboration,

transparency, and compliance. This
union of technological and

programmatic features offers

organizations an efficient and effective %

method to systematically design, 2SS EUS
develop, maintain, and continually
improve all elements of a

comprehensive cmergency management e
program.

Enterprise System

Odysseus is a revolutionary software that is transforming preparedness, recovery, and resiliency
program management for the modern emergency maangement professional. Unlike other
industry-specific software solutions, Odysseus™ is not solely an ‘incident management’
software. Instead, it is considered a comprehensive, program management software solution that
has been designed specifically for the emergency management industry. Hazard mitigation
planning and programs are at the conerstone of Odysseus™’ functionalities; however, this
software offers many other functionalities that are needed for managing a statewide
comprehensive emergency management program. It is designed to serve as a force-multiplier
programmatic solution that offers efficiency and compliance across all aspects of manging a
comprehensive emergency management program

To date, Odysseus™ is being used by over 1,000 clients across the emergency management and
public safety industry. With over 15,000 users, Odysseus™ is managing over $8.5
billion in emergency management, disaster recovery and public health federal grants
and over 25,000 programs, plans, and projects. It has been heralded by our customers
for its performance and it’s ability to elevate the productivty of their comprehensive
emergency management program. '

Odysseus™ in Work: Hazard Mitigation Planning

Odysseus™ is a cloud-based system that offers a suite of tools and systems
designed and dedicated to the efficient management of comprehensive
preparedness efforts. Odysseus™ features the unique characteristic of providing
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standardization and flexibility. This union of technological and programmatic features greatly
increases the preparedness capabilities by efficiently and effectively enabling emergency
preparedness organizations to design, develop, maintain, and continually improve programs and
operations throughout the preparedness, response, recovery and mitigation/protection phases.
Specifically, in regards to hazard mitigation plans and programs, Odysseus™ offers:

Integrate
Capabiities

= Manage Monitor Reoort Prozress
uzﬂr.nv Mitigatian Gront fundv Mitigation Profects v o Mitigation Projects

E —— I

e Track Plan Development and Update: Odysseus™ provides a collaborative, could-based
environment to validate and document the mitigation planning process and allow agency
authorities real-time access to planning doctrine.

e Plan Maintenance: Many communities are challenged with the regular maintenance and
update of their hazard mitigation plans. Odysseus™ provides users with scheduled
reminders to convene planning committees, document committee participation, and track
plan updates and project implementation.

e Mitigation Committee Management Tools: Odysseus™ documents the mitigation
planning participation of committee members and stakeholders, providing usage logs that
can be used to support a jurisdictions in-kind match for FEMA grant funds.

o Interactive Mapping and Hazard Modeling: Odysseus™ web-based format allows for
interactive community base maps and hazard modeling maps.

e Mitigation Crosswalk Compliance Metrics: Odysseus™ has a library of compliance
metric tools that allow users to validate their plans against federal, state, and industry
requirements, to include FEMA Mitigation Compliance Crosswalks.

e Community Outreach Tools: Odysseus™ offers a variety of outreach tools that are
designed to engage plan participants by using adult learning techniques and accessible
cutting-edge technologies.

¢ Grant Management [NEW]: Odysseus™ provides users with a ready-to-use or
customized grant management system to allow your organization to track, administer,
report, and maximize grant funding for a variety of FEMA and DHS programs, to include
Hazard Mitigation, Building Resilient Infrastructure & Communities (BRIC), and other
mitigation and emergency management grant funding programs.
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Personnel

The ISC Team consists of 40+ full- —
time employees and maintains a Health Scientists
cadre of 250+ emergency (I o O I Masterbrercise
management professionals with : : ‘ |
experience completing Hazard \\‘

IT Professionals - "'- R o

Master Business
Continuity Planners

Mitigation Planning services. ISC has  _ '
drawn from this extensive pool of Ratetiona P"’“"e"
highly experienced and qualified ‘
resources and specifically identified
key personnel for this project. The
ISC Team offers Certified Floodplain

. Sociologists & Criminal
Managers, Community and Justice Professionals

Mitigation Planning Subject Matter
Experts, and Certified HAZUS Practitioners. All our proposed key personnel have consistent
records of successful leadership, innovation, client service, and technical expertise.

Organizational Chart

Dan Martin, CEM
Managing Principal

Yahiritza Alvarez
Project Manager

: Daiko Abe Jake Halley Morgan Johnson
M(!;Ti::f Lli;(i:c::p Subject Matter Planner/GIS Planner/GIS
Specialist Specialist Specialist
Gail Leek Stuart Wallace Michael Ricardo Soto-
Planner Planner Gregory, CEM Lopez
Planner Planner

o e e e o s
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License & Certifications

Our staff hold various professional licenses to include but not limited to:

AN N N N N TN

Certified Emergency Manager® (CEM)
Master Exercise Practitioners (MEP)
HSEEP Certified Instructors
Completion of ICS 100, 200, 300, 400, 700, 800

Emergency Management Institute (EMI) Certified Instructors
Certified Floodplain Manager
American Institute of Certified Planners (AICP)
Licensed Professional Engineer

Key Staff Bios

The table below summarizes the organization of our proposed team, as well as their roles,
qualifications, and relevant experience. Please see Appendix A for our key personnel resumes.

 Staff & Role
Daniel Martin,

CEM, PhD
Managing Principal

Yahiritza Alvarez
Project Manager

Micheal Kemp,
:PhD :
*Client Liaison

' Daiko Abe
Subject Matter
Specialist

Jake Halley
Planner/GIS
Specialist

® INTEGRATED SOLUTIONS
CONSULTING

e PhD, Emergency Management
e BS, Environmental Engineering
e Certified Emergency Manager

e Executive Master of Professional

Studies in Emergency and Disaster

Management
e BS, Meteorology

e Academic and practical
credentialed public safety
professional with 30+ years of
direct experience

e PhD, Emergency Management

e MS, Emergency Management

e MS, Emergency Management
o Certified Floodplain Manager

e Lead planner for multiple
MIJHMPs nation-wide
e HAZUS-MH Professional

Relevant Experience
e Managed over 200 emergency management
consulting engagements

e Supported over 30 post-disaster community
recovery operations

-e Multiple Presidential awards and recognition

e Contra Costa County MJ-HMP, project manager

e Miami-Dade County Office Emergency
Management, Emergency Management Planner

e 5-year update of Miami-Dade County’s Local
Mitigation Strategy

e Dawson County, MT, Mitigation planning, Senior
Advisor

e McCone County, MT, Mitigation planning, Senior
Advisor |

e Wibaux County, MT, Mitigation planning, Senior
Advisor

e Salt Lake County, UT, MJHMP

e Cook County, IL MJHMP

¢ Hamilton County, OH HMP

e Project Manager for over 20 FEMA-approved
hazard mitigation plans across the nation, in
addition to providing subject matter and planning
support to multiple other mitigation plans.

o City of Detroit HMP

e City of Galveston, TX HMP

e St Charles Parish, LA MJHMP

e San Miguel County, NM MJHMP

o UTMB Galveston.404 and 406 mitigation activities .
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Morgan Johnson e 20+ years of EM experience e Montgomery County TX HMP
Planner/GIS e HAZUS Professional e California COVID Business Continuity Planning
Specialist o MPH, Health Behavior and Health ‘¢ FEMA Region 2 All Hazards Plans

Education

¢ BS, Psychology

Gail Leek 'e Mitigation planning specialist o 18+ years of hazard mitigation planning experience
Planner e BS, Business Administration e Colorado state hazard mitigation planning
specialist
: Stuart Wallace e 40+ years of experience e Multiple state-level HMPs
Planner o HSEEP certified e 15+ county MJHMPs
e MS, Landscape Architecture o FEMA National Earthquake Incident Annex
e MS, Civil Engineering o All Hazards Recovery Plan
e BS, Landscape Architecture
Michael Gregory, e 40+ years of experience s City of Ontario Hazard Mitigation Plan
CEM e Certified Emergency Manager e Los Angeles Hazard Mitigation Plan
Planner ‘e BS, Emergency Management “e Various disaster recovery deployments
Ricardo Soto- e MA, Intercultural Studies e Hawaii State Hazard Mitigation Plan
Lopez ' e MS, Nonprofit Management e Community Redevelopment Program Manager
Planner e BS, Urban and Regional Studies ¢ HUD CDBG-DR and CDBG-Mit Planner
Availability

The ISC Team understands that availability of key staff for task assignments is critical to moving
programs and projects forward. The ISC Team’s proposed staff is available immediately, upon
award of the project. Moreover, we are prepared to commit our proposed key staff for the duration
of the project and will not replace any key staff without prior consultation with, and approval.

For those circumstances beyond our control, the ISC Team will submit the replacement key staff’s
qualifications for review. If any additional resources are required the ISC Team will provide
approved additional staff, as necessary.
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Relevant Project Experience
Recent HMP Projects

The projects below provide a representative list of projects, of a scale and complexity similar to
this project engagement. In each case identified, ISC’s support, services, expertise, and integrated
approach resulted in developing Hazard Mitigation Plans that were accepted by the state and
FEMA, but also successfully positioned these communities to secure funding for implementing
hazard mitigation projects.

Summary of Recent ISC HMP Projects

Client Date

Description
Contra Costa, CA 2023-24 (-Iounty Hazard Mitigation Plan Update
City of Chino, CA 2024 City Hazard Mitigation Plan Update
City of Santa Cruz 2024 PDRM City Post Disaster Recovery & Mitigation
City of Downey, CA 2023 HMP City Hazard Mitigation Plan
City of La Mirada, CA 2022 HMP City Hazard Mitigation Plan Update
City of Santa Monica, CA 2018 HMP City Haiard Mitigafion Pién Upda;te
State of California 2017 PDRM Regional Post Disaster Recovefy & Mitigation
City of Beverly Hills, CA 2017 HMP CityrHazard Mitigation Planr Update
Bonner County, ID 2024 HMP County Hazard Mitigation Plan Update
Onondaga County, NY 2024 HMP County Hazard Mitigation Plan Update
Oakland County, MI 2024 HMP Cotirity Hazard Mitigé}iot; l;lanEUthiVa&;
County Hazard Mitigation Plan Update | 136
Cook County, IL 2024 HMP participating jurisdictions | Plan initiated, approved,
and adopted within a 5-month timeframe.

Grand County, UT 2023 HMP County Hazard Mitigation Plan Update
Kane County, IL 2023 HMP County Hazard Mitigation Plan Update
Kittitas County, WA 2023 HMP County Hazard Mitigation Plan Update

, Lower Elkhorn Region, NE - 2023 HMP 11 County Hazard Mitigation Plan Update

;l\isg;l;é;l;&:l;{f“ o 7720425 HMP County Hazard Mitigation Plan Update

. Port of Houston 2023 HMP Port Authority Hazard Mitigation Plan

! "E‘;'lli\’[;t:(;ii - 2023 HMP Regional Hazard Mitigation Plan Update
Uintah County, UT 2023 HMP County Hazard Mitigation Plan Update
University of Utah 2023 HMP University Hazard Mitigation Plan
Mississippi District 9 2023 HMP 5 County Regional Hazard Mitigation Plan Update
San Juan County UT 2023 HMP CountyiHazar;i Mifigatiéﬁ Plaanrp‘dé.te

; Los Alamos, NM 2023 HMP County Hazard Mitigation Plan Update
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Summary of SC HMP Pr
DuPage County, IL 2023 HMP County Hazard Mitigation Plan Update
New York University 2022 HMP Uﬁiversity Hazard Mifigation Pian
Lake County, IL 2022 HMP County Hazard Mitigation Plan Update
La Mirada, CA 2022 HMP City Hazard Mitigation Plan Update
Detroit, MI 2021 HMP City Hazard Mitigation Plan Update
Dawson County, MT 2021 HMP 4-county Hazard Mitigation Plan Update
Umatilla 2022 HMP Tribal Hazard Mitigation Plan Update
Dawson County, MT 2022 HMP County Hazard Mitigation Plan Update
DuPage County, IL 2023 HMP County Hazard Mitigation Plan Update
Fort Belknap 2022 HMP Tribal Hazard Mitigation Plan Update
Snoqualmie Tribe 2022 HMP Tribal Hazard Mitigation Plan Update
Teton County, WY 2022 HMP County Hazard Mitigation Plan Update
Waukesha County, WI 2022 HMP County Hazard Mitigation Plan Update
Yakima Valley, WA 2022 HMP County Hazard Mitigation Plan Update
Ysleta del Sur Pueblo 2022 HMP Tribal Hazard Mitigation Plan Update
Jerome County, ID 2022 HMP County Hazard Mitigation Plan Update
Il;fsnt(:-x:c\(/) : lanning 2021 HMP Regional Hazard Mitigation Plan Update
Campbell County, TN 2020 HMP ”C0171nty H;.éard -I\Aitigatiori Piz;n Updaté

County Hazard Mitigation Plan Update | 136
Cook County, IL 2020 HMP participating jurisdictions | Plan initiated, approved,
and adopted within a 5-month timeframe.

Milwaukee County, WI 2017 HMP County Hazard Mitigation Plan Update
Kootenai County, ID | 2020 HMP County Hazard Mi&gi:itgi(;ilis’r:a;lalljlpdate and Wildfire |
Salt Lake County, U’; O 72071797 = HMP County Hazard Mitiﬁﬁ% glan Update | Level 3
Portage County, W1 2019 HMP County Hazard Mitigation Plan Update
Madison County, ID 2018 HMP County Hazard Mitigation Plan Update

{ Franklin County, OH 2017 HMP County Hazard Mitigation Plan Update

'Hamilton County, OH 2017 HMP County Hazard Mitigation Plan Update
Royal Oak, MI 2017 HMP City Hazard Mitigation Plan Update
Oakland County, MI 2017 HMP 7 Cé)linty Hazard Miiigétgoﬁ Plr'c-m Ubdate
Seminole Tribe of Florida 2017 HMP Tribal Hazard Mitigation Plan Update
Montana NE Region 2017 HMP | Multi-County Hazard Mitigation Plan Update
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Carter County, TN 2016 HMP County Hazard Mitigation Plan Update
Hardin County, IA 2016 HMP County Hazard Mitigation Plan Update

Red River Valley (ND & 2013-2016 HMP Multi-County Hazard Mitigation Plan Updates for 16
MN) County Region in Minnesota and North Dakota

Project Qualifications

Since 2006, ISC has been a single-source provider of single and multi-
jurisdiction hazard mitigation plans, for jurisdictions across the U.S. -@\

S
Over our fifteen-year history, ISC has conceptualized, designed, §" ?&
= -

developed, planned, prepared, and delivered 50+ local and multi-
jurisdiction hazard mitigation plans, similar in size, scope, and
complexity to that requested in the RFP. \! J
Provided below are some notable examples of hazard mitigation plans that . 7
ISC has previously delivered to other agencies and jurisdictions, of similar 0 E TR“\\
size and scope. We are happy to provide additional information, on any of the

examples below, upon request.

District 9 Hazard Mitigation Plan
Mississippi Emergency Management Agency (MEMA)

Location Region 9 (Multiple Counties), MS

Contract Length August 2022 — Present

Highlights ISC was chosen by the Mississippi Emergency Management Agency (MEMA) to

v Multi-county Plan for Pearl | update the regional hazard mitigation plan for the district 9 Hazard Mitigation
River, Stone, George, Council. The plan addresses mitigation of multiple natural hazards, including flood,
Hancock, Harrison and hurricane, urban/wildfire, tormado, winter weather, dam failure, water
Jackson counties ' supply/system failures, and earthquake hazards. The district 9 Regional Hazard

v' Incorporated regional Mitigation plan update will include the following Counties: Pearl River, Stone,
recovery strategies. George, Hancock, Harrison, and Jackson and communities. Click HERE to see the

plan.

Regional Multi-Jurisdictional Hazard Mitigation Plan
Virginia LENOWISCO Planning District Commission

Location Norton, Virginia
Contract Length 6 months
Highlights The LENOWISCO Planning District Commission (PDC) is Virginia’s Planning
v Regional Multi- District One, serving Lee, Scott, and Wise Counties, the City of Norton, and fifteen
Jurisdiction Hazard incorporated towns in far southwestern Virginia. As the highest rated firm, Integrated
Mitigation Plan Solutions Consulting (ISC) was selected by the PDC to update the region’s expired
— 3 Counties | Multi-Jurisdictional Hazard Mitigation Plan (HMP).
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Regional Multi-Jurisdictional Hazard Mitigation Plan
Virginia LENOWISCO Planning District Commission

— 19 Municipalities ISC worked with the Board of Directors and
v Coordinated with Board |respective county and city staff on revising
of Directors and all district-wide geospatial data analysis, as well as
participating |updating the PDC’s multi-hazard risk
jurisdictions assessment, including hazard profiles, hazard
v 234 Mitigation Actions | history, hazard vulnerability analysis, and
Identified repetitive loss summary. ISC held multiple

v Complied with State and | planning meetings with nineteen jurisdictions and several public meetings where
Federal Requirements residents were invited to participate in the hazard mitigation planning process. In
v Formally Adopted addition, ISC conducted a public survey that provided insight into the community’s
perception and behaviors to community resiliency and mitigation strategies.
The final plan identified 234 mitigation actions across all the counties and
municipalities that participated in the LOEWISCO Region Multi-Jurisdiction Hazard
Mitigation Plan. The plan met the requirements of Section 322 of the Stafford Act
(P.L. 106-390) and Virginia Law §44-146.18. The plan was approved by VDEM and
FEMA Region III and formally adopted by the communities.

Multi-Jurisdictional Hazard Mitigation Plan
Contra Costa County Office of Emergency Services (OES)

Location Contra Costa County, California

Contract Length ‘ December 2023 — July 2024

ISC was selected by Contra Costa County to update its 2018 multi-jurisdictional hazard mitigation plan in accordance
with the latest hazard mitigation plan requirements set forth by Cal OES and the Federal Disaster Mitigation Act of
2000. ISC worked closely with Contra Costa County Office of Emergency Services to facilitate the participation of
33 municipalities and unincorporated areas with a population of 1,049,925 in the countywide collaborative planning
process. The objective of the hazard mitigation planning process was to identify the hazards that impact communities,
identify actions to reduce losses from those hazards, and establish a unified process to implement the plan across
jurisdictional boundaries. ‘

The Contra Costa County Multi-Jurisdictional Hazard Mitigation Plan is the first and only county-level plan to have
been approved by FEMA and Cal OES and fully adopted by the county and all participating jurisdictions under the
auspices of the new hazard mitigation planning requirements.

Lower Elkhorn Region Multi-Jurisdictional Hazard Mitigation Plan Update
Lower Elkhorn Natural Resources District, Nebraska

Location . Nebraska
Contract Length _ 2023 - 2024
Highlights | The Lower Elkhorn Natural Resources District (LENRD) has selected ISC to conduct

v'Encompasses 15 counties |a comprehensive update of its Hazard Mitigation Plan. This effort includes revising

in Northeast Nebraska ithe Cedar-Dixon Counties Multi-Jurisdictional All-Hazard Mitigation Plan, with the

showcasing extensive goal of merging the two existing plans into a single, cohesive framework that better
reach | addresses and manages potential hazards.

v Participants included 92 ;In a significant expansion of this collaboration, LENRD is inviting the Lewis and
Jurisdictions (8 counties, |Clark Natural Resources District, along with Cedar County and Dixon County, to

| participate in this important project. The primary objective is to streamline and
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Lower Elkhorn Region Multi-Jurisdictional Hazard Mitigation Plan Update
Lower Elkhorn Natural Resources District, Nebraska

55 communities and 29 | enhance the existing hazard mitigation plans, making them more effective in

special districts) | protecting communities from various risks.
v'Engagement of a wide The project covers a wide area,
variety of stakeholders encompassing 15 counties in
reflecting a community- 'northeast Nebraska. This includes
centered approach. |several natural resources districts:
v"Over 400 community |Lower Elkhorn NRD, Lower Platte
members participated in | North NRD, Papio Missouri River
the survey NRD, Lewis and Clark NRD, and
v'Expansion of Plan to Upper Elkhorn NRD. The counties
include Lewis & Clark  |involved are diverse and include
NRD, Cedar County and iAntelope, Burt, Cedar, Colfax,
Dixon County [Cuming, Dakota, Dixon, Dodge,
|Knox, Madison, Pierce, Platte,
| Thurston, Stanton, and Wayne.

A broad range of stakeholders are

participating in this effort, reflecting the collaborative spirit essential for effective
hazard mitigation. These stakeholders include municipalities such as cities and
[ villages, educational institutions like school districts, as well as rural water districts,
|irrigation districts, airport authorities, public health districts, fire departments,
sanitation improvement districts, and tribal organizations. Together, they aim to create
a more resilient framework for addressing the challenges posed by natural disasters
| and other hazards within their jurisdictions.

Multi-Jurisdiction Hazard Mitigation Plan Update
San Mateo County, California

Location | San Mateo, California

Contract Length | 2025 - 2026

Integrated Solutions Consulting (ISC) is leading the comprehensive update of San Mateo County's Multi-
Jurisdictional Local Hazard Mitigation Plan (MJLHMP), a FEMA-compliant initiative under RFP No. 2025-RFP-
00465, ensuring alignment with federal guidelines FP 206-21-0002 for plans approved after April 19, 2023. Serving
a population of nearly 800,000 across 744 square miles, the project encompassed 20 incorporated cities—including
Atherton, Belmont, and Redwood City—and special districts such as the San Mateo County Flood and Sea Level
Rise Resiliency District and Menlo Park Fire Protection District. ISC will conduct a thorough Threat, Hazard
Identification, and Risk/Vulnerability Assessment (THIRA), identifying natural hazards like earthquakes, floods,
and wildfires, as well as human-caused risks, while integrating the latest GIS data, FEMA Flood Insurance Rate
Maps, and historical event analyses to estimate potential losses exceeding $1 billion in vulnerable infrastructure.
Through collaborative efforts with the Local Hazard Mitigation Planning Team and Steering Committee, ISC
facilitated broad stakeholder engagement, including public workshops and surveys that garnered input from a
representative sample of San Mateo County residents, fostering a unified framework for risk reduction and eligibility
for federal mitigation grant funding. ISC will prioritize actionable mitigation strategies using the STAPLEE method
for prioritization, incorporating cost-benefit analyses for high-priority actions such as infrastructure retrofits and
floodplain management enhancements.

ISC's expertise in multi-jurisdictional planning—demonstrated by completing three similar MILHMP updates for
populations over 500,000 in the last five years—enabled seamless integration of economic and land use impact
analyses, reducing projected vulnerabilities through targeted strategies. The final FEMA -approved plan will position
San Mateo County to access future mitigation funding, enhancing community resilience against evolving hazards.
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Multi-Jurisdictional Hazard Mitigation Plan Update
Onondaga County Department of Planning

Location
Contract Length

Syracuse, NY
' 2023 — 2024

Integrated Solutions Consulting (ISC) was selected by the Onondaga County Board of County Commissioners to
update the County’s Multi-Jurisdictional Hazard Mitigation Plan (MJHMP). ISC worked closely with the Onondaga
County Department of Planning and the County’s 35 municipalities and one (1) special district to update the Plan in
accordance with the 2022 New York State Hazard Mitigation Planning Standards, FEMA’s Local Mitigation
Planning Policy Guide (effective April 19, 2023), and the Disaster Mitigation Act of 2000, 44CFR Part 201-
Mitigation Planning, interim Final rules, February 2002. ISC conducted a community survey and held a series of
public workshops to engage a representative sample of Onondaga residents in updating the MJHMP. Many of the
participating jurisdictions had very limited capabilities (e.g., staffing), necessitating individualized coordination. The

Client was consistently responsive, attentive, and supportive throughout the process.

Red River Valley Regional Hazard Mitigation Plan & CRS Analysis
Multiple Red River Valley Counties in North Dakota and Minnesota

Location
Contract Length

Highlights

v’ Bi-State Regional
Multi-Jurisdictional
Hazard Mitigation
Plan Update

— 13 Counties

— 138 Municipalities

— Minnesota and North

Dakota
v Coordinated with

MN HSEM, ND
EMS, and FEMA
Regions V and VIII

v' Identified repetitive
loss structures and
CRS compliance

' North Dakota and Minnesota

3.5 years

| For over the past several years, ISC has been working closely with FEMA Region
| VIII and Region V, North Dakota and Minnesota state mitigation officers, and county
| officials to update or develop nine county-level hazard mitigation plans in one of the
| most disaster-prone regions of the US — including the following:

| e  Morton County, ND e  Marshall County, MN
| s« Ramsey County, ND e  Polk County, MN
‘ e  Traill County, ND ¢ Red Lake County, MN
e Kittson County, MN e Pennington County MN
‘ e Clay County, MN e  Norman County MN
e (Cass County, MN e Becker County, MN

e Kandiyohi Country MN
| ISC has successfully updated the hazard mitigation plans in accordance with the latest
requirements of the Stafford Act and Title 44 CFR §201.6.1. In addition to these
federal requirements, ISC worked closely with FEMA Region V mitigation officers
to incorporate the latest standards directed by the Department of Homeland Security’s
Community Planning Guide 201, Threat Hazard Identification & Risk Analysis
|(THIRA) and guide an analysis of DHS-defined Core Capabilities.
| Additionally, ISC assisted each county and participating CRS communities in
identifying repetitive loss structures and developing and/or integrating mitigation
actions that will reduce future impacts from flooding or other natural disasters. This
‘ information was then incorporated into the community’s NFIP application. The result
(was a series of hazard mitigation plans that were not only accepted upon the initial
' submission to the state and FEMA, but also successfully positioned these counties to
| secure funding for implementing hazard mitigation projects.
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Multi-Jurisdictional Hazard Mitigation Plan
Hamilton County Emergency Management & Homeland Security Agency (EMHSA)

Location Hamilton County, OH

Contract Length 2018 —2023

The Hamilton County Emergency Management Agency (EMHSA) requested ISC to develop the 2018 and 2023 MJ-
HMP. In both instances, the ISC Team facilitated webinars to introduce the mitigation planning process to local
officials, engaging the County’s 48 jurisdictions to participate in at least one webinar. Next, ISC planned and
facilitated seven hazard mitigation planning workshops throughout the County to identify hazards and update and
consider new mitigation strategies, gaining full participation from each of the County’s 48 jurisdictions. Our Team
then designed and distributed a comprehensive public survey in more than 1,300 completed responses.

ISC leveraged survey data to inform the hazard risk prioritization process, ensuring the MJ-HMP addressed the
public's concerns and priorities. ISC also planned, advertised for, and executed two public forums sharing the MJ-
HMP draft with County residents, providing all members of the community with an opportunity to provide input for
review and comment. MJ-HMP participants assessed over 300 hazard mitigation strategies/actions, resulting in a
prioritized list of more than 100 new strategies/actions, in addition to ongoing/updated mitigation strategies/actions
from the 2013 and 2018 Plans. The County’s 2018 MJ-HMP received Ohio Emergency Management Agency (EMA)
and FEMA approval.

Multi-Jurisdiction All-Hazard Mitigation Plan
Hardin County, IA

Location . ' Hardin County, IA

ISC updated Hardin County’s Multi-Jurisdiction All Hazard Mitigation Plan. The plan effort achieved participation
from 10 jurisdictions, and six school districts. The plan included a detailed profile of Hardin County, which covers
location, demographics, housing, transportation, and economic information to provide a statistically detailed
depiction of the planning area. Similar data is presented for each jurisdiction participating in the multi-jurisdictional
hazard mitigation plan, including information on the local government, services provided by the jurisdiction,
resources employed, and previous mitigation efforts taken at the jurisdictional level.

In addition to holding meetings and webinars, a countywide survey (over 100 responses) was utilized. Ice Storms,
Terrorism: Armed Assault, and Cyber Attack were added to the 2017 Update, and a new risk ranking methodology
(CVR2) was utilized to demonstrate social, physical and broader community impacts. As part of this effort, 49 new
actions were identified, and over 160 mitigation actions were updated. The planning team utilized ISC’s Odysseus
Knowledge Management System, which provided real-time access to the plan and the ability to provide comments
and feedback.
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Approach & Methodology

Based on our prior experience developing HMPs, we have learned that success means more than
gaining FEMA and state approval and local adoptions: the client defines success. Accordingly,
ISC believes it is essential to establish a clear understanding of goals and objectives upon contract
execution.

ISC’s approach to developing the HMP is a five-task method consistent with the Scope of Work
(SOW), and compliant with industry best practices, federal and state requirements, and lessons
learned from across the homeland security enterprise. Our approach for preparing, and subsequent
adoption of the HMP is detailed in the following pages. ISC is happy to provide additional
information, upon request.

Task 1: Project Management
Subtask 1.1: Project Initiation

Upon notification of contract award, the ISC Team |

Project Manager will immediately contact the Best Practice #1
ISC offers a customized interactive

mitigation planning participation

designated Client Project Manager to set up a Project
Initiation Meeting. The ISC Team will be prepared to A R e
schedule and conduct this meeting within seven days e AT e e o
of contract award. Additionally, the ISC Project about the mitigation process and
Manager will request contact information for provide real-time feedback and input in
additional participants and confirm with the the plan development. Data analytics
designated the Client Project Manager the desired 32 T I

. ) . . . participation in the planning process.
format or location for this meeting (i.e., in-person,
remote, preferred platform, etc.). Once these elements
are confirmed, the ISC Team will schedule participants to the Project Initiation Meeting via MS
Outlook Calendar Invitations.

During the initial meeting, we will introduce the proposed ISC Team, present the Project Work
Plan (PWP), identify initial data requests, and establish processes for collecting data, the
designation of control, points of contact, and quantity of and schedule for project deliverables.
Additionally, we will discuss and define administrative requirements for the project, including
correspondence, invoicing, and other related project issues. This project kick-off meeting will
outline expectations and responsibilities.

Subtask 1.2: Project Work Plan Development & Internal Controls

Central to ISC’s project management approach is the development of the Project Work Plan
(PWP). Simply put, the PWP is a formal, approved document used to guide both project execution
and project control borne out of consultant and client collaboration.

The ISC Project Manager will utilize the PWP to guide the execution of all project tasks and to
manage the quality of the overall project engagement. The PWP will guide the execution of the
project, measure progress, and depict the proposed team structure with assigned functions, duties,
and responsibilities that will meet the project needs.
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Engage Define Establish Modify Revise
Stakeholders Expectations Obijectives Schedules PWP

Subtask 1.3 Project Reporting & Meeting Planning

From our experience completing similar projects, ISC believes that, given the importance of
project reporting, all associated activities must be clearly defined, precisely completed, and
evaluated, and agreed upon by both our Team and the Client. Key PWP tasks are included below.

Team ISC’s Project Management Approach

? Identifies the project description, goals, and objectives; evaluates the project structure,
X scope management, and controls; supports quality assurance procedures, and manages
project risks and mitigation.

C
-
E
-

1. Scope Management

To facilitate increased coordination and provide a technical contractor that will meet
and exceed expectations, ISC has selected the most qualified staff for this project. In
the unfortunate event that key personnel assigned to this project become unavailable,
ISC has identified support staff and potential candidates that would be available to fill
in. These changes would be implemented only with approval.

- E .
2. Resource Management

8 o ISC and its team have invested in advanced technologies to facilitate communication
l;'—:l"lﬂj and information sharing between our key personnel and staff. The video conferencing
and desktop sharing capabilities of our company has proven to be extremely helpful in*

3. Communications & : ) . o
past projects and have served to increase internal and external communication.

[nformation Management

At the beginning of the project, identified and potential risks will be recognized to

anticipate and manage, as far as possible, the potential impacts of the project, including

reporting all risks. Each time a new risk is detected, it shall be managed (identified,
assessed, etc.) by the Project Manager or designee. Preventive and corrective treatment
will be implemented to reduce the severity and probability of the occurrence of these
risks.

4. Potential Risks &
Mitigation Strategy

ISC’s Quality Assurance Plan (QAP) defines the organization and the methodology

used for all ISC project engagements. The QAP: 1) Identifies processes that will be

@ applied to assure quality; 2) Defines roles and responsibilities to ensure a successful,

timely project with deliverables on time; 3) Provides the indicators to allow appropriate

5. Quality Assurance &  decisions and tracks/reports progress; 4) Describes software management practices:

Control procedures, rules, and applicable methods for the project; and, 5) Outlines
documentation management/delivery.

The ISC Project Manager will provide a “Project Status Report” to the designated

Client representative(s) at the agreed-upon interval (typically biweekly or monthly).

|N The Report will include a summary of accomplishments by task, project progress

assessment, major deliverables for the reporting period, a summary of the tasks due

6. Project Status Reports ~ during the next reporting period, any foreseeable project risks and solutions, and
financial status for individual tasks as well as the overall project budget.
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Team ISC’s Project Management Approach

N The ISC Project Manager will provide invoices to the designated Client

representative(s), which can be sent either by deliverable or monthly. To ensure the

Client meets all compliance and reporting requirements, the ISC Team will maintain

7. Invoices & Quarterly ~ detailed records of work and expenditures and submit financial and contract
Grant Reporting. performance reports following the grant reporting schedule.

Subtask 1.4 Odysseus™ - Hazard Mitigation Planning

Utilizing our experience and expertise in the application of the Odysseus™ software for hazard
mitigation planning, ISC will establish an Odysseus™ environment to collaborate with
participating jurisdictions, document the planning process, analyze and assess hazard risks,
manage hazard mitigation actions, and update the Hazard Mitigation Plan. The ISC team will
provide as-needed support to participating jurisdictions in navigating the Odysseus™
environment, to include their respective shared instance, and ensure that their participation in the
hazard mitigation planning update is thoroughly documented.

Task 2: Organizing Resources

As earlier noted, by defining the Client’s vision of success and expectations at the onset of the
project, our Team will readily collaborate with the Client to ensure the complete realization of all

objectives.
Subtask 2.1 Formation of Planning Team & Initial Meetings

At a minimum, there should ideally be at least one
representative for each relevant Client department
and each participating jurisdiction. However, given

Best Practice #2
ISC provides analytical reports of each
committee member’s tinme in the

depaﬂmental overlap, a 51r'1g1e representative with system reviewing the plan,
authority to represent multiple departments can be collaborating with committee
accommodated. members, and participating in the

. .. mitigation planning tools. This
IS(; will .record the name pf every person invited, participation is shared and reported in a
their email, the date of the invitation, the method of format that is consistent with FEMA’s
the invitation, whether the person agreed to quarterly reporting requirement.

participate, and whether the person provided

feedback on the HMP. The plan will also include copies of all meeting invitations, a list of
everyone invited to each meeting (along with their positions, the departments they represent, and
if they attended), and meeting sign-in sheets (and minutes, if desired).

Subtask 2.2 Documentation of the Planning Process

As part of the overall planning process, ISC will coordinate, schedule, facilitate, and support all
meetings and conferences with the Planning Team (both formal planning meetings, project status
meetings, and any ad hoc meetings or briefings). ISC will:

v’ Coordinate the scheduling of meeting rooms with the designated the Client Project
Manager and any designated facility representatives, and send/manage invitations,
reminders, and registration (via MS Outlook Calendar appointments)
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v' Reserve, establish and ensure functionality of any conference lines and/or any web-based
meeting platforms (i.e., webinars, GoToMeeting, RingCentral, Microsoft Teams, WebEx,
etc.)

v Disseminate conference line and/or web-based meeting access information, such as call-in
numbers, URLSs, etc., and access instructions to remotely participating individuals

v Develop for each meeting an agenda, presentation slide deck, and appropriate read ahead
or draft HMP content or materials

v Distribute, electronically, all written planning meeting materials to the Planning Team,
including read ahead, meeting handouts, and/or draft materials, no later than seven days
prior to the meeting

v Provide hard copies of all written planning meeting materials, in sufficient quantity, for
each planning meeting

v' Provide and affix all signage, as well as provide, set up, test for functionality, and operate
any audio/visual equipment (i.e., projectors, public address, etc.), as needed or requested

v' Facilitate all meetings, conferences, orientations, and/or briefings

v" Record and publish meeting minutes to the participants and designated POCs, no later than
one week following the meeting

Subtask 2.3 Public & Stakeholder Outreach Strategy

A hallmark of ISC’s HMP process is robust public
involvement, including advertisements in local ISC will work directly with Client
newspapers,  preparation  of  public  service _ stakeholders to ensure the
announcements, community surveys, distribution of Nl e AT LA £
. . . effective. efficient, scalable, and
brochures, newsletters, and fliers and posting information pragmatic.
and announcements on local government websites and
social media platforms. The outreach activities associated
with the hazard mitigation planning process provides an opportunity for communities to combine
these efforts with broader community engagement activities that are already established or
planned. Community outreach activities that engage the whole community establish a
participation process that is inclusive of all groups and reflects a representative sample of a
community. The benefits of effective public outreach and education should not be underestimated.

The ISC Team has successfully executed large, sophisticated public outreach strategies for planning efforts
in multiple urban and regional settings. ISC and its team have documented success in implementing public
outreach strategies that utilize mass media and public forums, build community consensus, enhance plan
participation, and provide data analytics that can be utilized for a community’s comprehensive
emergency management programs. These outreach efforts have required the development of public
information materials and documents, such as press releases, fact sheets, manuals, and other education-
related products. ISC will work closely with the client to develop a hazard mitigation public
involvement strategy that not only meets the State’s and FEMA’s requirements but provides value
beyond the hazard mitigation plan. Though this is inexhaustive, the engagement strategy will
address the following key points:

v' Address FEMA’s requirements for mitigation plans, as identified in the DMA 2000, CFR
Part 201.6, the American Planning Association’s Hazard Mitigation: Integrating Best
Practices into Planning, and the most current FEMA “how-to” planning guidance.
Address state requirements for mitigation plans

Identify members’ contribution to the planning process.

AN
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Address preliminary goals and objectives.

Identify (and debrief) meetings with key community stakeholders and any other bodies that
may seem appropriate.

Distribute questionnaires that will assist in identifying resources that will be needed for
successful completion of the project.

Highlight the progress-to-date and the schedule for the remainder of the planning process.
Solicit input from members throughout the planning process.

Provide value beyond the hazard mitigation and help to inform comprehensive emergency
management programs and community resilience

AN N N S

Some of the community engagement strategies that ISC has used to help inform the hazard mitigation
planning process include:

e Public Forums/Meetings: ISC’s process for conducting a public forum or meeting is
based on the premises that format follows function. The objective for the public meeting
for hazard mitigation planning is to inform the public of the hazard risk threats and gather
their input in potential hazard mitigation actions. To ensure that optimal attendance for
these meetings is achieved that is representative of the whole community, ISC will work
with the client to ensure that the date and time of the meeting is shared through the most
appropriate channels, and to leverage community networks that are pre-established.

e Stakeholder Workshops: Workshops are highly interactive meetings, usually designed
for a pre-determined audience that represents different but similar groups. A Stakeholder
Workshop includes representatives that can speak for their organizations that are assigned
to complete specific tasks such as ranking the community’s hazard risks or identifying
mitigation actions. Workshops are a good forum to build consensus with influential
groups and decision-makers.

¢ Community Surveys: In addition to providing quantitative measurements on the
viewpoints and perspectives of the public, community surveys can also assist with
providing reliable data analytics and scientific measurements to help inform community
stakeholders, community leaders, and policymakers. ISC’s proprietary methodology
ensures that the survey is representative of the community, achieves a 95% confidence
interval, and provides evidence-based results that not only inform the community’s
hazard mitigation plan, but also the community’s comprehensive emergency management
program. When completed over multiple hazard mitigation plan updates, the survey
serves as an instrument to measure community resiliency and progress.

e Social Media & Internet Campaigns: Campaigns ran through social media and the
internet provides a medium to share information with the public. Although these
campaigns provide limited interactivity with the public, supporting data analytics can
identify segments of the public that were reached.

ISC will work with the client to prepare a hazard mitigation plan engagement strategy that benefits
not only the plan update but also considers other public outreach initiatives, program priorities,
and desired outcomes. Ultimately, ISC recommends conducting a variety of community
engagement strategies throughout the hazard mitigation planning process to include four to six
virtual and on-site meetings. These public and steering committee meetings will occur as part of a
documented project schedule presented to the Planning Team. Our Team will take all the necessary
steps to engage participants, educating them on the importance of the HMP, and including
interactive activities throughout the meetings. \
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Task 3: Hazard Identification and Risk Assessment

A community’s hazard risk assessment is a critical document that defines a community’s strategic
common operational picture to mitigate, as well as prepare, protect, respond, and recover to
emergencies and disasters.

Develop N \ Draft
Community , ' Risk

Profiles Assessment

The ISC Team will rely on its experience developing natural, technological, and political hazard
risk and vulnerability assessments for some of the nation’s most complex communities and
infrastructure systems.

Our team’s proven methodology ensures:

v" Ensures uniformity among hazard categories

v" Utilizes empirical values applicable to all communities, facilities, and systems

v' Employs complex GIS modeling and analysis of probable scenarios to provide planning
considerations of social, political, and physical impacts

v Grants the flexibility needed to integrate the vulnerability assessments of critical assets
accurately and systematically

v Provides consistency between the State’s approach as applicable while addressing the
unique characteristics and attributes of the Client.

As part of the community’s overall risk assessment, the ISC Team will provide an analysis of the
natural, technological, and political hazard categories by elaborating upon and defining the specific
types of hazards; identifying recent events that have occurred locally and/or regionally; developing
the hazard profiles, parameters, and characteristics; assessing possible vulnerabilities; determining
probable scenarios, and modeling select hazards.

Subtask 3.1 Hazard Identification and Profiles
The ISC Team will help the Planning Team identify

. f Best Practice #3
and review all th_e hazards that .mlght affect the ISC documents the planning process.
commumty and w1l! narrow the list to the hazards provide a method of on-going committee
that most likely will impact the community. Our team collaboration, offer an archival repository

will obtain this information through various avenues, of planning meeting minutes and
including, but not limited to:

information, and ensure the active
participation of committee members and

1. Research of historical documents and key stakeholders throughout the life cycle

of the Hazard Mitigation planning

data: By accessing newspapers, historical
process.

societies, database searches, etc., the ISC
Team will gather records that may contain
dates, the magnitude of the events, damage, and further evidence of the past natural
disasters in the community.

2. Review of existing plans and reports: To ensure the Client is covering all the possible
hazards, our team will collect and review plans and documents that may have information
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on hazard planning. These documents will be reviewed to identify a list of disasters and
potential issues that have occurred in the past. Also, local comprehensive plans, land use
plans, capital improvement plans, as well as building codes, land development regulations,
and flood ordinances will be reviewed to identify hazard provisions that indicate the
presence of local hazards.

3. Inventory Assets: Using GIS data management and analysis, an inventory of the Client’s
assets will be developed based on the categories defined in the DHS/FEMA protocol. This
inventory of assets will assist in identifying areas that are subject to the various natural
hazards in the subject area. These categories are:

a. Transportation Systems

b. Lifeline Utility Systems

c. High Potential Loss Facilities (financial institutions, government buildings, etc.)
d. Hazardous Waste/Materials Facilities

4. Profile Hazards: Per FEMA, each hazard profile will include a description of the hazard,
previous occurrences, locations, and extents, and the probability of future occurrences.

In close coordination with the Planning Team, the ISC Team will reach out to local, state, and
federal governments to obtain hazard information, development trends, known vulnerabilities, and
past experiences mitigating, responding, and recovering from disasters. These efforts may include
(as appropriate):
v’ Interviewing pre-identiﬁed local officials and FEMA officials; and,
v’ Contacting other resources such as Natural Hazards Center, Hazard Disaster Center,
National Weather Service, Association of State Floodplain Managers, International
Association of Emergency Managers, etc.

Many sections (at a minimum, flooding, drought, and extreme temperatures) will also consider
how climate change may exacerbate the hazard, notably how it may impact vulnerability,
frequency, or severity.

Subtasks 3.2 and 3.3 Hazard Mapping & Vulnerability Assessment

Led by our GIS/HAZUS Analyst, our Team will work directly with the Planning Team to conduct
a GIS-HAZUS Level 2 Analysis, modeling varying hazard scenarios depicted by the client.

For these tasks, an initial inventory of the Client assets
will use the baseline data contained in HAZUS-MH Seltead seetionsloftheEazard|Brofile
and supplemented by GIS data provided by the Client. (at a minimum flooding, drought. and
The effort includes developing and mapping a general extreme temperatures) will also consider
inventory of assets in the applicable planning area.
Using a base map, the ISC Team will identify the
assets inside areas for each identified hazard that has
a defined physical geographic boundary.

how climate change may exacerbate the
hazard, notably how it may impact
vulnerability, frequency, or severity.

Our team will review the inventory to ensure that all facilities, infrastructures, and sectors critical
to the continuity of government, operations, and services provided by the Client are included in
the mitigation planning process. Additionally, our team will conduct GIS-HAZUS Analysis
Models of varying hazard scenarios.
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The loss estimation process will utilize HAZUS-MH modeling (or other modeling program), GIS
analysis, historical disaster data and information, and quantitative analysis to estimate the losses
to natural and human-induced hazard events in a defined area. The analysis will include the
following:

e Estimation of the losses to structures;
e Estimation of the losses to contents;

Estimation of the losses to structure use and function;
e Projection of human losses; and,

o Estimation of the primary direct and indirect loss.

Our team will use HAZUS-MH (or other modeling
programs) and GIS analysis to determine which
individual assets could sustain the largest potential

Best Practice #4
ISC’s proprietary CVR2 Model is a
prioritized indication of planning risk

losses, by adding the structure loss, content loss, and considerations and dashboard analytics
function loss for each asset to determine the total loss. that can be incorporated into the

This process will produce the following: community’s preparedness efforts. that

will increase programmatic efficiency,

o Calculation of the losses to each asset; operational effectiveness, and a unified

e Calculation of the estimated damages for each common operational picture.
hazard event; and,

e Creation of a map that shows a composite of
the areas of highest loss.

To ensure the GIS mapping effort is as comprehensive as possible, an inventory of critical facilities
will be developed, and may include the following:

e Key end users (Spe'CI'a.l popula‘Flon centers, R CRl
such as daycare fac%lltles’ nu.rsmg Unlike our competitors, ISC offers FAA-
homes/elderly housing, medical, and licensed operators to conduct drone flights
correctional facilities) per 14 CFR part 107. Incorporating aerial
e Water and wastewater treatment plants and analysis gives a new perspective on existing
associate pumping stations;

hazard risks & hazard mitigation actions.
. . Aerial imagery analysis and modeling of high
o Power generation, transmission, and hazard areas, recovering communities, and

delivery facilities; vital infrastructure assets can be incorporated

Hazardous materials facilities; into your HMP.

Repetitive loss properties;
Population density; and,
Structures delineated by use (residential, commercial, industrial, institutional, and others
as appropriate).

As part of the vulnerability assessment, our team will look at future development trends and special
considerations (i.e., historical property, environmentally sensitive areas, etc.) that can have a
significant impact on a community’s risk of hazards. The impact of these trends and special
considerations on the community’s risk is directly proportional to the size of the community,
community values, and the significance of the development trend or special consideration.
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With input from the Plafming Team, our team will analyze the effect of any significant future
development trends and special considerations identified by the Client to determine their positive
or negative impacts on hazard profiles, inventoried assets, or projected losses.

Subtask 3.4 Capabilities Assessment

ISC will conduct an in-depth and comprehensive review of the mitigation capabilities and tools
currently available to the Client to implement the mitigation strategy. The assessment will include
an inventory of existing plans, policies, and procedures that the Client has in place to mitigate the
effect of hazards. Our team will also look at fiscal, staffing, and organizational capabilities.

Task 4: Developing a Mitigation Strategy

Identifying and prioritizing mitigation actions are the fundamental components of an HMP. In the
previous tasks, ISC redefined hazards, reassessed vulnerabilities, and the losses were estimated.
Our Team will craft a prioritized list of mitigation actions that will reduce future risks and losses.
This task will allow ISC to identify goals and objectives; identify and reevaluate mitigation actions,
and develop the capabilities assessment, and identify mitigation strategies.

This effort will also include a progress update on the mitigation actions taken during the last five
'years, regardless of inclusion in the previous HMP or funding source. This progress update will
provide context and ideas for new projects.

Subtask 4.1 Develop Hazard Mitigation Goals

Based upon the hazard profiles, hazard loss, vulnerability, and risk assessment, the Planning Team
will identify mitigation goals that articulate the Client’s desire to protect people and structures,
reduce the cost of disaster response and recovery, and minimize disruption to the community
following a disaster.

ISC will prepare a Memorandum stating the identified Mitigation Goals and Objectives, as
identified by the Planning Team and schedule and conduct a meeting to review draft mitigation
goals and objectives with the Planning Team and the public. ISC will solicit feedback to gain buy-
in and consensus.

Information revealed in the hazard profiles, and loss estimation will be used to develop clear
mitigation goals. ISC will host the planning meeting and review the hazard profiles with details
on the causes of hazards, the likelihood of occurrence, the potential severity, and the extent of
areas affected. ISC will review the loss estimation dollar amount of damages for hazard events, as
well as related economic information like business interruptions and revenue losses.

Subtask 4.2 Develop, Evaluate, & Prioritize Mitigation Actions

ISC will reevaluate mitigation actions consistent with the goals and objectives that were previously
defined and will evaluate the mitigation actions to determine the action’s effectiveness and
efficiency for preventing, protecting, and reducing damages to the community’s assets from
natural hazards. Input will be considered from relevant state and federal agencies, as well.

Evaluation of these mitigation actions will be based on, but not limited to, the following criteria:

e Technical feasibility e Maintenance needs
e Economic benefits e Political support
e Environmental impacts e Legal authority
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o Community acceptance e Historic projects of similar scope and
e Staffing and funding (Administrative) magnitude

All mitigation actions, regardless of their criterion, will be assessed and discussed. Each mitigation
action will include the following:

e Project Name and Number e Lead Agency responsible for

e Goal and/or Objective being met implementation

e Hazard to be mitigated e Estimated Costs

e Description of the Problem e Estimated Benefits

e Project Description e Potential Funding Sources

e Estimated Timeline

e Whether or not the project is related to a Critical Facility (and if so, assurance that the

facility will be protected to the 500-year event or greatest damage scenario).

Subtask 4.3 Mitigation Actions Implementation Strategy

The implementation strategy identifies how the Client proposes to achieve its mitigation goals and
objectives. The Mitigation Actions Implementation Strategy will redefine, identify, and confirm
mitigation actions, partners, resources, and schedules.

The implementation strategy will also cover potential funding sources. The sources will be
described and include a website link for further information.

ISC will prepare a draft Mitigation Actions Implementation Strategy for review by the Planning
Team. Once reviewed, ISC will incorporate changes to the newly created Mitigation Actions

Implementation Strategy.

The strategies proposed by ISC will ensure compliance with DMA 2000 and will delineate
between pre-disaster (FEMA’s BRIC program) and post-disaster (HMGP 404 and 406) actions.
The ISC Team will provide technical support to the six-hazard mitigation and preparedness
categories, as defined by FEMA: prevention, property protection, public education and awareness,
natural resources protection, emergency services, and structural projects.

Task 5: Assisting in Plan Adoption, Monitoring, and Evaluation

The ISC Team will write a complete final draft of the HMP for the Client. The plan will include a
risk assessment and mitigation strategy as well as a process for maintaining the plan so that it
continues to be a useful document for the rapidly growing and urbanizing communities.

ISC will deliver final drafts to the Client officials and relevant stakeholders. These deliverables
will integrate with the business flow and be compliant with federal, state, and local regulations.
Subtask 5.1 Maintenance Strategy

The Plan Maintenance section, included in the final plan, will ensure that the document continues
to be viable and is compliant with federal directives, and that the plan moves toward
implementation over the next five years. ISC also commits to offering a one-year plan
maintenance review.

The maintenance strategy will detail how the Client will monitor, evaluate, implement, and update
the Plan. Updates or changes to the plan will be made periodically to accommodate evolving needs
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and to respond to actual disasters. ISC has developed multiple year-by-year implementation
strategies, which ensures the plan remains viable and relevant.

Subtask 5.2 Incorporation into Existing Planning Mechanisms

ISC will work in concert with the Planning Team to incorporate the HMP into existing planning
mechanisms. We will consider community development plans, local capital improvement budgets,
floodplain management plans, emergency management doctrine, and other planning mechanisms
that are relevant to each community’s hazard mitigation strategy.

Subtask 5.3 Implementation Schedule

Each mitigation project will include an implementation schedule per the “Implementation Plan.”

Subtask 5.4 Continued Public Involvement

In past engagements, we have developed robust and detailed public involvement campaigns and
schedules to ensure continued public feedback. We also have the capability to encourage real-time
and continuous feedback through virtual tools (i.e., surveys, social media, web sites, etc.)

The ISC Team will write a complete final draft of the HMP for the Client. The plan will include a
risk assessment and mitigation strategy as well as a process for maintaining the plan so that it
continues to be a useful document for the rapidly growing and urbanizing communities.

ISC will deliver final drafts to the Client officials and relevant stakeholders. These deliverables
will integrate with the business flow at the Client and be compliant with federal, state, and local
regulations as applicable.

Task 6: Draft Plan

Th.e project team w_111 prepare a draft. .of 'the Best Practice #6

Client’s HMP that will document the mitigation ISC leverages our library of compliance

planning process and address the elements metric tools to allow clients to validate

required by 44 CFR 201 4 and CPG 101. their plans against federal, state, and
industry requirements, include DMA

ISC will assemble information, comments, and 2000. Our data-driven assessment gives

reports from the previous tasks. Informational emergency management professionals the

opportunity to evaluate compliance
systematically & comprehensively.

databases, graphics, and maps will also be
included in the final plan to visualize the
geographic, functional, or systematic relationship
between the loss estimation and the mitigation activity chosen.

To meet DMA 2000 requirements, the document will include a description of the planning process;
a definition of the planning area identifying who was involved in the process, how they were
involved, and methods of public participation that were employed; and a detailed description of
the decision-making and prioritization process.

ISC will distribute the copies to the Planning Team for review. A public review draft will be also
released for public comment before the HMP is finalized.

The Planning Team will meet to review the HMP draft. ISC will incorporate all the Committee’s
final revisions and will submit the plan to the Client officials within two weeks after the receipt of
final review comments (we can provide printed, electronic, or both formats).
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Task 7: Final Plan & Submission to the State & FEMA

ISC will complete the final draft of the plan and will develop the appropriate Plan Review Tool.
The plan will be updated to reflect new programmatic changes to the mitigation program, which
became effective April 2023.

ISC will submit copies of the final draft to the State and/or FEMA Region for approval. When
approved by FEMA, the Client Project Lead will present the plan before the Client leadership for
formal adoption.

After FEMA indicates the Client’s HMP is approvable pending adoption (APA), ISC will assist in
preparing the plan to be adopted, with copies of the adoption resolutions provided to the State and

FEMA by the Client and ISC.
Subtask 7.1 Closeout

Upon completion of this project and finalization of the proposed deliverable, the ISC Project
Manager will provide a "Project Close-Out" report. This report will incorporate the final "Monthly
Status of Accomplishments and Costs" report information, summarize this project effort, and
recommend improved methodologies for future initiatives of a similar nature.

The "Project Close-Out" report will be submitted as draft copies to the Client Project Lead within
45 days of completion of the Client’s HMP.
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Schedule

The project timeline is executable immediately upon the notice-to-proceed. The timeline does not
account for any unforeseen, uncontrollable delays to the project. ISC has developed this project
timeline with the intention to foster full collaboration with the project’s key stakeholders and
principals. This schedule will ensure the State and FEMA have adequate time to formally review
and approve the plan.

Our team is capable to initiate the project upon notice of contract award, but will be prepared to
begin immediately. The below timeline is based on our standard 9-month schedule for HMPU's,
however we can accommodate any schedule to meet your needs.

Month:

Project Initiation X

PWP & Internal Controls X

Project Reporting X X X X X X X X X
Planning Team & Meetings X X X
Documentation of Process X X X X

Public Outreach X X X

Task 2: Hazard Identification

Hazard Identification & Profiles
Hazard Mapping X X
Task 3: Risk Assessment

"
e
>~

>

Vulnerability Assessment X

»

Capabilities Assessment

Task 4: Developing a Mitigation Strategy

' Develop Mitigation Goals X
Prioritize Mitigation Actions X X X
Implementation Plan X

Task 5: Assisting in Plan Adoption, Monitoring, and Evaluation
Maintenance Strategy X
Incorporation into Existing Planning

Implementation Schedule

X
X
X
X

Continued Public Involvement
Task 6: Draft Plan
Draft Plan X X

Task 7: Final Plan & Submission to the State & FEMA

Final Plan X X

Submission & Adoption X I X
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Appendix A. Resumes

Please see the following pages for our Key Personnel Resumes.
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Integrated Solutions Consulting, Inc. (ISC)
is a prbfessional services firm focused on
developing and implementing comprehensive
crisis and consequence management solutions.
We are recognized as innovative problem
solvers, dedicated to the profession of
emergency management and proficient in the
disciplines that support it. As recipients of the
Dun & Bradstreet Top Supplier Performance
Rating for reliability, cost, order accuracy,
timeliness, quality, business relations, personnel,
customer support, and responsiveness, [SC
proudly offers your community over 775+ years
of experience, technical expertise, and
unparalleled performance.



INVITATION FOR BIDS
District 1 Hazard Mitigation Plan Update
RFx #3160007784
OSSS Compliance Review

LWy~
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Bidder: Katmai Preparedness Solutions Price(s): $71,290.00
AGENCY MUST REVIEW BIDS AND CONFIRM
Please Initial to Confirm
Submission Compliance
Requirement Notes (PDF Page Number)

Bid Submitted Timely — 1:00PM | February 19, 2026

2/17/26 | 6:43 PM

X | Attachment A — Bid Cover Sheet pp. 1-3
Signed? Yes [INo p. 1
X | Attachment B — Bid Form pp. 4-6
Signed? Yes [ No p.6
Release of Bid as Public Record Completed? Yes [ No p. 6
Redacted Copy? [ Yes No Included? [ Yes No | N/A
X | Attachment C - References pp- 8-10
At least 37 Yes [ No pp. 8-10
Minimum Requirements
Requirement Notes (PDF Page Number)
Experience: Vendor must have been in business and provided services similar
X | in requirements and scale to those described in this IFB for a minimum of five | p. 1|5 years
(5) years.
Certifications/Accreditation/Licenses: Provide a brief paragraph describing
X | the abilities, qualifications, certifications and experience for each person who | pp. 2-3
will be assigned to provide the required services for this project.
MEMA will conduct reference checks and complete scoring.
Reference Score — 12 Points Total: A minimum score of six (6) on the | NO ci2 ,240 PY (&
0 Reference Score Sheet (Attachment C) from reference interviews by agency staff Sc (()%\é'\ 2 (02 N.&(,L\QLL
with two (2) bidder references (for a total minimum scoring requirement of ' 3
twelve (12) points), as well as all other requirements of this IFB. ?)S ’_{L%\ 2,(0
[ | Registered in MAGIC ' No registration found.
O | Good Standing/Registered with MS SOS No registration found.
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Attachment A
BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM
CST, February 19, 2026. Do not include pricing or any bid content in the body of the email.
PLEASE INCLUDE IN YOUR SUBIJECT LINE:

SEALED BID - 1:00 PM CST, February 19, 2026- IFB # 3160007784 - [Bidding

Company Name]
Name of Company: Katmai Preparedness Solutions LLC
Quoted By: Dan Nelson, Principal Consultant
Signature: ig’”[ L
Address: 35555 Kenai Spur Hwy #448
City/State/Zip: Soldotna, AK 99669

Telephone: (907) 257-1549

Fax Number:

E-Mail Address: dan.nelson@katmaisolutions.com

Name and phone number of Company Representative to be contacted by Agencies seeking

to contract for services pursuant to this IFB: Dan Nelson, (907) 257-1549

In addition to providing the above contact information, please answer the following

questions regarding your company:
What year was your company started? 2021

How many years has the firm been in business of performing the services called for in this IFB?

5 years
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Please provide the physical location and mailing address of your company’s home office,
principal place of business, and place of incorporation.

Physical Location: 44539 Sterling Hwy Ste 212 Soldotna, AK 99669.
Mailing Address: 35555 Kenai Spur Hwy #448 Soldotna, AK 99669
State of Incorporation: Alaska

If your company is not physically located within the vicinity, how will you supply the
necessary equipment and personnel to complete a hazard mitigation plan update for MEMA?
While our main incorporation and office location is in Alaska, our company is a virtual
company, with the majority of our staff working across the country in order to serve clients in
their home location. Qur work plan involves kick-off and public engagement meetings in-
person to ensure efficiency and quality of service. Check-ins and other meetings are planned to
be virtual, and we utilize a secure document storage that can be accessed to review and edit
documents, as well as a project management portal that can be used to view project progress or
communicate with our team at any time. The primary consultant planned for this engagement

is based in Indiana and available for all travel as the project requires.

Is your company currently for sale or involved in any transaction to expand or to become
acquired by another business entity? If yes, please discuss the impact both on

organizational and directional terms. No

Is your company licensed and/or certified to update a hazard mitigation plan as required by
any and all applicable Federal and State law(s)?  Yes, we have certifications and experience in
hazard mitigation planning. We are not aware of any specific licensing required for mitigation

planning.
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List all licenses or permits your company possesses that are applicable to perform the
services required in this IFB.  No specific permits or licenses are required for Hazard
Mitigation Plan development. Staff holds several professional certifications and related

advanced degrees.

For how many customers has your company provided hazard mitigation plan updates or
related work in the past five years? In the past five years, we have provided planning services

for Hazard Mitigation Plans, Emergency Operations Plan, and annexes for 19 different

customers.

What is the largest customer your company has provided hazard mitigation plan updates or

related work for in the past five (5) years?

From a complexity standpoint, the largest project has been for the Quinault Indian Nation,
which consisted of a complete revamp of Emergency Operations Plans, Standard Operating

Procedures, Hazard analysis, and emergency management strategic planning.

From a population perspective, plans created for the Municipality of Anchorage represented the

largest population with about 400,000 residents.

Describe any specific services that your company offers along with any specialized
experience, certification, and/or education of your current staff. We provide preparedness
services including planning, training, and exercise. Our staff has worked throughout the public
and healthcare sectors in emergency management. All of our staff have previous experience in
the public sector at the city and/or county level. Of specific relevance to this project is Dan
Nelson, principal consultant, who holds an M.S. in Emergency Services Management and is a
Certified Emergency Manager and Certified Floodplain Manager. Our managing consultant also
hold a Master's in Public Policy with an emergency management emphasis, with experience in
both the civilian and military sectors.

We have an in-house GIS specialist that holds a master's degree in Geographic Information
Systems and has over 30 years of professional experience. This allows us to process hazard

vulnerabilities and use tools such as HAZUS software in-house for our hazard mitigation plans.
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Attachment B

BID FORM
Company Contact Person Telephone Number
Katmai Preparedness Dan Nelson (907) 257-1549
Solutions LLC

The maximum contract price for the update of District 1 Hazard Mitigation Plans shall be all
inclusive. The “all-inclusive” price shall include all associated costs with no additional or hidden
fees. Bidder shall also submit a Cost Analysis and Breakdown Sheet detailing all professional
fees and expenses in a manner that supports the total maximum contract price submitted. The
contract award will be based solely on the maximum contract price submitted below. The Cost
Analysis and Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed for the invoice period. Payment will be made in arrears (after the services have been
provided) at the amount and interval (i.e., monthly, quarterly, etc.) as agreed upon by the
awarded contractor and MEMA prior to submission to PPRB for contract approval. At no time
shall the contract exceed the Maximum Contract Price per year listed below.

Total all-inclusive Maximum Contract Price: $71,290.00/YEAR
**Bidder must submit a price per year. The initial contract term will be one year. MEMA, at its
sole discretion, may amend this contract and renew it for three (3) periods of twelve (12) months

each under the same or amended terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the required contract clauses (Attachment E);

4. That the company will perform the services required at the prices quoted above;
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5.

10.

11.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

The Contractor represents that its workers are licensed, certified, and possess the requisite
credentials to perform the work specified in the Invitation for Bids and Attachments thereto;
and,

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

OFFEROR’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the offeror represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
offeror cannot make such a representation, a full and complete explanation shall be
submitted in writing with the offeror’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release if Bid as Public Record. Bidder shall acknowledge which of the following statements
is applicable regarding release of its bid as a public record. A bidder may be deemed non-
responsive if the bidder does not acknowledge either statement, acknowledges both
statements, or fails to comply with the requirements of the statement acknowledged. Choose
one:

O Along with a complete copy of its bid, bidder has submitted a second copy of the bid
in which all information bidder deems to be confidential commercial and financial
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information and/or trade secrets is redacted in black. Bidder acknowledges that it may be
subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations if
MEMA or the Public Procurement Review Board determine redactions were made in bad
faith in order to prohibit public access to portions of the bid which are not subject to Miss.
Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder acknowledges
and agrees that MEMA may release the redacted copy of the bid at any time as a public
record without further notice to bidder. A bidder who selects this option but fails to
submit a redacted copy of its bid may be deemed non-responsive.

[0 X Bidder hereby certifies that the complete unredacted copy of its bid may be
released as a public record by MEMA at any time without notice to bidder. The bid
contains no information bidder deems to be confidential commercial and financial
information and/or trade secrets in accordance with Miss. Code Ann. §§ 25-61-9,
75-26-1 through 75-26-19, and/or 79-23-1. Bidder explicitly waives any right to receive
notice of a request to inspect, examine, copy, or reproduce its bid as provided in Miss.
Code Ann. § 25-61-9(1)(a). A bidder who selects this option but submits a redacted copy
of its bid may be deemed non-responsive.

Company Name: Katmai Preparedness Solutions LLC
Printed Name of Representative: Dan Nelson
Date: 2/17/26

Signature: 5 /7L ¢

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of
the bid.
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35555 Kenai Spur Hwy #448
Soldotna, AK 99669

=]
‘) (907) 531-7602
: www .katmaisolutions.com

IFB # 3160007784
Cost Analysis and Breakdown

Milestone Unit Cost
Project Initiation and Coordination $7,200
Stakeholder Engagement and Public Involvement $21,500
Data Collection and Risk Assessment $16,390
Mitigation Strategy Development $9,900
Plan Draft and Review $11,400
Submission and Approval $3,400
Project Closeout $1,500

Total Cost: $71,290
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Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1 _
Name of Company: City of Unalaska

Dates of service: February 2024 - October 2025
Contact Person: Ben Knowles
(907) 581-5328

Telephone Number:

Cell Number:
e-mail: PKNowles@ci.unalaska.ak.us

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2 _ _ _
Name of Company: Quinault Indian Nation

Dates of Service: August 2024 - Present
Contact Person: Daniel Ravenel

Telephone Number: (360) 276-8211 ext 1016
Cell Number: (360) 590-0845

E-mail: dravenel@quinault.org
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Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 3 _
Name of Company: Ketchikan Gateway Borough

Dates of service: JUly 2022 - Present
Contact Person: St€Ve Rydeen
Telephone Number: (907) 228-6673
Cell Number: (907) 254-4145

E-mail:  Stever@kgbak.us

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4 L
Name of Company: Municipality of Anchorage

Dates of service: NOV 2023-Nov 2024 (Planning) Mar-Sep 2025 (Ex)
Contact Person: S€an MacKenzie
Telephone Number: (907) 343-1412

Cell Number:
Sean.MacKenzie@anchorageak.gov

Alternative Contact Person (optional): Kari Wiederkehr
Telephone Number: (907) 343-1472

Cell Number: (907) 330-4333
E-mail:  Kari.wiederkehr@anchorageak.gov

E-mail:
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REFERENCE 5 .
Name of Company: City of Seward

Page 10

Dates of Service: March - December 2025

Contact Person: Clinton Crites

Telephone Number: 907-224-3445

Cell Number: 907-362-3009

E-mail: FCcrites@cityofseward.net

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

25



INVITATION FOR BIDS
District 1 Hazard Mitigation Plan Update
RFx #3160007784
OSSS Compliance Review

Bidder: Louisiana State University obo SDMI Price(s): $86,748.00
AGENCY MUST REVIEW BIDS AND CONFIRM
Please Initial to Confirm
Submission Compliance
Requirement Notes (PDF Page Number)

Bid Submitted Timely — 1:00PM | February 19, 2026

2/19/2026 | 12:04 PM

X | Attachment A — Bid Cover Sheet pp. 2-4
Signed? XYes [INo p.2
X | Attachment B — Bid Form pp. 5-7
Signed? Yes [INo p.7
Release of Bid as Public Record Completed? Yes [INo p.7
Redacted Copy? [ Yes No Included? [ Yes No | N/A
X | Attachment C - References pp- 8-10
At least 37 Yes [ No pp. 8-10
Minimum Requirements
Requirement Notes (PDF Page Number)

Experience: Vendor must have been in business and provided services similar
in requirements and scale to those described in this IFB for a minimum of five

(5) years.

p. 17| 16 years (SDMI)

Certifications/Accreditation/Licenses: Provide a brief paragraph describing
the abilities, qualifications, certifications and experience for each person who
will be assigned to provide the required services for this project.

pp.- 3-4

MEMA will conduct reference checks and complete scoring.

Reference Score — 12 Points Total: A minimum score of six (6) on the NO \F&Lﬂ,fﬁ na_ Q)A_O_(J‘L
O Reference Score Sheet (Attachment C) from reference interviews by agency staff S%LQ +O P 4.

with two (2) bidder references (for a total minimum scoring requirement of R /

twelve (12) points), as well as all other requirements of this IFB. 5-3[ 2k
[ | Registered in MAGIC No registration found.
O | Good Standing/Registered with MS SOS No registration found.




LSU Proposal #AM260969

LS

Office of Research & Economic Development
Office of Sponsored Programs

February 18, 2026

Mississippi Emergency Management Agency
Mississippi Department of Finance and Administration
501 North West Street, Suite 1301 C

Jackson, MS 39201

RE: Invitation For Bid - IFB RFx Number 3160007784

To whom it may concern:

Louisiana State University (LSU) is excited to submit the attached bid in response to the Mississippi
Emergency Management Agency Invitation for Bid, IFB RFx Number 3160007784. LSU is an institution of
higher education operating under the State of Louisiana governing laws. If our bid is selected, LSU
respectfully requests to make certain revisions to the required contract clauses to allow LSU to accept
terms and conditions in accordance with Louisiana State law.

We look forward to a rewarding and productive hazard mitigation effort.

qua (ol

Daryél Courville, Assistant Vice President of Sponsored Programs
LSU Office of Sponsored Programs

DC:gb

0 225-578-2760

Louisiana State University
www.lsu edu/osp

202 Himes Hall
Baton Rouge, LA 70803



Attachment A

BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM
CST, February 19, 2026. Do not include pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID - 1:00 PM CST, February 19, 2026~ IFB # 3160007784 — [Bidding

Company Name]

Name of Company: Louisiana State University and A&M College on behalf of SDMI

Quoted By: Darya Courville, Assistant Vice President of Sponsored Programs

Signature: Cénja (muﬂgf)

Address: 202 Himes Hall

City/State/zip: Baton Rouge, LA 70803

Telephone: 225-578-2760

Fax Number: N/A

E-Mail Address: 0Sp@lsu.edu

Name and phone number of Company Representative to be contacted by Agencies seeking to

contract for services pursuant to this IFB: Darya Courville; 225-578-2760

In addition to providing the above contact information, please answer the following questions

regarding your company:

What year was your company started? SPMIwas started in 2007.

How many years has the firm been in business of performing the services called for in this IFB?

SDMI has engaged in hazard mitigation planning for approximately 16 years.

17 Louisiana State University on behalf of SDMI



Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation. For business matters, our physical/mailing address is

202 Himes Hall, Baton Rouge, LA, 70803. For technical matters, our physical/mailing address is 888 S. Stadium Dr.,

Baton Rouge, LA, 70803

If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to complete a hazard mitigation plan update for MEMA?

While SDMI is not physically located within the vicinity, we routinely support multi-jurisdictional hazard mitigation planning

throughout Louisiana. Project staff will be assigned to this efforts and will travel to the District 1 region as needed to support in-person

meetings, stakeholder coordination, and plan development activities, though we're equally capable of virtual engagements when

appropriate. SDMI maintains all necesary equipment to support planning, GIS analysis, document production, and coordination remotely

but is prepared to travel with and provide these capabilities on-site when needed.

Is your company currently for sale or involved in any transaction to expand or to become acquired
by another business entity? If yes, please discuss the impact both on organizational and

directional terms.

No. SDMI and Louisiana State University are not involved in any transaction related to sale, expansion,

merger, or acquisition.

Is your company licensed and/or certified to update a hazard mitigation plan as required by any

and all applicable Federal and State law(s)?

Yes. SDMI meets all applicable Federal and State requirements to support the development and update of

Hazard Mitigation Plans. SDMI has a demonstrated history of preparing FEMA-approved hazard mitigation plans and

conducts this work in compliance with FEMA regulations, guidance, and applicable requirements.
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List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB.

Hazard mitigation plan development and updates are not subject to any specific professional license or permit

requirements under applicable Federal or State law. SDMI performs these services based on demonstrated experience and in

compliance with FEMA mitigation planning regulations, guidance, and applicable State requirements

For how many customers has your company provided hazard mitigation plan updates or related

work in the past five years?

Over the past five years, SDMI has sucessfully produced 59 FEMA approved hazard mitigation plan, with an additional

six plans currently awaiting review and final approval.

What is the largest customer your company has provided hazard mitigation plan updates or

related work for in the past five (5) years?

St. Tammany Parish, LA. SDMI has supported St. Tammany Parish in the development and update of its multi-

jurisdictional hazard mitigation planning efforts, which involve a large population, numerour participating jurisdictions, and a more

complex planning process due to multiple communities participating in the Community Rating System (CRS). The

scale of the parish and the additional coordination required to address CRS-related considerations make

St. Tammany Parish the largest and most complex hazard mitigation planning client SDMI has supported in the past five years.

Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff.

SDMI supports local and multi-jurisdictional governments through hazard mitigation planning, risk assessment, GIS analysis, and

stakeholder enegagement. Project staff have extensive experience developing FEMA-approved Hazard Mitigation Plans and possess

speciailized qualifications including Certified Floodplain Manager (CFM) and Project Management Professional (PMP)

certifications, a Ph.D. in Geography and Anthropology, and graduate training in public administration, with a Master of Public

Administration degree anticipated in August 2026.
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Attachment B

BID FORM
Company Contact Person Telephone Number
Louisiana State University Darya Courville 225-578-2760
g?géﬁll\ll College on behalf Assistant Vice President of
Sponsored Programs

The maximum contract price for the update of District 1 Hazard Mitigation Plans shall be all
inclusive. The “all-inclusive” price shall include all associated costs with no additional or hidden
fees. Bidder shall also submit a Cost Analysis and Breakdown Sheet detailing all professional
fees and expenses in a manner that supports the total maximum contract price submitted. The
contract award will be based solely on the maximum contract price submitted below. The Cost
Analysis and Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed for the invoice period. Payment will be made in arrears (after the services have been
provided) at the amount and interval (i.e., monthly, quarterly, etc.) as agreed upon by the
awarded contractor and MEMA prior to submission to PPRB for contract approval. At no time
shall the contract exceed the Maximum Contract Price per year listed below.

Total all-inclusive Maximum Contract Price: S $86,748 /YEAR

**Bidder must submit a price per year. The initial contract term will be one year. MEMA, at its
sole discretion, may amend this contract and renew it for three (3) periods of twelve (12) months
each under the same or amended terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the required contract clauses (Attachment E);

4. That the company will perform the services required at the prices quoted above;
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10.

11.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

The Contractor represents that its workers are licensed, certified, and possess the requisite
credentials to perform the work specified in the Invitation for Bids and Attachments thereto;
and,

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

OFFEROR’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the offeror represents that it has not retained any person or agenhcy on a
percentage, commission, or other contingent arrangement to secure this contract. If the
offeror cannot make such a representation, a full and complete explanation shall be
submitted in writing with the offeror’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release if Bid as Public Record. Bidder shall acknowledge which of the following statements
is applicable regarding release of its bid as a public record. A bidder may be deemed non-
responsive if the bidder does not acknowledge either statement, acknowledges both
statements, or fails to comply with the requirements of the statement acknowledged. Choose
one:

0 Along with a complete copy of its bid, bidder has submitted a second copy of the bid
in which all information bidder deems to be confidential commercial and financial
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information and/or trade secrets is redacted in black. Bidder acknowledges that it may be
subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations if
MEMA or the Public Procurement Review Board determine redactions were made in bad
faith in order to prohibit public access to portions of the bid which are not subject to Miss.
Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder acknowledges
and agrees that MEMA may release the redacted copy of the bid at any time as a public
record without further notice to bidder. A bidder who selects this option but fails to
submit a redacted copy of its bid may be deemed non-responsive.

{2 Bidder hereby certifies that the complete unredacted copy of its bid may be released
as a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information and/or
trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19,
and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request to inspect,
examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-9(1)(a). A
bidder who selects this option but submits a redacted copy of its bid may be deemed non-
responsive.

Company Name: Louisiana State University and A&M College on behalf of SDMI

Printed Name of Representative:

Date:

Darya Courville, Assistant Vice President of Sponsored Programs

2/18/26

Signature: Qauja fﬂw

Note:

Failure to sign the bid form may result in the bid being rejected as non-responsive.

Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.
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Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1

Name of Company: St. Tammany Parish Office of Homeland Security and Emergency Preparedness

Dates of Service: May 2024 to present

Contact Person: ClintOry
(985) 898-2359

Telephone Number:

Cell Number:

E-mail: ccory@stpgov.org

Alternative Contact Person (optional): Dr- deEtte Smythe

Telephone Number: (985) 898-2529

Cell Number:

E-mail: €dsmythe@stpgov.org

REFERENCE 2
Name of Company:

May 2022 to August 2023

Lincoln Parish Office of Homeland Security and Emergency Preparedness

Dates of Service:

Contact Person: Kip Frankiin
(318)-251-6454

Telephone Number:
Cell Number: (318) 607-8311

kfranklin@lincolnparish.org

E-mail:

23 Louisiana State University on behalf of SDMI



Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 3
Name of Company:

LA Governor's Office of Homeland Security and Emergency Preparedness

Dates of Service; 2014 to current

Contact Person: Jeffrey Giering

Telephone Number: (225) 932-6300

Cell Number: (225) 456-0368

E-mail: Jeffrey.Giering@la.gov

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4
Name of Company:

St. Bernard Parish of Homeland Security and Emergency Preparedness

Dates of Service: January 2025 to July 2025

Contact Person: John Rahaim

Telephone Number: (504) 278-4267

Cell Number: (504) 442-1040

E-mail: irahaim@sbpg.net

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:
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REFERENCE 5
Name of Company: ensas Parish Office of Homeland Security and Emergency Preparedness

Dates of Service: August 2023 to August 2024

Contact Person; Kiley Sanders

Telephone Number: (318) 766-3992

(318) 557-8983

Cell Number:

E-mail: kiley@tensasoep.org

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:
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Budget for: Mississippi District 1 Hazard Mitigation Plan Update
Proposal:

Sponsor:

Investigator:

Project Period:

Category
Personnel Salaries Plus Fringe Benefits

Consultant/Professional Services
Materials and Supplies
Travel-Domestic

a(‘ﬂaﬂ/{aﬁ)

Darya Courville
Assistant Vice President of Sponsored Programs

Wednesday, February 18, 2026

AM260969

Mississippi Emergency Management Agency

Christopher Aaron Rippetoe

4/1/2026-3/31/2027

Item

Christopher Aaron Rippetoe, Pl

Jason Matthew Martin, Emergency Management Analyst

Madison Ashley Noland, Emergency Management Anatyst
Subtotal Personnel:

Consultant/Professional Services
Materials and Supplies
Travel-Domestic
Subtotal Non-Personnel:

Total Sponsor Direct Costs:
Sponsor F&A:
Total Sponsor Costs:

Period 1

23,133
10,087

8,884
42,104

14,493

750
11,500
26,743

68,847
17,901
86,748

Total
23,133
10,087

8,884
42,104

14,493

750
11,500
26,743

68,847
17,901
86,748

Louisiana State University on behaif of SDMI



NOTICE OF INTENT TO AWARD

April 2, 2026

District 1 Hazard Mitigation Plans Update
Invitation for Bids
RFx# 3160007784

The Office of Statewide Strategic Sourcing (OSSS) issued an Invitation for Bids (IFB) on behalf of the
Mississippi Emergency Management Agency (MEMA) for the purpose of soliciting sealed bids from
qualified providers for emergency standby transportation services. A bid opening was held on Thursday,
February 19, 2026. MEMA received bids from eight (8) vendors. All eight (8) bids were evaluated in
accordance with the criteria set forth in the IFB and deemed responsive and responsible. TL Wallace
Construction withdrew their bid as the bid evaluations were being evaluated and finalized.

The names and bid price of each vendor are listed below and ranked from lowest price to highest price
submitted.

Rank Bidder Price
1 Chloeta $53,924.45
2 The Resiliency Initiative $64,575.00
3 Katmai Preparedness Solutions $71,290.00
4 Louisiana State University obo SDMI $86,748.00
5 Integrated Solutions Consulting $89,000.00
6 Centurion Solutions LLC $90,371.00
7 Witt O’Brien’s LLC $98,595.00

MEMA announces its intent to award a contract to the lowest responsive and responsible bidder, Chloeta
upon approval by the Public Procurement Review Board (PPRB).

Any vendor who responded to this solicitation may submit a written request to reconsider MEMA’s
decision in accordance with OPSCR Rule 5.6.3 Request for Reconsideration of the Intent to Award within
three (3) business days of the issuance of the Notice of Intent to Award. A copy of the proposed contract
and other documents related to this solicitation and Notice of Intent to Award may be found in the Agency
Procurement File, posted in accordance with PPRB OPSCR Rule 5.6.1.2 (Public Posting of the Agency
Procurement  File)y on the MEMA’s website at https://www.msema.org/about/about-
mema/response/procurement.

MEMA and OSSS thank all vendors who participated in this solicitation for the time and effort put forth
in submitting their bids. We appreciate your interest in providing services to the state of Mississippi and
encourage you to respond to future opportunities.
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CONTRACT TO PROVIDE PROFESSIONAL SERVICES BETWEEN THE
MISSISSIPPI EMERGENCY MANAGEMENT AGENCY AND CHLOETA HOLDINGS
LLC

This document is a contract between the parties listed in Paragraph 1.0, entitled “Parties” to
provide services or goods as specified in Paragraph 2.0 entitled “Scope of Work.”

1.0 PARTIES
The parties to this contract are the MISSISSIPPI EMERGENCY MANAGEMENT
AGENCY, hereinafter referred to as “MEMA” and generally as “State” and CHLOETA
HOLDINGS LLC hereinafter referred to as “CHLOETA” and generally as “Contractor.”

2.0 SCOPE OF WORK
(A) Contract Goal
The general objective of this project is to update the hazard mitigation plans for District 1.
(B) Procurement Documents

Contractor shall provide the services within RFx 3160007784. All services listed in this
statement are to be performed by Contractor unless otherwise noted.

(C) Services to be Provided

All services listed in this scope of work are to be performed by the Contractor unless
otherwise noted. The District 1 Hazard Mitigation Plan, according to Federal
Emergency Management Agency (FEMA) planning regulations, is required to be
updated every five (5) years. The plan addresses mitigation of multiple natural hazards,
including floods, severe storms, hurricanes, urban/wildfire, tornado, winter weather,
drought, dam failure, water supply/system failures, and earthquake hazards. The
Contractor will update the plan with the assistance of the Mitigation Council. The
District 1 Regional Hazard Mitigation plan update will include the following: Coahoma
County, DeSoto County, Grenada County, Panola County, Quitman County,
Tallahatchie County, Tate County, Tunica County, Yalobusha County, and all
communities within the counties.

1. PLANNING PROCESS

A. The Contractor, with assistance of the District 1 Hazard Mitigation Council, will
document the hazard mitigation planning update process including, but not limited
to:

e How the plan was prepared and updated
e How the public was involved, i.e., workshops, community outreach



B. The Contractor, with the Mitigation Council’s assistance, will perform the
following:

Hold public hearings, meetings, and/or workshops during the plan update time
frame. A minimum of four (4) meetings must be conducted. It is preferred that
these meetings take place in person.

Solicit input from citizens and professionals with knowledge of applicable
hazards.

Solicit input regarding the feasibility of potential mitigation measures for each
hazard and the prioritization of mitigation projects.

Review the final draft of the updated plan, goals, and proposed mitigation
projects.

Be involved in implementing the plan, updating the goals, and proposing
mitigation projects.

C. The Contractor will organize resources and meeting schedules.

D. The Contractor will update pre-planning activities and analysis.

2. RISK ASSESSMENT
The purpose of this section is to provide a basis for the hazard mitigation plan update
that should identify hazards and vulnerabilities. This should include the following:

A. Hazard Identification
The Contractor will update any descriptions and prioritization of the natural hazards
that have occurred within the region. The risk assessment section will assess each
of the region’s risks. The natural hazard categories include but are not limited to:

Flood — These hazards include river flooding, coastal flooding, erosion, dam
failures as the result of coastal storms, winter storms and hurricanes, that
include, at a minimum, flood hazard areas as defined by FEMA in the Flood
Insurance Rate Maps (FIRMs) for the jurisdiction as well as local historical data
and using data from the Repetitive Flood Loss Plan to identify and locate
repetitive flood loss properties.

Wind — These hazards are products of hurricanes, coastal storms, winter storms
and tornadoes. These hazards are based on information provided by the
National Weather Service and/or best available data.

Fire — These hazards are products of drought, wildfires, etc. These hazards are
based on local historical data, the National Weather Service, and/or other
applicable plans/sources.



e Geologic — These hazards are products of earthquakes, landslides, and sink
holes. These hazards are based on local historical information and/or other

applicable plans/sources.

e Other hazards that are not listed above are determined by local history and
experience. These hazards may also be considered manmade hazards, i.e.,

chemical spills and/or fires.

B. Hazard Mapping
The Contractor will use GIS technology and the best available existing data to
update any base maps of the areas affected by multiple natural hazards. In

conjunction with mapping, the Contractor will update any comprehensive inventory

(database) for use in developing map data layers of the following items relative to
the multiple hazard area.

I.  Critical facilities including but not limited to the following:

a.
b.
C.

Emergency operation centers such as police/fire stations

Hospitals and emergency shelters

Water and wastewater treatment plants and associated pumping
stations

Power generation, transmission, and delivery facilities

Special population centers, such as day care facilities, nursing
homes, elderly housing, correctional facilities, etc.

Hazardous material facilities

Evacuation routes

II.  All repetitive flood loss and substantial damage structures as defined by
FEMA, if applicable.

II.  Maps that depict the location of structures, land use, and population.

IV.  Structures that will be delineated by use (i.e., residential, commercial,
industrial, institutional, etc.)

C. Vulnerability Assessment
Based on the previous information, the Contractor will provide an update of any

new developments and an overview of the areas in the region that are vulnerable to

specific hazards. If possible, this vulnerability assessment will include:

e Types and numbers of buildings, infrastructure, and critical facilities
located in the identified hazard areas.



e All existing multiple hazard protection measures within the jurisdiction
including protective measures under the National Flood Insurance Program
(NFIP).

e A description of each measure, the method of enforcement, and/or the point
of contact responsible for implementing each measure.

e Historical performance of each measure and a description of improvements
or changes needed.

e General description of land uses and development trends to incorporate
future land use decisions.

3. MULTIPLE HAZARD MITIGATION STRATEGY
The Contractor will update any new mitigation strategies specific to each community’s
exposure and impacts by identified natural hazards. These strategies should include the
following:
A. A list of mitigation goal statements that focus on reducing the risks from the

identified natural hazards. The goal development and project prioritization will be
conducted by the Hazard Mitigation Council (HMC) and the Contractor.

A section that identifies and analyzes a comprehensive range of specific mitigation
actions and projects being considered to reduce the effects of each hazard with
particular emphasis on new and existing buildings and infrastructure. This section
will include a list of prioritized hazard mitigation projects that best meet the
region’s needs for multiple hazard damage reduction.

e These projects may be nonstructural solutions, i.e., planning, regulatory
measures, property acquisition, retrofitting, and elevation or they may be
structural solutions, i.e., seawalls, dams, and dikes.

e At a minimum, this list of prioritized projects will be based on a process
that results in identification of cost-effective hazard mitigation projects with
public input.

B. An analysis of proposed mitigation projects focused on several key areas including
but not limited to economic (including benefits and cost), engineering, technical,
legal, environmental, social, and political feasibility. Selected options will best fit
the community’s needs and meet most or all aspects of the feasibility analysis.

C. Coordination with relevant Federal and State agencies for their input and technical
assistance.



2.1

4. HAZARD MITIGATION PLAN MAINTENANCE PROCESS UPDATES
NEEDED
A. Monitoring, Evaluating, and Updating — The Regional HMC and the Contractor

will be
responsible for ensuring that the plan is monitored, evaluated annually, and updated
every five years.

B. Incorporation into Existing Planning Mechanisms — The Regional HMC and the
Contractor will assist the communities in the implementation and incorporation of
the plans’ goals into other local planning processes, such as a comprehensive plan,
local plans or other local bylaws and ordinances.

C. Continued Public Involvement — The Regional HMC and the Contractor will work
with the communities for continued public involvement.

5. HAZARD MITIGATION PLAN ADOPTION AND APPROVAL UPDATES
NEEDED

A. Local Jurisdiction Adoption — The District 1 Hazard Mitigation Council and the
Contractor will work with local governments for the adoption of the plan update as
required by FEMA regulations.

B. Plan Approval — The adopted plan will be submitted to FEMA on or before the
termination date for review and approval.

6. FEMA REVIEW
Once local governments (i.e., towns, cities, boards of supervisors, etc.) and MEMA
have reviewed the plan update, it will be sent to FEMA for final review. Once FEMA
has reviewed and approved the District 1 Hazard Mitigation Plan, the review will be
incorporated into the plan. The Contractor will assist with the adoption and distribution
of the District 1 Hazard Mitigation Plan.

7. SUBMIT FINAL UPDATED AND ADOPTED REGIONAL PLAN TO FEMA
Until each local government formally adopts the District 1 Hazard Mitigation Plan, it
is not approved. The plan will remain approvable pending adoption.

Period of Performance

The estimated period of performance for this contract may begin upon the execution of the
contract by both parties and end one (1) year from contract execution. At the discretion of
MEMA, this contract may be amended and renewed for three (3) periods of twelve (12)
months each under the same or amended terms and conditions as the original contract.
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Change in Scope of Work

MEMA may order changes in the work consisting of additions, deletions, or other revisions
within the general scope of the contract. No claims may be made by Contractor that the
scope of the project or of Contractor’s services has been changed, requiring changes to the
amount of compensation to Contractor or other adjustments to the contract, unless such
changes or adjustments have been made by written amendment to the contract signed by
MEMA and Contractor. If Contractor believes that any particular work is not within the
scope of the project, is a material change, or will otherwise require more compensation to
Contractor, Contractor must immediately notify MEMA in writing of this belief. [f MEMA
believes that the particular work is within the scope of the contract as written, Contractor
will be ordered to and shall continue with the work as changed and at the cost stated for
the work within the contract.

CONSIDERATION AND PAYMENT

Amount

The total annual compensation under this agreement shall be $53,924.45 per year, not to
exceed this amount. Any increase in compensation must receive prior approval from the

Public Procurement Review Board (PPRB) and must be agreed to in writing by both parties
before taking effect.

Invoicing
Pursuant to Mississippi’s Constitution, MEMA is barred from paying for unjustified costs.

Meaning all invoices submitted by Contractor must provide detailed support for the benefit
provided. For this contract, MEMA requires the invoices to be detailed as follows:

Task Number Description Total

1.1 Kickoff Meeting $1,212.08
1.2 4x Public Meetings $15,172.51
1.3 Stakeholder Engagement $3,922.05
2 THIRA $13,952.83
3 Mitigation Strategy $4,457.54
4 HMP Maintenance Process $301.16
5.1 Draft HMP $9,361.25
5.2 Draft Final HMP $4,680.62
6 Final HMP $864.41

Contractor will invoice MEMA by the 15% day of every month until all valid invoices are
closed.
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E-Payment

Contractor agrees to accept all payments in United States currency via the State of
Mississippi’s electronic payment and remittance vehicle. The Agency agrees to make
payment in accordance with Mississippi law on “Timely Payment for Purchases by Public
Bodies,” which generally provides for payment of undisputed amounts by the agency
within 45 calendar days of receipt of invoice. Mississippi Code Annotated § 31-7-301 et
seq.

Paymode

Payments by MEMA using the state’s accounting system shall be made, and remittance
information provided electronically as directed by the state and deposited into the bank
account of Contractor’s choice. MEMA may, at its sole discretion, require Contractor to
electronically submit invoices and supporting documentation at any time during the term
of this Agreement. Contractor understands and agrees that the Agency is exempt from the
payment of Mississippi taxes. All payments shall be in United States currency.

Overhead and Expenses

MEMA will not reimburse Contractor for the purchase of office equipment or indirect
costs, including administrative costs or costs related to the business operations of the
Contractor. MEMA will only pay for the performance of the Scope of Work according to
the payment schedule provided in Sections 3.1 and 3.2 of this contract.

Payments to Authorized Subcontractors

No authorized subcontractor shall submit its invoices directly to MEMA. Contractor shall
include these expenses in its request for payment submitted to MEMA. The time and
resources spent on this project by any authorized subcontractor shall be reimbursed through
Contractor and not MEMA.

Final Payment

Upon satisfactory completion of the work performed under this contract, as a condition
before final payment under this contract, or as a termination settlement under this contract,
Contractor shall execute and deliver to the Agency a release of all claims against the State
arising under, or by virtue of, the contract, except claims which are specifically exempted
by Contractor to be set forth therein. Unless otherwise provided in this contract, by state
law, or otherwise expressly agreed to by the parties in this contract, final payment under
the contract or settlement upon termination of this contract shall not constitute waiver of
the State’s claims against Contractor under this contract.
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PERSONNEL

Contractor, and any assistance it employs, shall perform all the services required by this
agreement. All personnel engaged in the work shall be fully qualified to the satisfaction of
MEMA and shall be authorized as permitted under federal, state, and local law to perform
such services.

Internal Management

Contractor shall have the right to internally manage its staffing. MEMA shall be informed
of all staffing issues.

Compliance with Laws

Contractor shall comply with, and all activities under this agreement shall be subject to, all
applicable federal, state, and local laws and regulations, as now existing and as may be
amended or modified.

Compliance with Equal Opportunity in Employment Policy

Contractor understands that MEMA is an equal opportunity employer and, therefore,
maintains a policy which prohibits unlawful discrimination based on race, color, creed,
sex, age, national origin, physical handicap, disability, genetic information, or any other
consideration made unlawful by federal, state, or local laws. All such discrimination is
unlawful, and Contractor agrees during the term of the agreement that Contractor will
strictly adhere to this policy in its employment practices and provision of services.

E-Verification

If applicable, Contractor represents and warrants that it will ensure its compliance with the
Mississippi Employment Protection Act and will register and participate in the status
verification system for all newly hired employees. Mississippi Code Annotated §§ 71-11-
1 and 71-11-3. Contractor agrees to provide a copy of each verification upon request of
MEMA subject to approval by any agencies of the United States Government. Contractor
further represents and warrants that any person assigned to perform services hereafter
meets the employment eligibility requirements of all immigration laws.

The breach of this agreement may subject Contractor to the following: (1) termination of
this contract and exclusion pursuant to Chapter 15 of the Public Procurement Review
Board Office of Personal Service Contract Review Rules and Regulations; (2) the loss of
any license, permit, certification, or other document granted to the Contractor by an agency,
department, or governmental entity for the right to do business in Mississippi; or (3) both.
In the event of such termination, Contractor would also be liable for any additional costs
incurred by the Agency due to contract cancellation or loss of license or permit to do
business in the state.
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Contractor Personnel

MEMA shall, throughout the life of the contract, have the right of reasonable rejection and
approval of staff or subcontractors assigned to the work by Contractor. If MEMA
reasonably rejects staff or subcontractors, Contractor must provide replacement staff or
subcontractors satisfactory to MEMA in a timely manner and at no additional cost to
MEMA. The day-to-day supervision and control of Contractor’s employees and
subcontractors are the sole responsibility of Contractor.

INSURANCE

Contractor represents that it will maintain workers’ compensation insurance in compliance
with Mississippi law which shall insure to the benefit of all Contractor’s personnel
provided hereunder, comprehensive general liability or professional liability insurance
with minimum limits of $1,000,000.00 per occurrence. All general liability, professional
liability, and fidelity bond insurance will provide coverage to MEMA as an additional
insured. MEMA reserves the right to request from carriers, certificates of insurance
regarding the required coverage. Insurance carriers shall be licensed or hold a Certificate
of Authority from the Mississippi Department of Insurance.

TERMS AND CONDITIONS APPLICABLE TO CONTRACTS WITH THE
STATE OF MISSISSIPPI

This contract is subject to and incorporates the following terms and conditions governing
a contract between MEMA and Contractor for professional services.

Applicable Law

The contract shall be governed by and construed in accordance with the laws of the State
of Mississippi, excluding its conflicts of laws, provisions, and any litigation with respect
thereto shall be brought in the courts of the Mississippi.

Approval

It is understood that if this contract requires approval by the Public Procurement Review
Board (“PPRB”) and/or the Mississippi Department of Finance and Administration Office
of Personal Service Contract Review (“OPSCR”), and this contract is not approved by the
PPRB and/or OPSCR, it is void and no payment shall be made hereunder.

Availability of Funds

It is expressly understood and agreed that the obligation of MEMA to proceed under this
agreement is conditioned upon the appropriation of funds by the Mississippi State
Legislature and the receipt of the appropriated funds. If the funds anticipated for the
continuing fulfillment of the agreement are, at any time, not forthcoming or insufficient,
regardless of the source of funding, MEMA shall have the right upon ten (10) business
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days written notice to Contractor, to terminate this agreement without damage, penalty,
cost, or expenses to MEMA of any kind whatsoever. The effective date of termination shall
be as specified in the notice of termination.

Procurement Regulations

This contract shall be governed by the applicable provisions of the Mississippi Public
Procurement Review Board Office of Personal Services Contract Review Rules and
Regulations, a copy of which is available on the Mississippi Department of Finance and
Administration’s website (www.dfa.ms.gov). Any bidder responding to a solicitation for
personal and professional services and any contractor doing business with a state Agency
is deemed to be on notice of all requirements therein.

Trade Secrets, Commercial, and Financial Information

It is expressly understood that Mississippi law requires that the provisions of this contract
which contains the commodities purchased or the personal or professional services
provided, the price to be paid, and the term of the contract shall not be deemed to be a trade
secret or confidential commercial or financial information and shall be available for
examination, copying, or reproduction.

Stop Work Order

MEMA may, by written order to Contractor at any time, require Contractor to stop all or
any part of the work called for by this contract. This order shall be for a period of time
specified by MEMA. Upon receipt of such an order, Contractor shall forthwith comply
with its terms and take all reasonable steps to minimize any further cost to MEMA. Upon
expiration of the stop work order, Contractor shall resume providing the services which
were subject to the stop work order, unless MEMA has terminated that part of the
agreement or terminated the agreement in its entirety. MEMA is not liable for payment for
services which were not rendered due to the stop work order.

Required Public Records and Transparency

Upon execution of a contract, the provisions of the contract which contain the personal or
professional services provided, the unit prices, the overall price to be paid, and the term of
the contract shall not be deemed to be a trade secret or confidential commercial or financial
information pursuant to Mississippi Code Annotated § 25- 61-9(7). The contract shall be
posted publicly on www.transparency.ms.gov and shall be available at the Agency for
examination, inspection, or reproduction by the public. The Contractor acknowledges and
agrees that MEMA and this contract are subject to the Mississippi Public Records Act of
1983 codified at Mississippi Code Annotated §§ 25-61-1, et seq. and its exceptions,
Mississippi Code Annotated § 79-23-1, and the Mississippi Accountability and
Transparency Act of 2008, codified at Mississippi Code Annotated §§ 27-104-151, et seq
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Claims Based on Chief Procurement Officer’s Actions or Omissions

(A) Notice of Claim

If any action or omission on the part of the Chief Procurement Officer or designee of
such officer requiring performance changes within the scope of the contract constitutes
the basis for a claim by Contractor for additional compensation, damages, or an
extension of time for completion, Contractor shall continue with performance of the
contract in compliance with the directions or orders of such officials, but by so doing,
Contractor shall not be deemed to have prejudiced any claim for additional
compensation, damages, or an extension of time for completion; provided:

i

ii.

il

Contractor shall have given written notice to the Chief Procurement Officer or
designee of such officer:

(i) prior to the commencement of the work involved, if at that time
Contractor knows of the occurrence of such action or omission.

(ii) within thirty (30) days after Contractor knows of the occurrence of such
action or omission, if Contractor did not have such knowledge prior to
the commencement of the work; or

(iii)within such further time as may be allowed by the Chief Procurement
Officer in writing.

This notice shall state that Contractor regards the act or omission as a reason
which may entitle Contractor to additional compensation, damages, or an
extension of time. The Chief Procurement Officer or designee of such officer,
upon receipt of such notice, may rescind such action, remedy such omission, or
take such other steps as may be deemed advisable in the discretion of the Chief
Procurement Officer or designee of such officer.

the notice required by subparagraph (A) of this paragraph describes, as clearly
as practicable at the time, the reasons why Contractor believes that additional
compensation, damages, or an extension of time may be remedies to which
Contractor is entitled; and,

Contractor maintains and, upon request, makes available to the Chief
Procurement Officer within a reasonable time, detailed records to the extent
practicable, of the claimed additional costs or basis for an extension of time in
connection with such changes.

(B) Limitation of Clause

Nothing contained herein shall excuse Contractor from compliance with any rules of
law precluding state officers and contractors from acting in collusion or bad faith in
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issuing or performing changed orders which are clearly not within the scope of the
contract.

Confidentiality

Notwithstanding any provision to the contrary contained herein, it is recognized that
MEMA is a public agency of the State of Mississippi and is subject to the Mississippi
Public Records Act (Miss. Code Ann. § 25-61-1 et. seq.). If a public records request is
made for any information provided to MEMA pursuant to the agreement and designated
by Contractor in writing as trade secrets or other proprietary confidential information,
MEMA shall follow the provisions of the Mississippi Code Annotated § 25-61-9 and 79-
23-1 before disclosing such information. MEMA shall not be liable to Contractor for
disclosure of information required by court order or required by law.

Independent Contractor Status

Contractor shall, at all times, be regarded as and shall be legally considered an independent
contractor and shall at no time act as an agent for MEMA. Nothing contained herein shall
be deemed or construed by MEMA, Contractor, or any third party as creating the
relationship of principal and agent, master and servant, partners, joint ventures, employer,
and employee, or any similar such relationship between MEMA and Contractor. Neither
the method of computation of fees nor other charges, nor any other provision contained
herein, nor any acts of MEMA or Contractor hereunder creates or shall be deemed to create
a relationship other than the independent relationship of MEMA and Contractor.
Contractor’s personnel shall not be deemed in any way, directly or indirectly, expressly or
by implication, to be employees of MEMA. Neither Contractor nor its employees shall,
under any circumstances, be considered servants, agents, or employees of MEMA, and
MEMA shall be at no time legally responsible for any negligence or other wrongdoing by
Contractor, its servants, agents, or employees. MEMA shall not withhold from the contract
payments to Contractor any federal or state unemployment taxes, federal or state income
taxes, social security tax, or any other amounts for benefits to Contractor. Further, MEMA
shall not provide to Contractor any insurance coverage or other benefits, including
workers’ compensation, normally provided by MEMA for its employees.

Oral Statements

No oral statement of any person shall modify or otherwise affect the terms, conditions, or
specifications stated in this contract. All modifications to the contract must be made in
writing by MEMA and agreed to by Contractor.

Ownership of Documents and Work Papers

MEMA shall own all documents, files, reports, work papers, and working documentation,
electronic or otherwise, created in connection with the project which is the subject of this
agreement, except for Contractor’s internal administrative and quality assurance files and
internal project correspondence. Contractor shall deliver such documents and work papers
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to MEMA upon termination or completion of the agreement. The foregoing
notwithstanding, Contractor shall be entitled to retain a set of such work papers for its files.
Contractor shall be entitled to use such work papers only after receiving written permission
from MEMA and subject to any copyright protections.

Record Retention and Access to Records

Provided Contractor is given reasonable advance written notice and such inspection is
made during normal business hours of Contractor, the State, or any duly authorized
representatives shall have unimpeded, prompt access to any of Contractor’s books,
documents, papers, and/or records which are maintained or produced as a result of the
project for the purpose of making audits, examinations, excerpts, and transcriptions. All
records related to this agreement shall be retained by Contractor for three (3) years after
final payment is made under this agreement and all pending matters are closed. However,
if any audit, litigation, or other action arising out of or related in any way to this project is
commenced before the end of the three (3) year period, the records shall be retained for
one (1) year after all issues arising out of the action are finally resolved or until the end of
the three (3) year period, whichever is later.

Right to Audit

Contractor shall maintain such financial records and other records as may be prescribed by
MEMA or by applicable federal and state laws, rules, and regulations. Contractor shall
retain these records for a period of three (3) years after final payment or until they are
audited by MEMA, whichever event occurs first. These records shall be made available
during the term of the contract and the subsequent three (3) year period for examination,
transcription, and audit by the Mississippi State Auditor’s Office, its designees or other
authorized bodies.

Right to Inspect Facility

The State may, at reasonable times, inspect the place of business of a contractor or any
subcontractor who is related to the performance of any contract awarded by the State.

6.16 Quality Control

Contractor shall institute and maintain throughout the contract period a properly
documented quality control program designed to ensure that the services are provided at
all times and in all respects in accordance with the contract. The program shall include
providing daily supervision and conducting frequent inspections of Contractor’s staff and
ensuring that accurate records are maintained describing the disposition of all complaints.
The records so created shall be open to inspection by MEMA.
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CONTRACTOR ASSURANCES

To contract with the State of Mississippi providing professional services, Contractor makes
the following assurances to MEMA.

Anti-Assignment/Subcontracting

Contractor acknowledges that it was selected by the State to perform the services required
hereunder based, in part, upon Contractor’s special skills and expertise. Contractor shall
not assign, subcontract, or otherwise transfer this agreement, in whole or in part, without
the prior written consent of the State, which the State may, in its sole discretion, approve
or deny without reason. Any attempted assignment or transfer of its obligations without
such consent shall be null and void. No such approval by the State of any subcontract shall
be deemed in any way to provide for the incurrence of any obligation of the State in
addition to the total fixed price agreed upon in this agreement. Subcontracts shall be subject
to the terms and conditions of this agreement and to any conditions of approval that the
State may deem necessary. Subject to the foregoing, this agreement shall be binding upon
the respective successors and assigns of the parties. Contractor and its successors,
transferees, assignees, and subcontractors acknowledge and agree to comply with
applicable provisions governing the Department of Homeland Security and FEMA access
to records, accounts, documents, information, facilities, and staff.

Attorney’s Fees and Expenses

Subject to other terms and conditions of this agreement, in the event Contractor defaults in
any obligations under this agreement, Contractor shall pay to the State all costs and
expenses (including, without limitation, investigative fees, court costs, and attorney’s fees)
incurred by the State in enforcing this agreement or otherwise reasonably related thereto.
Contractor agrees that under no circumstances shall the customer be obligated to pay any
attorney’s fees or costs of legal action to Contractor.

Authority to Contract

Contractor warrants: (a) that it is a validly organized business with valid authority to enter
into this agreement, (b) that it is qualified to do business and in good standing in the State
of Mississippi, (¢) that entry into and performance under this agreement is not restricted or
prohibited by any loan, security, financing, contractual, or other agreement of any kind, (d)
notwithstanding any other provision of this agreement to the contrary, that there are no
existing legal proceedings or prospective legal proceedings, either voluntary or otherwise,
which may adversely affect its ability to perform its obligations under this agreement, (e)
that Contractor is not banned from contracting with MEMA, and (f) that Contractor is at
least eighteen (18) years old.
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Representation Regarding Contingent Fees

By executing the contract, the contractor represents that it has not retained any person or
agency on a percentage, commission or other contingent arrangement to secure this
contract. If the contractor cannot make such a representation, a full and complete
explanation shall be submitted in writing to the Agency prior to contract execution.

Representation Regarding Gratuities

Contractor represents that it has not, is not, and will not offer, give, or agree to give any
employee or former employee of MEMA a gratuity or offer of employment in connection
with any approval, disapproval, recommendation, development, or any other action or
decision related to the solicitation and resulting contract. Contractor further represents that
no employee or former employee of MEMA has or is soliciting, demanding, accepting, or
agreeing to accept a gratuity or offer of employment for the reasons previously stated; any
such action by an employee or former employee in the future, if any, will be rejected by
contractor. Contractor further represents that it is in compliance with the Mississippi Ethics
in Government laws, codified at Mississippi Code Annotated §§ 25-4-101 through 25-4-
121, and has not solicited any employee or former employee to act in violation of said law.

Debarment and Suspension
Contractor certifies, to the best of its knowledge and belief, that it:

(A) is not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transaction by any federal department or agency
or any political subdivision or agency of the State of Mississippi.

(B) has not, within a three (3) year period preceding this proposal, been convicted of or
had a civil judgment rendered against it for commission of fraud or a criminal offense
in connection with obtaining, attempting to obtain, or performing a public (federal,
state, or local) transaction or contract under a public transaction.

(C) has not, within a three (3) year period preceding this proposal, been convicted of or
had a civil judgment rendered against it for a violation of federal or state antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification, or
destruction of records, making false statements, or receiving stolen property.

(D) is not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (federal, state, or local) with commission of any of these offenses
enumerated in paragraphs (B) and (C) of this certification; and,

(E) has not, within a three (3) year period preceding this proposal, had one or more public
transactions (federal, state, or local) terminated for cause or default.
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Disclosure of Confidential Information

In the event that either party to this agreement receives notice that a third-party requests
divulgence of confidential or otherwise protected information and/or has served upon it a
subpoena or other validly issued administrative or judicial process ordering the divulgence
of confidential or otherwise protected information, that party shall promptly inform the
other party and thereafter respond in conformity with such subpoena to the extent mandated
by law. This section shall survive the termination or completion of this agreement The
parties agree that this section is subject to and superseded by Mississippi Code Annotated.
§ 25-61-1 et. seq.

Exceptions to Confidential Information

Contractor and the State shall not be obligated to treat as confidential and proprietary any
information disclosed by the other party (“disclosing party’”) which:

(A) is rightfully known to the recipient prior to negotiations leading to this agreement,
other than information obtained in confidence under prior engagements;

(B) is generally known or easily ascertainable by nonparties of ordinary skill in the
business of the customer;

(C) is released by the disclosing party to any other person, firm, or entity (including
governmental agencies or bureaus) without restriction;

(D) is independently developed by the recipient without any reliance on confidential
information;

(E) is or later becomes part of the public domain or may be lawfully obtained by the State
or Contractor from any nonparty; or,

(F) is disclosed with the disclosing party’s prior written consent.
Information Designated by Contractor as Confidential

Any disclosure of those materials, documents, data, and other information which
Contractor has designated in writing as proprietary and confidential shall be subject to the
provisions of Mississippi Code Annotated §§ 25-61-9 and 79-23-1. As provided in the
contract, the personal or professional services to be provided, the price to be paid, and the
term of the contract shall not be deemed to be a trade secret or confidential commercial or
financial information.

Any liability resulting from the wrongful disclosure of confidential information on the part
of Contractor or its subcontractor shall rest with Contractor. Disclosure of any confidential
information by Contractor or its subcontractor without the express written approval of
MEMA shall result in the immediate termination of this agreement.



7.10

7.11

7.12

8.0

8.1

Non-Solicitation of Employees

Each party to this agreement agrees not to employ or to solicit for employment, directly or
indirectly, any persons in the full-time or part-time employment of the other party until at
least six (6) months after this agreement terminates unless mutually agreed to in writing by
the State and Contractor.

Antitrust

By entering into a contract, Contractor conveys, sells, assigns, and transfers to MEMA all
rights, titles, and interests it may now have, or hereafter acquire, under the antitrust laws
of the United States and the State that relate to the particular goods or services purchased
or acquired by MEMA under said contract.

Patents and Royalties

Contractor covenants to save, defend, keep harmless, and indemnify MEMA and all of its
officers, departments, agencies, agents, and employees from and against all claims, loss,
damage, injury, fines, penalties, and cost--including court costs and attorney’s fees,
charges, liability, and exposure, however caused--for or on account of any copyright or
patented or unpatented invention, process, or article manufactured or used in the
performance of the contract, including its use by MEMA. If Contractor uses any design,
device, or material covered by patent or copyright, it is mutually agreed and understood
without exception that the contract price includes all royalties or costs arising from the use
of such design, device, or materials in any way in the work.

CONTRACT TERMINATION AND PARTY DISPUTES
Termination

Termination for Convenience. MEMA may, when the interests of the Agency so require,
terminate this contract in whole or in part, for the convenience of the Agency. MEMA shall
give written notice of the termination to Contractor specifying the part of the contract
terminated and when termination becomes effective. Contractor shall incur no further
obligations in connection with the terminated work and on the date set in the notice of
termination Contractor will stop work to the extent specified. Contractor shall complete the
work not terminated by the notice of termination and may incur obligations as are necessary
to do so.

Termination for Default. If MEMA gives the Contractor a notice that the personal or
professional services are being provided in a manner that is deficient, the Contractor shall
have 30 days to cure the deficiency. If the Contractor fails to cure the deficiency, MEMA
may terminate the contract for default, and the Contractor will be liable for the additional
cost to MEMA to procure the personal and professional services from another source.
Termination under this paragraph could result in Contractor being excluded from future
contract awards pursuant to Chapter 15 of the Public Procurement Review Board Office of
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Personal Service Contract Review Rules and Regulations. Any termination wrongly
labelled termination for default shall be deemed a termination for convenience.

Contractor’s Duties

Notwithstanding termination of the contract and subject to any directions from the Chief
Procurement Officer, Contractor shall take timely, reasonable, and necessary action to
protect and preserve property in the possession of Contractor in which the State has an
interest.

(A) Compensation

Payment for completed services delivered and accepted by the State shall be at the
contract price. The State may withhold from amounts due Contractor such sums as the
agency head or designee deems to be necessary to protect the State against loss because
of outstanding liens or claims of former lien holders and to reimburse the State for the
excess costs incurred in procuring similar goods and services.

(B) Excuse for Nonperformance or Delayed Performance

Except with respect to defaults of subcontractors, Contractor shall not be in default by
reason of any failure in performance of this contract in accordance with its terms
(including any failure by Contractor to make progress in the prosecution of the work
hereunder which endangers such performance) if Contractor has notified the agency
head or designee within fifteen (15) days after the cause of the delay and the failure
arises out of causes such as: acts of God, acts of the public enemy, acts of the State and
any other governmental entity in its sovereign or contractual capacity, fires, floods,
epidemics, quarantine restrictions, strikes or other labor disputes, freight embargoes, or
unusually severe weather. If the failure to perform is caused by the failure of a
subcontractor to perform or to make progress, and if such failure arises out of causes
similar to those set forth above, Contractor shall not be deemed to be in default, unless
the services to be furnished by the subcontractor were reasonably obtainable from other
sources in sufficient time to permit Contractor to meet the contract requirements. Upon
request of Contractor, the agency head or designee shall ascertain the facts and extent
of such failure, and, if such officer determines that any failure to perform was
occasioned by any one or more of the excusable causes, and that, but for the excusable
cause, Contractor’s progress and performance would have met the terms of the contract,
the delivery schedule shall be revised accordingly, subject to the rights of the State
under the clause entitled in fixed-price contracts, “Termination for Convenience”. (As
used in this paragraph of this clause, the term “Subcontractor” means subcontractor at
any tier.)

(C)Liquidated Damages

When Contractor is given notice of delay or nonperformance as specified in Paragraph
8.2(A) and fails to cure in the time specified, Contractor shall be liable for damages for
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the delay in the amount of $100 per calendar day from the date set for cure until either
MEMA reasonably obtains similar services if Contractor is terminated for default, or
until Contractor provides the services if Contractor is not terminated for default. To the
extent that Contractor’s delay or nonperformance is excused under Paragraph 8.2(B),
liquidated damages shall not be due to MEMA. Contractor remains liable for damages
caused other than by delay.

(D)Erroneous Termination for Default

If, after notice of termination of Contractor’s right to proceed under the provisions of
this clause, it is determined for any reason that Contractor was not in default under the
provisions of this clause, or that the delay was excusable under the provisions of
paragraph (B) (Excuse for Nonperformance or Delayed Performance) of this clause,
the rights and obligations of the parties shall be the same as if the notice of termination
had been issued pursuant to a termination for convenience.

(E) Additional Rights and Remedies

The rights and remedies provided in this clause are in addition to any other rights and
remedies provided by law or under this contract.

Termination Upon Bankruptcy

This contract may be terminated in whole or in part by MEMA upon written notice to
Contractor, if Contractor should become the subject of bankruptcy or receivership
proceedings, whether voluntary or involuntary, or upon the execution by Contractor of an
assignment for the benefit of its creditors. In the event of such termination, Contractor shall
be entitled to recover just and equitable compensation for satisfactory work performed
under this contract, but in no case shall said compensation exceed the total contract price.

Unsatisfactory Work

If, at any time during the contract term, the service performed or work done by Contractor
is considered by MEMA to create a condition that threatens the health, safety, or welfare
of the citizens and/or employees of the State of Mississippi, Contractor shall, on being
notified by MEMA, immediately correct such deficient service or work. In the event
Contractor fails, after notice, to correct the deficient service or work immediately, MEMA
shall have the right to order the correction of the deficiency by separate contract or with its
own resources at the expense of Contractor.

Failure to Deliver
In the event of failure of Contractor to deliver services in accordance with the contract

terms and conditions, MEMA, after due oral or written notice, and ten (10) days
opportunity to cure, may procure the services from other sources and hold Contractor
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responsible for any resulting additional purchase and administrative costs. This remedy
shall be in addition to any other remedies that MEMA may have.

Failure to Enforce

Failure by MEMA at any time to enforce the provisions of the contract shall not be
construed as a waiver of any such provisions. Such failure to enforce shall not affect the
validity of the contract or any part thereof or the right of MEMA to enforce any provision
at any time in accordance with its terms.

Force Majeure

Each party shall be excused from performance for any period and to the extent that it is
prevented from performing any obligation or service, in whole or in part, as a result of
causes beyond reasonable control and without the fault or negligence of such party and/or
its subcontractors. Such acts shall include, without limitation, acts of God, strikes, lockouts,
riots, acts of war, epidemics, governmental regulations superimposed after the fact, fire,
earthquakes, floods, or other natural disasters (“force majeure events”). When such a cause
arises, Contractor shall notify the State immediately in writing of the cause of its inability
to perform, how it affects its performance, and the anticipated duration of the inability to
perform. Delays in delivery or in meeting completion dates due to force majeure events
shall automatically extend such dates for a period equal to the duration of the delay caused
by such events unless the State determines it to be in its best interest to terminate the
agreement.

Indemnification

To the fullest extent allowed by law, Contractor shall indemnify, defend, save and hold
harmless, protect, and exonerate MEMA, its commissioners, board members, officers,
employees, agents and representatives, and the State of Mississippi from and against all
claims, demands, liabilities, suits, actions, damages, losses, and costs of every kind and
nature whatsoever, including, without limitation, court costs, investigative fees and
expenses and attorney’s fees, arising out of or caused by Contractor and/or its partners,
principals, agents, employees and/or subcontractors in the performance of or failure to
perform this agreement. In the State’s sole discretion, upon the approval of the Office of
the Mississippi Attorney General, Contractor may be allowed to control the defense of any
such claim, suit, etc. In the event Contractor defends said claim, suit, etc, Contractor shall
use legal counsel acceptable to the Office of the Mississippi Attorney General. Contractor
shall be solely responsible for all costs and/or expenses associated with such defense, and
the State shall be entitled to participate in said defense. Contractor shall not settle any
claim, suit, etc., without the concurrence of the Office of the Mississippi Attorney General
concurrence, which shall not be unreasonably withheld.
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Infringement Indemnification

Contractor warrants that the materials and deliverables provided to the customer under this
agreement and their use by the customer, will not infringe or constitute an infringement of
any copyright, patent, trademark, or other proprietary right. Should any such items become
the subject of an infringement claim or suit, Contractor shall defend the infringement action
and/or obtain for the customer the right to continue using such items. Should Contractor
fail to obtain for the customer the right to use such items, Contractor shall suitably modify
them to make them non-infringing or substitute equivalent software or other items at
Contractor’s expense. In the event the above remedial measures cannot possibly be
accomplished, and only in that event, Contractor may require the customer to discontinue
using such items, in which case Contractor will refund to the customer the fees previously
paid by the customer for the items the customer may no longer use, and shall compensate
the customer for the lost value of the infringing part to the phase in which it was used, up
to and including the contract price for said phase. Said refund shall be paid within ten (10)
working days of notice to the customer to discontinue said use.

Scope of Indemnification: Provided that the State promptly notifies Contractor in writing
of any alleged infringement claim of which it has knowledge, Contractor shall defend, at
its own expense, the State against, and pay all costs, damages, and attorney fees that a court
finally awards for infringement based on the programs and deliverables provided under
this agreement.

In MEMA’s sole discretion, upon approval of the Office of the Mississippi Attorney
General and MEMA, Contractor may be allowed to control the defense of any such claim,
suit, etc. In the event Contractor defends said claim, suit, etc., Contractor shall use legal
counsel acceptable to the Office of the Mississippi Attorney General and MEMA.
Contractor shall be solely responsible for all costs and/or expenses associated with such
defense, and the MEMA shall be entitled to participate in said defense. Contractor shall
not settle any claim, suit, etc. without the concurrence of the Office of the Mississippi
Attorney General and MEMA, which shall not be unreasonably withheld.

Integrated Agreement/Merger

This agreement, including all contract documents, represents the entire and integrated
agreement between the parties hereto and supersedes all prior negotiations, representations,
or agreements, irrespective of whether written or oral. This agreement may be altered,
amended, or modified only by a written document executed by the State and Contractor.
Contractor acknowledges that it has thoroughly read all contract documents and has had
the opportunity to receive competent advice and counsel necessary for it to form a full and
complete understanding of all rights and obligations herein. Accordingly, this agreement
shall not be construed or interpreted in favor of or against the State or Contractor on the
basis of draftsmanship or preparation hereof.

Modification or Renegotiation
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This agreement may be modified only by written agreement signed by the parties hereto
and approval by the Public Procurement Review Board, if required. The parties agree to
renegotiate the agreement if federal and/or state revision of any applicable laws or
regulations make changes in this agreement necessary.

No Limitation of Liability

Nothing in this agreement shall be interpreted as excluding or limiting any liability of the
Contractor for harm arising out of the Contractor’s or its subcontractors’ performance
under this agreement.

Notices

All notices required or permitted to be given under this agreement must be in writing and
personally delivered or sent by certified United States mail, postage prepaid, return receipt
requested, to the party to whom the notice should be given at the address set forth below.
Notice shall be deemed given when actually received or when refused. The parties agree
to promptly notify each other in writing of any change of address.

For the contractor:  Chet Dodrill, Vice President, Contract Administration
701 Cedar Lake Boulevard, Suite 320
Oklahoma City, OK 73114

For the agency: Morgan Middleton, General Counsel
Mississippi Emergency Management Agency
#1 MEMA Drive
Pearl, MS 39208

Priority

The contract consists of this agreement, the Invitation for Bids RFx 3160007784 and the
response submission by Contractor. Any ambiguities, conflicts, or questions of
interpretation of this contract shall be resolved by first, reference to this agreement and, if
still unresolved, by reference to the proposal. Omission of any term or obligation from this
agreement shall not be deemed an omission from this contract is such term or obligation is
provided for elsewhere in this contract. If there is a conflict between this agreement and
the proposal, this agreement is controlling.

Severability

If any part of this agreement is declared to be invalid or unenforceable, such invalidity or
unenforceability shall not affect any other provision of the agreement that can be given
effect without the invalid or unenforceable provision, and to this end, the provisions hereof
are severable. In such event, the parties shall amend the agreement as necessary to reflect
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the original intent of the parties and to bring any invalid or unenforceable provisions in
compliance with applicable law.

Third-Party Notification

Contractor shall give MEMA prompt notice in writing of any action or suit filed and prompt
notice of any claim made against Contractor by any entity that may result in litigation
related in any way to this agreement.

Waiver

No delay or omission by either party to this agreement in exercising any right, power, or
remedy hereunder or otherwise afforded by contract, at law, or in equity shall constitute an
acquiescence therein, impair any other right, power, or remedy hereunder or otherwise
afforded by any means, or operate as a waiver of such right, power, or remedy. No waiver
by either party to this agreement shall be valid unless set forth in writing by the party
making said waiver. No waiver of or modification to any term or condition of this
agreement will void, waive, or change any other term or condition. No waiver by one party
to this agreement of a default by the other party will imply, be construed as, or require
waiver of future or other defaults.

Sovereign Immunity

By entering into this agreement with Contractor, MEMA does in no way waive its
sovereign immunities or defenses as provided by law.

Recovery of Money

Whenever, under the contract, any sum of money shall be recoverable from or payable by
Contractor to MEMA, the same amount may be deducted from any sum due to Contractor
under the contract or under any other contract between Contractor and MEMA. The rights
of MEMA are in addition and without prejudice to any other right the Agency may have to
claim the amount of any loss or damage suffered by MEMA on account of the acts or
omissions of Contractor.

Property Rights

Property rights do not inure to Contractor until such time as services have been provided
under a legally executed contract. Contractor has no legitimate claim of entitlement to the
provision of work hereunder and acknowledges that MEMA may terminate this contract at
any time for its own convenience.
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APPLICABLE FEDERAL PROCUREMENT CLAUSES AS THIS CONTRACT
MAY BE FUNDED BY FEDERAL FUNDS

Byrd Anti-Lobbying Amendment

Contractors shall file the required certification within Appendix A of this contract through
which it certifies that it will not and has not used federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any federal contract, grant, or any other
award covered by 31 U.S.C. § 1352. Contractor and all authorized subcontractors shall also
disclose any lobbying with non-federal funds that takes place in connection with obtaining
any federal award. Such disclosures are forwarded from tier to tier up to the recipient who
in turn will forward the certification(s) to the awarding agency (MEMA).

Clean Air and Water Acts Compliance

(1) Contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et. seq. and the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et. seq.

(2) Contractor agrees to report each violation to MEMA and understands and agrees that
MEMA will, in turn, report each violation as required to assure notification to the State
of Mississippi, the applicable federal agency, and the appropriate Environmental
Protection Agency Regional Office as applicable to this contract.

(3) Contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with federal assistance if applicable.

Procurement of Recovered Materials
(1) In the performance of this contract, Contractor shall make maximum use of products

containing recovered materials that are EPA-designated items unless the product
cannot be acquired:

i. competitively within a timeframe providing for compliance with the contract
performance schedule;

il meeting contract performance requirement; or,

jii. at a reasonable price.

(2) Information about this requirement, along with the list of EPA-designate items, is
available at EPA’s Comprehensive Procurement Guidelines website,
http://www.epa.gov/smm/comprehensiveprocurement-guideline-cpg-program.

(3) Contractor also agrees to comply with all other applicable requirements for Section
6002 of the Solid Waste Disposal Act.


http://www.epa.gov/smm/comprehensiveprocurement-guideline-cpg-program

9.4

9.5

9.6
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Debarment and Suspension

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R.
Pt. 3000. As such Contractor is required to verify that none of Contractor, its principals
(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are
excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at
2 C.F.R. § 180.935).

(2) Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart
C and must include a requirement to comply with these regulations in any lower-tier-
covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by MEMA. If it is later
determined that Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C, in addition to remedies available to MEMA, the federal
government may pursue available remedies, including by not limited to, suspension
and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the
period of any contract that may arise from this offer. The bidder or proposer further
agrees to include a provision requiring such compliance in its lower-tier-covered
transactions.

No Obligation by Federal Government

The federal government is not a party to this contract and is not subject to any obligations
or liabilities to the non-federal entity, Contractor, or any other party pertaining to any
matter resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts

Contractor acknowledges that 31 U.S.C Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to Contractor’s actions pertaining to the contract.

Socioeconomic Affirmative Steps

If subcontracts are to be let, the prime contractor is required to take all necessary steps
identified in 2 C.F.R. § 200.321(b)(1)-(5) to ensure that small and minority businesses,
women’s business enterprises, veteran-owned businesses, and labor surplus area firms are
used when possible.
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Compliance with the Copeland Anti-Kickback Act

a. Contractor. Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by
reference into this contract.

b. Subcontracts. Contractor or Subcontractor shall insert in any subcontracts the
clause above and such other clauses as FEMA may by appropriate instructions
require, and also a clause requiring the subcontractors to include these clauses in
any lower tier subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor with all of these
contract clauses.

c. Breach. A breach of the contract clauses above may be grounds for termination of
the contract, and for debarment as a contractor and subcontractor as provided in 29
CF.R.§5.12.

10.0 APPLICABLE FEDERAL PROCUREMENT CLAUSES IF THIS CONTRACT IS
ELIGIBLE FOR REIMBURSEMENT SPECIFICALLY WITH FEMA FUNDING

10.1

Access to and Retention of Records

1)

2)

3)

4)

5)

Contractor agrees to providle MEMA, the subgrantees (counties and communities),
FEMA, the Comptroller General of the United States, and any of their duly authorized
representatives access to any books, documents, papers, and records of Contractor,
which are directly pertinent to this contract for the purposes of making audits,
examinations, excerpts, and transcriptions.

Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

Contractor agrees to provide the FEMA Administrator or his/her authorized
representatives access to construction or other work sites pertaining to the work being
completed under the contract.

In compliance with the Disaster Recovery Act of 2018, MEMA and Contractor
acknowledge and agree that no language in this contract is intended to prohibit audits
or internal reviews by the FEMA Administrator or the Comptroller General of the
United States.

Contractor agrees to retain all records associated with this contract for three (3) years
after MEMA or the subgrantees (counties and communities) make final payment and
all other pending matters are closed.



10.2 DHS Seal, Logo, and Flags

Contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS agency officials without specific FEMA pre-approval.

10.3 Compliance with Federal Law, Regulations, and Executive Orders

This is an acknowledgment that should FEMA financial assistance be used to fund all or a
portion of the contract. Contractor will comply with all applicable federal laws, regulations,
executive orders, FEMA policies, procedures, and directives.

This contract for District 1 Hazard Mitigation Plan represents the entire contract. It constitutes the
final expression of the parties’ agreement and is a complete and exclusive statement of the terms
of that agreement.

STEPHEN C. McCRANEY, EXECUTIVE DIRECTOR  DATE
MS EMERGENCY MANAGEMENT AGENCY

CONTRACTOR DATE



APPENDIX A
44 C.F.R. PART 18- CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

1.

No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal Loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall
certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for such failure.

Contractor, , certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, Contractor understands and agrees
that the provisions of 31 U.S.C Chap. 38, Administrative Remedies for False Claims and
Statements, apply to this certification and disclosure, if any.

Contractor’s Authorized Official’s Signature Date



Q Outlook

IFB RFx #3160007784 District 1 Hazard Mitigation Plans Update-Notice of Intent to Award (NOIA)

From OSSS <0SSS@dfa.ms.gov>
Date Fri 4/3/2026 9:07 AM
To OSSS <0OSSS@dfa.ms.gov>; Christopher A Rippetoe <crippe2@lsu.edu>

B 1 attachment (167 KB)
MEMA Notice of Intent to Award IFB RFx #3160007784.pdf;

MEMA's Notice of Intent to Award for IFB RFx #3160007784 - Emergency Standby Transportation
Services is attached and linked below.

RFx 3160007784 - Notice of Intent to Award District 1 Mitigation

Any vendor who submitted a response to this solicitation may file a written Request for Reconsideration in
accordance with OPSCR Rule 5.6.3 within three (3) business days of this notice.

The complete procurement file for [FB RFx #3160007784 is available on MEMA's website at the link
provided below.

Procurement | Mississippi Emergency Management Agency.

MEMA and OSSS thank all vendors who participated in this solicitation for the time and effort invested in
preparing and submitting their bids. We sincerely appreciate your interest in providing services to the State
of Mississippi and encourage you to respond to future procurement opportunities.

Thank you,

P —— April S. Burns
@.’ Deputy Director
o Office of Statewide Strategic Sourcing (0SSS)

501 North West Street, Suite 1301-C
Jackson, MS 39201

From: OSSS <0SSS@dfa.ms.gov>

Sent: Thursday, February 19, 2026 1:07 PM

To: Christopher A Rippetoe <crippe2 @Isu.edu>; 0SSS <OSSS@dfa.ms.gov>

Subject: RE: <EXTERNAL>: SEALED BID —1:00 PM CST, February 19, 2026 — IFB #3160007784 - Louisiana State

University on behalf of SDMI

This email confirms receipt of your bid submitted in response to the Invitation for Bids (IFB) RFx
#3160007784 District 1 Hazard Mitigation Plan Update issued by the Mississippi Emergency Management
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IFB RFx #3160007784 District 1 Hazard Mitigation Plans Update-Notice of Intent to Award (NOIA)

From OSSS <0SSS@dfa.ms.gov>
Date Fri 4/3/2026 9:10 AM
To 0SSS <0OSSS@dfa.ms.gov>; Sophia Delmar <Sophia.Delmar@i-s-consulting.com>

U 1attachment (167 KB)
MEMA Notice of Intent to Award IFB RFx #3160007784.pdf;

MEMA'’s Notice of Intent to Award for IFB RFx #3160007784 - Emergency Standby Transportation
Services is attached and linked below.

RFx 3160007784 - Notice of Intent to Award District 1 Mitigation

Any vendor who submitted a response to this solicitation may file a written Request for Reconsideration in
accordance with OPSCR Rule 5.6.3 within three (3) business days of this notice.

The complete procurement file for IFB RFx #3160007784 is available on MEMA's website at the link
provided below.

Procurement | Mississippi Emergency Management Agency,

MEMA and OSSS thank all vendors who participated in this solicitation for the time and effort invested in
preparing and submitting their bids. We sincerely appreciate your interest in providing services to the State
of Mississippi and encourage you to respond to future procurement opportunities.

Thank you,

— = April S. Burns
e Deputy Director
."@i Office of Statewide Strategic Sourcing (0SSS)

501 North West Street, Suite 1301-C
Jackson, MS 39201

From: OSSS <0OSSS@dfa.ms.gov>

Sent: Thursday, February 19, 2026 1:09 PM

To: Sophia Delmar <Sophia.Delmar@i-s-consulting.com>; 0SSS <OSSS@dfa.ms.gov>

Subject: RE: <EXTERNAL>: SEALED BID — 1:00 PM CST, February 19, 2026- {FB # 3160007784 — [Integrated

Solutions Consulting]

This email confirms receipt of your bid submitted in response to the Invitation for Bids (IFB) RFx
#3160007784 District 1 Hazard Mitigation Plan Update issued by the Mississippi Emergency Management
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IFB RFx #3160007784 District 1 Hazard Mitigation Plans Update-Notice of Intent to Award (NOIA)

From OSSS <QSSS@dfa.ms.gov>
Date Fri 4/3/2026 9:11 AM
To  0OSSS <0SSS@dfa.ms.gov>; dcjackson centurion-solutions.com <dcjackson@centurion-solutions.com>

Cc  info centurion-solutions.com <info@centurion-solutions.com>; rreese centurion-solutions.com
<rreese@centurion-solutions.com>

[I]J 1 attachment (167 KB)
MEMA Notice of Intent to Award IFB RFx #3160007784.pdf;

MEMA’s Notice of Intent to Award for IFB RFx #3160007784 - Emergency Standby Transportation
Services is attached and linked below.

RFx 3160007784 - Notice of Intent to Award District 1 Mitigation

Any vendor who submitted a response to this solicitation may file a written Request for Reconsideration in
accordance with OPSCR Rule 5.6.3 within three (3) business days of this notice.

The complete procurement file for IFB RFx #3160007784 is available on MEMA's website at the link
provided below.

Procurement | Mississippi Emergency Management Agency

MEMA and 0SSS thank all vendors who participated in this solicitation for the time and effort invested in
preparing and submitting their bids. We sincerely appreciate your interest in providing services to the State
of Mississippi and encourage you to respond to future procurement opportunities.

Thank you,

pa— April S. Burns
o~ Deputy Director
@: Office of Statewide Strategic Sourcing (0SSS)

501 North West Street, Suite 1301-C
Jackson, MS 39201

From: OSSS <0SSS@dfa.ms.gov>

Sent: Thursday, February 19, 2026 11:30 AM

To: dcjackson centurion-solutions.com <dcjackson@centurion-solutions.com>; 0SSS <0SSS@dfa.ms.gov>
Cc: info centurion-solutions.com <info@centurion-solutions.com>; rreese centurion-solutions.com
<rreese@centurion-solutions.com>
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IFB RFx #3160007784 District 1 Hazard Mitigation Plans Update—Notice of Intent to Award (NOIA)

From OSSS <0SSS@dfa.ms.gov>

Date Fri 4/3/2026 9:11 AM

To 0SSS <0SSS@dfa.ms.gov>; Dunlap, Jamie <jdunlap@wittobriens.com>

Cc  Brown, Linda <librown@wittobriens.com>; Morganti, Chelsea <cmorganti@wittobriens.com>

U 1 attachment (167 KB)
MEMA Notice of Intent to Award IFB RFx #3160007784.pdf;

MEMA’s Notice of Intent to Award for IFB RFx #3160007784 - Emergency Standby Transportation
Services is attached and linked below.

RFx 3160007784 - Notice of Intent to Award District 1 Mitigation

Any vendor who submitted a response to this solicitation may file a written Request for Reconsideration in
accordance with OPSCR Rule 5.6.3 within three (3) business days of this notice.

The complete procurement file for IFB RFx #3160007784 is available on MEMA's website at the link
provided below.

Procurement | Mississippi Emergency Management Agency

MEMA and 0SSS thank all vendors who participated in this solicitation for the time and effort invested in
preparing and submitting their bids. We sincerely appreciate your interest in providing services to the State
of Mississippi and encourage you to respond to future procurement opportunities.

Thank you,

— _ April S. Burns
i3 'J? Deputy Director
@: Office of Statewide Strategic Sourcing (0SSS)

501 North West Street, Suite 1301-C
Jackson, MS 39201

From: 0OSSS <OSSS@dfa.ms.gov>

Sent: Thursday, February 19, 2026 11:31 AM

To: Dunlap, Jamie <jdunlap@wittobriens.com>; 0SSS <OSSS@dfa.ms.gov>

Cc: Brown, Linda <librown@wittobriens.com>

Subject: RE: <EXTERNAL>: SEALED BID - 1:00 P.M. February 19, 2026 - IFB #3160007784 - Witt O'Brien’s, LLC
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IFB RFx #3160007784 District 1 Hazard Mitigation Plans Update—Notice of Intent to Award (NOIA)

From OSSS <0SSS@dfa.ms.gov>
Date Fri 4/3/2026 9:11 AM
To OSSS <0SSS@dfa.ms.gov>; Dan Nelson <dan.nelson@katmaisolutions.com>

U 1 attachment (167 KB)
MEMA Notice of Intent to Award IFB RFx #3160007784.pdf;

MEMA’s Notice of Intent to Award for IFB RFx #3160007784 - Emergency Standby Transportation
Services is attached and linked below.

RFx 3160007784 - Notice of Intent to Award District 1 Mitigation

Any vendor who submitted a response to this solicitation may file a written Request for Reconsideration in
accordance with OPSCR Rule 5.6.3 within three (3) business days of this notice.

The complete procurement file for IFB RFx #3160007784 is available on MEMA's website at the link
provided below.

Procurement | Mississippi Emergency Management Agency.
MEMA and 0SSS thank all vendors who participated in this solicitation for the time and effort invested in

preparing and submitting their bids. We sincerely appreciate your interest in providing services to the State
of Mississippi and encourage you to respond to future procurement opportunities.

Thank you,

pr— . April S. Burns
-3 Deputy Director
_ @ Office of Statewide Strategic Sourcing (0SSS)

501 North West Street, Suite 1301-C
Jackson, MS 39201

From: OSSS <0SSS@dfa.ms.gov>

Sent: Wednesday, February 18, 2026 4:47 PM

To: Dan Nelson <dan.nelson@katmaisolutions.com>; 0SSS <0SSS@dfa.ms.gov>

Subject: RE: <EXTERNAL>: SEALED BID — 1:00 PM CST, February 19, 2026 - IFB #3160007784 Katmai Preparedness

Solutions

This email confirms receipt of your bid submitted in response to the Invitation for Bids (IFB) RFx
#3160007784 District 1 Hazard Mitigation Plan Update issued by the Mississippi Emergency Management
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IFB RFx #3160007784 District 1 Hazard Mitigation Plans Update-Notice of Intent to Award (NOIA)

From OSSS <QSSS@dfa.ms.gov>
Date Fri 4/3/2026 9:12 AM
To Chet Dodrill <chet.dodrill@chloeta.com>: OSSS <0OSSS@dfa.ms.gov>

Cc  Troy German <troy.german@chloeta.com>; Emily Cochran <ecochran@chloeta.com>; Heath Tebow
<Heath.Tebow@chloeta.com>; Jo Kephart <jo.kephart@chloeta.com>

[[]J 1 attachment (167 KB)
MEMA Notice of Intent to Award IFB RFx #3160007784.pdf;

Congratulations. Please see the attached Notice of Intent to Award (NOIA) for IFB #3160007784 - District 1
Hazard Mitigation Plans Update.

RFx 3160007784 - Notice of Intent to Award District 1 Mitigation

Contract negotiations have been completed and are subject to approval by the Public Procurement Review
Board (PPRB). Upon oral approval by PPRB, MEMA will contact you regarding next steps for contract
execution. In the event MEMA is unable to execute the contract, it reserves the right to proceed with the next
lowest responsive and responsible bidder.

Pursuant to Section 12.2.4 of IFB #3160007784 - District 1 Hazard Mitigation Plans Update, please submit
your Certificate of Insurance (COI), including the required coverage, within ten (10) days of this
NOIA.

Please ensure all requirements are satisfied to facilitate timely contract execution.
Thank you,

— : April S. Burns
ey Deputy Director
:@g Office of Statewide Strategic Sourcing (0SSS)

501 North West Street, Suite 1301-C
Jackson, MS 39201

From: Chet Dodrill <chet.dodrill@chloeta.com>

Sent: Thursday, March 26, 2026 3:41 PM

To: 0SSS <OSSS@dfa.ms.gov>

Cc: Troy German <troy.german@chloeta.com>; Emily Cochran <ecochran@chloeta.com>; Heath Tebow
<Heath.Tebow@chloeta.com>; Jo Kephart <jo.kephart@chloeta.com>



Q Outlook

IFB RFx #3160007784 District 1 Hazard Mitigation Plans Update-Notice of Intent to Award (NOIA)

From OSSS <QSSS@dfa.ms.gov>
Date Fri 4/3/2026 9:12 AM
To 0OSSS <0SSS@dfa.ms.gov>; Andrea Davis <andrea@theresiliencyinitiative.com>

U 1 attachment (167 KB)
MEMA Notice of Intent to Award IFB RFx #3160007784.pdf;

MEMA'’s Notice of Intent to Award for IFB RFx #3160007784 - Emergency Standby Transportation
Services is attached and linked below.

RFx 3160007784 - Notice of Intent to Award District 1 Mitigation

Any vendor who submitted a response to this solicitation may file a written Request for Reconsideration in
accordance with OPSCR Rule 5.6.3 within three (3) business days of this notice.

The complete procurement file for IFB RFx #3160007784 is available on MEMA's website at the link
provided below.

Procurement | Mississippi Emergency Management Agency.

MEMA and OSSS thank all vendors who participated in this solicitation for the time and effort invested in
preparing and submitting their bids. We sincerely appreciate your interest in providing services to the State
of Mississippi and encourage you to respond to future procurement opportunities.

Thank you,

- o April S. Burns
r ( Deputy Director
@ Office of Statewide Strategic Sourcing (OSSS)

501 North West Street, Suite 1301-C
Jackson, MS 39201

From: 0OSSS <0SSS@dfa.ms.gov>

Sent: Wednesday, February 18, 2026 4:51 PM

To: Andrea Davis <andrea@theresiliencyinitiative.com>; OSSS <OSSS@dfa.ms.gov>

Subject: RE: <EXTERNAL>: SEALED BID —1:00 PM CST, February 19, 2026 - IFB #3160007784 - The Resiliency

Initiative

This email confirms receipt of your bid submitted in response to the Invitation for Bids (IFB) RFx
#3160007784 District 1 Hazard Mitigation Plan Update issued by the Mississippi Emergency Management



INVITATION FOR BIDS
District 1 Hazard Mitigation Plan Update
RFx #3160007784
OSSS Compliance Review

Bidder: The Resiliency Initiative Price(s): $64,575.00
AGENCY MUST REVIEW BIDS AND CONFIRM
Please Initial to Confirm
Submission Compliance
Requirement Notes (PDF Page Number)

Bid Submitted Timely — 1:00PM | February 19, 2026

2/18/26 | 3:00 PM

X | Attachment A — Bid Cover Sheet pp. 1-3
Signed? X Yes [INo p. 1
Xl | Attachment B — Bid Form pp. 4-6
Signed? Yes [ No p. 6
Release of Bid as Public Record Completed? Yes [ No p. 6
Redacted Copy? [ Yes No Included? [ Yes No | N/A
X | Attachment C - References pp. 7-9
At least 37 X Yes [ No pp. 7-9
Minimum Requirements
Requirement Notes (PDF Page Number)
Experience: Vendor must have been in business and provided services similar
X | in requirements and scale to those described in this IFB for a minimum of five | p. 1 | 7 years
(5) years.
Certifications/Accreditation/Licenses: Provide a brief paragraph describing |
the abilities, qualifications, certifications and experience for each person who | pp. 2-3
will be assigned to provide the required services for this project.
MEMA will conduct reference checks and complete scoring.
Reference Score — 12 Points Total: A minimum score of six (6) on the
O Reference Score Sheet (Attachment C) from reference interviews by agency staff Score:
with two (2) bidder references (for a total minimum scoring requirement of '
twelve (12) points), as well as all other requirements of this IFB.
X | Registered in MAGIC 3102148537
X | Good Standing/Registered with MS SOS




INVITATION FOR BIDS

District 1 Hazard Mitigation Plan Update

RFx #3160007784
OSSS Compliance Review

H28/28, 21 PM abautbenk

Michael Watson

Name History

Name
THE RESILIENCY INITIATIVE, INC.

Buginess Information — . S
Business Type: Profit Corporation
Business ID: 1529192
Status: Good Snding
Effective Date: 02/05/2026
State of Incorporation: CA

270 Trace Colony Park, Ste B

Principal Office Address: Ridgeland, MS 39157

Registered Agent
Name

REGISTERED AGENTS INC
270 TRACE COLONY PARK STEB
RIDGELAND, MS 39157

Qfﬁcets & Directors
Name Title

Andrea Davis
270 Trace Colony Park, Ste B

Ridgetand, MS 39157

abaul ke rk

STCRTTARY OF STATT

n



Attachment A

BID COVER SHEET

Bids must be received via email at 0SSS@cdfa.ms.gov as listed below on or before 1:00 PM
CST, February 19, 2026. Do notinclude pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID - 1:00 PM CST, February 19, 2026- IFB # 3160007784 - [Bidding

Company Name]

Name of Company: The Resiliency Initiative, Inc. (TRI)

Quoted By: Andrea Davis

signature: Anea (" Davce

Address: 1200 W. Walnut St., Suite 2309

City/State/Zip: _Rogers, AR 72756

Telephone: 479-310-6475

Fax Number: NA

E-Mail Address: Andrea@theresiliencyinitiative.com

Name and phone number of Company Representative to be contacted by Agencies seeking to

contract for services pursuant to this IFB: Andrea Davis, cell: 818-239-2228

In addition to providing the above contact information, please answer the following questions

regarding your company:

What year was your company started? May 1, 2019

How many years has the firm been in business of performing the services called for in this IFB?

7 years

17
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Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation.
fncorporation: 2055 Pine St. Redding, CA 96001

Physical Location: 1200 W. Wanut St., Suite 2309 Rogers, AR 72756

If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to complete a hazard mitigation plan update for MEMA?

TRI supplies the necessary personnel and equipment through a combination of on-site deployment and coordinated remote support.

TRI assigns a dedicated project team responsible for in-person engagement, data collection, and stakeholder coordination,

supported by subject-matter experts located throughout the United States. TRI utilizes standardized

project management systems, secure collaboration platforms, and a corporate quality management process

to ensure seamless integration between on-site and distributed staff.

Is your company currently for sale or involved in any transaction to expand or to become acquired
by another business entity? If yes, please discuss the impact both on organizational and

directional terms.
No

Is your company licensed and/or certified to update a hazard mitigation plan as required by any

and all applicable Federal and State law(s)?
Yes, TRl is a register business within the State of Mississippi.

TRI is a registered S Corporation | Federal Tax |D: 84-1761208
TR is registered in both the MAGIC and PAYMODE systems.

The Resiliency Initiative 18



List all licenses or permits your company possesses that are applicable to perform the services

required in this IFB.
TRI is registered in both the MAGIC and PAYMODE systems required for Purchase Orders with MEMA.

For how many customers has your company provided hazard mitigation plan updates or related

work in the past five years?

In the past five years, TRI has supported 23 customers through hazard mitigation plan updates and related resiliencep lanning projects, eaming a

strong reputation for delivering thoughtful, technically sound, and community-centered planning. Specific related examples include: Karuk Tribe Housing Authority

FEMA-Approved Hazard Mitigation Plan, Lake County FEMA-Approved Multi-Jurisdiction Hazard Mitigation Plan, and Calaveras County EOP Base Plan and Annexes

What is the largest customer your company has provided hazard mitigation plan updates or

related work for in the past five (5) years?

TRI's largest hazard mitigation—related multi-jurisdictional public-sector client in the past five years is

Siskiyou County, California. TRI is developing a countywide Emergency Evacuation Plan covering more

than 6,200 square miles and 12 incorporated jurisdictions—Fort Jones, Happy Camp, Yreka, Mt. Shasta,

Dorris, Tulelake, Dunsmuir, Montague, Etna, Lake Shastina, Weed, and McCloud—along with

unincorporated areas.

Describe any specific services that your company offers along with any specialized experience,

certification, and/or education of your current staff.

TRI's boutique, white-glove approach ensures direct access to senior leadership throughout each project. Our team brings decades of experience from

FEMA, Fortune 500 corporations, the military, local governments, and the nonprofit sector, and includes multiple Certified Emergency Managers (CEM),

NEMEA graduates, ADAC certification, and advanced GIS education and enterprise-level geospatial expertise.

TRI delivers specialized resilience and emergency management services to communities, including hazard mitigation, evacuation

planning, continuity of operations, and practical training and exercises that build real-world readiness.

19
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Attachment B

BID FORM
Company Contact Person Telephone Number
The Resiliency Initiative, Inc. (TRI) Andrea Davis cell: 818-239-2228

The maximum contract price for the update of District 1 Hazard Mitigation Plans shall be all
inclusive. The “all-inclusive” price shall include all associated costs with no additional or hidden
fees. Bidder shall also submit a Cost Analysis and Breakdown Sheet detailing all professional
fees and expenses in a manner that supports the total maximum contract price submitted. The
contract award will be based solely on the maximum contract price submitted below. The Cost
Analysis and Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed for the invoice period. Payment will be made in arrears (after the services have been
provided) at the amount and interval (i.e., monthly, quarterly, etc.) as agreed upon by the
awarded contractor and MEMA prior to submission to PPRB for contract approval. At no time
shall the contract exceed the Maximum Contract Price per year listed below.

Total all-inclusive Maximum Contract Price: $ 64,575 ~ /YEAR

**Bidder must submit a price per year. The initial contract term will be one year. MEMA, at its
sole discretion, may amend this contract and renew it for three (3) periods of twelve (12) months
each under the same or amended terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the required contract clauses {Attachment E);

4. That the company will perform the services required at the prices quoted above;

20
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10.

11.

That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

The Contractor represents that its workers are licensed, certified, and possess the requisite
credentials to perform the work specified in the Invitation for Bids and Attachments thereto;
and,

NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

OFFEROR’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the offeror represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
offeror cannot make such a representation, a full and complete explanation shall be
submitted in writing with the offeror’s response.

REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

Release if Bid as Public Record. Bidder shall acknowledge which of the following statements
is applicable regarding release of its bid as a public record. A bidder may be deemed non-
responsive if the bidder does not acknowledge either statement, acknowledges both
statements, or fails to comply with the requirements of the statement acknowledged. Choose
one:

[0 Along with a complete copy of its bid, bidder has submitted a second copy of the bid
in which all information bidder deems to be confidential commercial and financial

21
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information and/or trade secrets is redacted in black. Bidder acknowledges that it may be
subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations if
MEMA or the Public Procurement Review Board determine redactions were made in bad
faith in order to prohibit public access to portions of the bid which are not subject to Miss.
Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder acknowledges
and agrees that MEMA may release the redacted copy of the bid at any time as a public
record without further notice to bidder. A bidder who selects this option but fails to
submit a redacted copy of its bid may be deemed non-responsive.

{2 Bidder hereby certifies that the complete unredacted copy of its bid may be released
as a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information and/or
trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19,
and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request to inspect,
examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-9(1)(a). A
bidder who selects this option but submits a redacted copy of its bid may be deemed non-
responsive.

Company Name: 'he Resiliency Initiative, Inc. (TRI)

Printed Name of Representative: Andrea Davis

Date: February 18, 2026

Signature:

Ancthea (. Davca

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.
Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.

The Resiliency Initiative
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Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company: Lake County Sherriff's Office, Office of Emergnecy Services

Dates of Service: August 2024 - September 2025

Contact Person: Leah Sautelet

Telephone Number:
Cell Number: 707-413-8312

E-mail: leah.sautelet@lakecountyca.gov

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2
Name of Company: City of Lakeport California

Dates of Service: August 2024 - September 2025

Contact Person: Ron Ladd

Telephone Number:

Cell Number: 707-263-5615

E-mail: radd@cityoflakeport.com

The Resiliency Initiative 23



Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 3
Name of Company: City of Clearlake California

Dates of Service: August 2024 - September 2025

Contact Person: Adeline Leyba

Telephone Number: 707-994-8201 Ext 341

Cell Number:

E-mail: aleyba@clearlake.ca.us

Alternative Contact Person (optional): Mark Roberts

Telephone Number: 707-994-8201

Cell Number:

E-mail: mroberts@clearlake.ca.us

REFERENCE 4
Name of Company: Karuk Tribe Housing Authority, Californa

Dates of Service: September 2022 - June 2024

Contact Person: Sara Spence

Telephone Number: 530-493-1414 ext. 3117

Cell Number:

E-mail: Sspence@karuk.us

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

The Resiliency Initiative 24



REFERENCE 5
Name of Company: Calveras County Sherrif's Office, Office of Emergency Services

Dates of Service: July 2023 - December 2024

Contact Person: Erik Holt

Telephone Number:

Cell Number: 719-675-0880

E-mail: erik.-holt85@gmail.com

Alternative Contact Person (optional): Baljit Singh

Telephone Number: 209-754-6389

Cell Number: 209-419-6648

E-mail: BaljitSingh@calaverascounty.gov

The Resiliency Initiative 25



MEMA District 1 Hazard
Mitigation Plan Update

Cost Analysis and Breakdown Sheet

SEALED BID — 1:00 PM CST, February 19, 2026 - IFB
#3160007784

February 19, 2026 | 1:00 PM

Submitted By:

The Resiliency Initiative

1200 W. Walnut St., Suite 2309 Rogers, AR 72756
Attn: Andrea Davis, CEM, CBCP

President & CEO
andrea@theresiliencyinitiative.com

(818) 239-222

' certified
TOP INFOSEC 3
. INNDVATOR | Yoyws%sésmag;
\ FINALIST |
CYBER DEFENSE MAGAZINE

%
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Cost Analysis and Breakdown Sheet

Quote Summary

The Resiliency Initiative (TRI) will deliver a FEMA- and MEMA-approved Hazard Mitigation Plan
(HMP) Update for MEMA District 1 that meets all federal, state, and local requirements through
a structured, relationship-centered planning process. Our approach integrates disciplined
project management, advanced hazard and risk analysis, and inclusive public engagement so
the district receives a plan that is technically rigorous, equity-focused, and ready for
implementation. For each task listed below to support the HMP update, we have broken down
the fee into labor classifications and included any additional fees and expenses. Our fees

include all markups, overhead and profit.

2026-2027 Hourly Rate Costs
Principal Project Manager Emergency GIS Specialist
(PM) Manager (EM)
Hourly | $150 $125 $100 $75
Rate

Deliverables STAFF HOURS

Phase 1: Planning Process: Establish a robust multi- [dgileleEl $750

jurisdictional Planning Team, confirm roles and PM 30 $3,750
expectations, and build a documentation EM 30 $3,000
framework that satisfies FEMA Element A.

Deliverable Total: $7,500

Phase 2: Risk Assessment: Update District 1’s natural jigdhilel:c]l 7 $1,050
hazard profiles using best-available data, climate PM 50 $6,250
projections, and local expertise to capture current EM 75 $7,500
and emerging risks. Quantify risk to people, GIS Specialist 75 55,625
infrastructure, social vulnerability indicators, and

lifelines using GIS mapping.

Deliverable Total: $20,425

Phase 3: Multiple Hazard Mitigation Strategy: Principal 5 $750
Facilitate jurisdiction-level workshops to translate R 40 $5,000
risk findings into prioritized, fundable mitigation EM 40 $4,000

actions aligned with the updated hazard profiles.
Deliverable Total: $9,750

The Resiliency Initiative 1



Deliverables STAFF HOURS COST

Phase 4: HMP Maintenance Process: Principal
Develop a cohesive, comprehensive plan through PM
iterative drafts, maintaining consistency, clarity, EM

and compliance with FEMA and MEMA guidance.

Deliverable Total: $7,500

Phase 5: HMP Adoption and Approval: Guide the Principal
HMP through local jurisdictions and MEMA PM
reviews and support local adoption across all EM
jurisdictions.

Deliverable Total: $9,750

Phase 6;: FEMA Review: Guide the HMP through Principal
FEMA review. PM
Deliverable Total $2,150 EM
Phase 7: Final Plan Submission: Deliver the final PM

approved plan and data.
Deliverable Total $1,000

Professional Services Total

Other Project charges

Translation & Accessibility Services

Purchase of Public Survey Tool*
Not to Exceed Total

5
30
30

40
40

10

$750
$3,750
$3,000

$750
$5,000
$4,000

$150
$1,000
$1,000

$1,000

$58,075

$2,500
$4,000
$64,575

*TRI is recommending using Social Pinpoint as a viable tool to drive higher stakeholder participation and
improve survey accessibility. TRl will direct bill this cost to the County if the County chooses to use it.

The Resiliency Initiative



[ 2% ms.gov/dfa/contract_bid_search/Bid?autoloadGrid=False

#} Set Google Chrome as your default browser and pin it to your taskbar Set as default

3160007784
Dept/Agency: RFx Type:
L W
Agency 4 Smart Number RFx Number Description Status Advertiss
MS EMERGENCY MANAGEMENT AGENCY 1741-26-R-IFBD-00003-V02 3160007784 Major Procurement Closed 01/05/202

PERSONNEL SERVICES NON-IT

This RFx is an Invitation for Bids for the
update of Hazard ...

Attachment - District 1 Hazard Mitigation Update

Attachment - Notice of Intent to Award




c 22 msema.org/about/about-mema/response/procurement

Set Google Chrome as your default browser and pin it to your taskbar Set as default

Notice of Cancellation

Mone at this time.
Recovery

Notice of Award

Mitigation None at this time.

Notice of Intent

Leadership
« RFx 3160007784 - Notice of Intent to Award District 1
Contact Wiigation _
= RFx 3160007732 - Emergency Standby Transportation
Services Intent to Award
Careers

2:40 PM
47272026
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@s Outlook

District 1 Hazard Mitigation Plans Update RFx# 3160007784-DIRECT SOLICITATION

From April Burns <April.Burns@dfa.ms.gov>
Date Mon 1/5/2026 11:23 AM

To development@hagertyconsulting.com <development@hagertyconsulting.com>;
katie.freeman@hagertyconsulting.com <katie.freeman@hagertyconsulting.com>

Cc 0OSSS <0OSSS@dfa.ms.gov>

Good morning,

The Office of Statewide Strategic Sourcing (0SSS) has issued an Invitation for Bids (IFB) on behalf of the
Mississippi Emergency Management Agency (MEMA). MEMA is seeking bids from qualified and experienced
contractors to update the hazard mitigation plans for District 1. The IFB can be found on MEMA's website by
following the link below (hold ctrl and click the link).

RFx 3160007784 - District 1 Hazard Mitigation Plans Update

Please download or print a copy of the attached file for your records, as it may eventually be removed
from the website.

If you experience any issues accessing the documents through the provided link, feel free to reach out to me
directly. Updates related to this solicitation will be posted on the website at
https://www.msema.org/about/about-mema/response/procurement [msema.org], so I encourage you to
check it periodically to ensure you have the most current information.

Thank you,

April S. Burns
Deputy Director

;"'—'-E;ﬁ 1 CEvENTIAN
;‘ Office of Statewide Strategic Sourcing (0SSS)
4 601-359-5198
e

april.burns@dfa.ms.gov

501 North West Street, Suite 1301-C
Jackson, MS 39201




& Outlook

District 1 Hazard Mitigation Plans Update RFx# 3160007784-DIRECT SOLICITATION

From April Burns <April.Burns@dfa.ms.gov>
Date Mon 1/5/2026 11:23 AM

To ebuchanan@wittobriens.com <ebuchanan@wittobriens.com>; saskew@wittobriens.com
<saskew@wittobriens.com>

Cc  OSSS <0OSSS@dfa.ms.gov>

Good morning,
The Office of Statewide Strategic Sourcing (0SSS) has issued an Invitation for Bids (IFB) on behalf of the

Mississippi Emergency Management Agency (MEMA). MEMA is seeking bids from qualified and experienced
contractors to update the hazard mitigation plans for District 1. The IFB can be found on MEMA's website by
following the link below (hold ctrl and click the link).

REx 3160007784 - District 1 Hazard Mitigation Plans Update

Please download or print a copy of the attached file for your records, as it may eventually be removed
from the website.

If you experience any issues accessing the documents through the provided link, feel free to reach out to me
directly. Updates related to this solicitation will be posted on the website at

https: //www.msema.org/about/about-mema/response /procurement [msema.org], so I encourage you to
check it periodically to ensure you have the most current information.

Thank you,

April S. Burns

Deputy Director

Office of Statewide Strategic Sourcing (0OSSS)
601-359-5198

april.burns@dfa.ms.gov

501 North West Street, Suite 1301-C
Jackson, MS 39201




a Outlook

District 1 Hazard Mitigation Plans Update RFx# 3160007784-DIRECT SOLICITATION

From April Burns <April.Burns@dfa.ms.gov>

Date Mon 1/5/2026 11:23 AM

To  bbillings@gocivix.com <bbillings@gocivix.com>; llapeyrolerie@gocivix.com <llapeyrolerie@gocivix.com>
Cc  0SSS <OssS@dfa.ms.gov>

Good morning,

The Office of Statewide Strategic Sourcing (0SSS) has issued an Invitation for Bids (IFB) on behalf of the
Mississippi Emergency Management Agency (MEMA). MEMA is seeking bids from qualified and experienced
contractors to update the hazard mitigation plans for District 1. The IFB can be found on MEMA's website by
following the link below (hold ctrl and click the link).

RFx 3160007784 - District 1 Hazard Mitigation Plans Update

Please download or print a copy of the attached file for your records, as it may eventually be removed
from the website.

If you experience any issues accessing the documents through the provided link, feel free to reach out to me
directly. Updates related to this solicitation will be posted on the website at
https://www.msema.org/about/about-mema/response/procurement [msema.org], so I encourage you to
check it periodically to ensure you have the most current information.

Thank you,

April S. Burns

Deputy Director

Office of Statewide Strategic Sourcing (0SSS)
601-359-5198

april.burns@dfa.ms.gov

501 North West Street, Suite 1301-C
Jackson, MS 39201
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Bidder:

INVITATION FOR BIDS
District 1 Hazard Mitigation Plan Update
RFx #3160007784
OSSS Compliance Review

Witt O’Brien’s LLC

Price(s):

$98,595.00

SN:EET

AGENCY MUST REVIEW BIDS AND CONFIRM

Please Initial to Confirm
Submission Compliance

Requirement

Notes (PDF Page Number)

Bid Submitted Timely — 1:00PM | February 19, 2026

2/19/2026 | 10:43 AM

Attachment A — Bid Cover Sheet
Signed? Yes [ No

pp. 5-7

p-5

Attachment B — Bid Form
Signed? Yes [ No
Release of Bid as Public Record Completed? (1 Yes
Redacted Copy? [J Yes No Included?

1 No
[ Yes No

pp. 8-10

p- 10

p. 10

N/A

Attachment C - References

At least 37 Yes [ No

pp. 11-13

pp. 11-13

Minimum Requirements

Requirement

Notes (PDF Page Number)

Experience: Vendor must have been in business and provided services similar
in requirements and scale to those described in this IFB for a minimum of five
(5) years.

p. 5|25 years

Certifications/Accreditation/Licenses: Provide a brief paragraph describing
the abilities, qualifications, certifications and experience for each person who
will be assigned to provide the required services for this project.

pp. 6-7
pp- 14-60

MEMA will conduct reference checks and complete scoring.

Reference Score — 12 Points Total: A minimum score of six (6) on the
Reference Score Sheet (Attachment C) from reference interviews by agency staff
with two (2) bidder references (for a total minimum scoring requirement of
twelve (12) points), as well as all other requirements of this IFB.

No refireny owe ck

! L
X 2320

f3 NE

Score:

Registered in MAGIC

3102007415

Good Standing/Registered with MS SOS




INVITATION FOR BIDS
District 1 Hazard Mitigation Plan Update
RFx #3160007784
OSSS Compliance Review

227128, 11:19 Al abau thinrik

Michael Watson

SFCRFTARY OF STATF

This is not an official certificate of good standing.

Namae History
Name Name Type
Witt O'Brien's, LL.C Legal
Witt Group Holdings, LEC Previous Legal
Business Information . L - S
Buginegs Type: Limited Lisbility Company
Buginess ID: 958971
Status: Good Stand ing
Effective Date: 07/14/2010
State of Imcorporation: DE

818 TOWN & COUNTRY BLVD., SUITE 200

Principal Office Address: HOUSTON, TX 77024

Registered A gont : S
Name
NATIONAL REGISTERED AGENTS INC
£927 Lormaine Rd. Suitc 204-A
Gulfport , MS 39503

Offcars & Directors R ] — —
Nampe Thle

GUILHERME BCRLENGHI

818 TOWN & COUNTRY

BLVD., SUTTE 200 Mansager

HOUSTON, TX 77024

THIAGO DA COSTA SILVA

818 TOWN & COUNTRY

BLVD., SUITE 200 Manager
HOWSTON, TX 77024

GREGORY FENTON

818 TOWN & COUNTRY

BLVYD., SUITE 200 Manager, Other
HOUSTON, TX 77024

CHERYL JOINER

£18 TOWN & COUNTRY

BLEVD., SUITE #200 Other
HOUSTCN, TX 77024

MICHELLE PASHKO
818 TOWN & COUNTRY

BLVD., SUITE 200 Other
HOUSTON, TX 77024

[ L TR
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COVER PAGE

Proposal in Response to IFB RFx#3160007784
District 1 Hazard Mitigation Plan Update

Submitted to:

April Burns

Bid Coordinator

Phone: (601) 359-5286
Email: osss@dfa.ms.gov

Prime Vendor:

Witt O'Brien’s, LLC

818 Town & Country Blvd.

Suite 200, Houston, TX 77024

(281) 320-9796 | www.wittobriens.com

Contact for Proposal Correspondence:

If you have any questions about our proposal or require additional information about our services or
firm, please contact our proposed Project Executive—Erin Buchanan, CFM—at (615) 972-1414 or
ebuchanan@wittobriens.com with a copy to contractrequests@wittobriens.com.

Submittal Deadline:
February 19, 2026

Witt O'Brien’s reserves the right to negotiate terms and conditions applicable to any final agreement
and, if selected, will negotiate in good faith with the Mississippi Emergency Management Agency
(MEMA) to enter into a mutually agreeable formal written agreement.

District 1 Hazard Mitigation Plan Update | IFB #3160007784 wittobriens.coy i
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WITT OBRIENS

PART OF THE AMBIPAR GROUP

COVER LETTER

February 19, 2026

April Burns

Bid Coordinator

Phone: (601) 359-5286
Email: osss@dfa.ms.gov

RE: District 1 Hazard Mitigation Plan Update, IFB #3160007784

Dear Ms. Burns and Members of the Selection Committee:

Witt O'Brien’s, LLC is pleased to submit this proposal to the Mississippi Emergency Management Agency
(MEMA) to update your current Hazard Mitigation Plan (HMP) for District 1. In partnership with MEMA
and other jurisdictions, we will present a succinct, clear, and actionable HMP that will achieve the
objectives defined by this IFB and fulfili Federal, state, and local requirements—thereby directly
improving your community’s resilience. As natural, technological, and human-caused emergencies
become more extreme and destructive, governments, businesses, and citizens worldwide need to find
ways to be more resilient in the face of increasing impacts. Witt O'Brien’s offers MEMA the needed
expertise which includes:

= Key staff with decades of natural and human-caused hazard planning, grants management, project
management, and technical experience under the full suite of FEMA grant programs.

= A partnership, built on collaboration, to achieve your desired outcomes. We set communities up to
succeed—from Day 1, our focus is on building your capabilities. We tailor our decades of
experience and knowledge to effectively support your team.

« A fresh perspective. We'll review your needs through a new lens, with deep local, state, and
Federal-level understanding of best practices.

Building on our successful history of supporting MEMA with multiple hazard mitigation plan updates, we
are excited to once again apply our proven efficiencies and expertise to the update of the District 1
plan. We commit to dedicating our core team to work hand-in-hand with MEMA staff to provide a
nuanced and comprehensive mitigation process, drawing on our seasoned planning experts to enhance
the final product. To that end, we are well-positioned to provide MEMA with a plan that not only meets,
but exceeds, regulatory requirements.

We appreciate your time and consideration of our proposal. Witt O'Brien’s reserves the right to
negotiate terms and conditions applicable to any final agreement and, if selected, will negotiate in good
faith with MEMA to enter into a mutually agreeable formal written agreement.

If you have any questions about our proposal, please contact our proposed Project Executive—Erin
Buchanan, CFM—at (615) 972-1414 or sbuchanan@wittobriens.com with a copy to
contractreguests@wittobriens.com.

Respectfully,
Witt O'Brien’s, LLC

Uu,w?t Joinr
Cheryl Detillieu Joiner, CPCM
Director of Contracts & Compliance

818 Town and Country Blvd. T: +1 (281) 320-9796
Suite 200 F: +1 (281) 320-9700 wittobriens.com
Houston, TX 77024 E: contractrequests@wittobriens.com
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1. BID COVER SHEET (ATTACHMENT A)

Docusign Envelope ID: 1BBDA2ES-7EB3-41FD-8882-588305263E47

Attachment A

BID COVER SHEET

Bids must be received via email at 0SSS@dfa.ms.gov as listed below on or before 1:00 PM
CST, February 19, 2026. Do notinclude pricing or any bid content in the body of the email.

PLEASE INCLUDE IN YOUR SUBJECT LINE:
SEALED BID — 1:00 PM CST, February 19, 2026~ IFB # 3160007784 - [Bidding

Company Name]

Name of Company: Witt O'Brien’s, LLC

Quoted By: Cheryl Joiner

Signature: UW"]L Joiner

Address: 818 Town and Country Blvd., Suite 200

City/State/zip: Houston, TX 77024

Telephone: 281-320-9796

Fax Number; 281-320-9700

E-Mail Address: contractrequests@wittobriens.com

Name and phone number of Company Representative to be contacted by Agencies seeking to

contract for services pursuant to this IFB: Cheryl Joiner 281-320-9796

In addition to providing the above contact information, please answer the following questions
regarding your company:

2009 (Merger between Witt Associates (2001) and O'Brien's
What year was your company started? Response Management (1983))

How many years has the firm been in business of performing the services called for in this IFB?

25 Years

17
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Docusign Envelope ID: 1BBDA2ES-7EB3-41FD-8892-588305263E47

Please provide the physical location and mailing address of your company’s home office, principal

place of business, and place of incorporation.
Home Office: 818 Town and Country Blvd., Suite 200, Houston, TX 77024

Place of Incorporation: Delaware (Kent County)

If your company is not physically located within the vicinity, how will you supply the necessary

equipment and personnel to complete a hazard mitigation plan update for MEMA?

Our virtual work mode! allows us to hire the best, most experienced staff nationwide.

We have team members located through the region and can be present for any on-site

meetings at MEMA's discretion. We are able to provide mitigation planning coordination through

a virtual environemt which allows for greater flexibility with meeting schedules. We utilize

secure online document-sharing capabilities.

Is your company currently for sale or involved in any transaction to expand or to become acquired
by another business entity? If yes, please discuss the impact both on organizational and

directional terms.

Witt O'Brien's is not currently for sale or involved in any transaction to expand or become

acquired by another business entity.

Is your company licensed and/or certified to update a hazard mitigation plan as required by any

and alt applicable Federal and State law(s)?

Licenses and certifications are not required for this scope of work. Witt O'Brien's provides FEMA-compliant

HMPs as required by 44 CFR Part 201. Our proposed team includes Certified Floodplain Managers (CFMs)

and our-proposed GIS specialists are GIS-Certified.

18
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Docusign Envelope ID: 1BBDA2E8-7EB3-41FD-8892-588305263E47

List all licenses or permits your company possesses that are applicable to perform the services
required in this IFB.
Witt O'Brien's has all software licenses necessary for plan completion, including

Hazus and GIS software. Permits are not necessary for this SOW.

For how many customers has your company provided hazard mitigation plan updates or related

work in the past five years?

In the past five years, we have provided hazard mitigation services to 32 clients. 26 of these

engagements included writing a new jurisdictional Hazard Mitigation Plan, updating a previous

HMP, or acting as the state-level reviewer providing HMP development and compliance guidance.

What is the largest customer your company has provided hazard mitigation plan updates or

related work for in the past five (5) years?

Our largest clients have been our support for the U.S, Virgin Islands (USVI) with mitigation planning and project

assistance totaling more than §5 billion in mitigation awards, Our largest plans have been the Colorado Enhanced

State Hazard Mitigation Plan, California State University System's inaugural Hazard Vulnerability and Risk Assessment,

and the numerous Mississippi Disctric plans we have completed over the last 5 years. In terms of population, our work with

Montgomery County (MD), Fresno County (CA), and Northampton and Lehigh Counties (PA) have been the largest

Describe any specific services that your company offers along with any specialized experience,
certification, and/or education of your current staff.

Our company can provide the full lifecylce of emergency management and grants support

services. Our Mitigation team includes two Certified Floodplain Managers (CFMs), a

certified Geographic Information Systems Professional (GISP), a Certified Business

Continuity Professional (CBCP), a Certified Emergency Manager (CEM), a Master of Urban

and Regional Planning (MURP), and experienced Mitigation Planners.

19
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2. BID FORM (ATTACHMENT B)

Docusign Envelope ID; 1BBDA2ES-7EB3-41FD-8892-588305263E47

Attachment B

BID FORM
Company Contact Person Telephone Number
Witt O'Brien's, LLC Erin Buchanan, CFM 615-972-1414

The maximum contract price for the update of District 1 Hazard Mitigation Plans shall be all
inclusive. The “allinclusive” price shall include all associated costs with no additional or hidden
fees. Bidder shall also submit a Cost Analysis and Breakdown Sheet detailing all professional
fees and expenses in a manner that supports the total maximum contract price submitted. The
contract award will be based solely on the maximum contract price submitted below. The Cost
Analysis and Breakdown Sheet will be considered Attachment A with the contract.

The awarded Contractor will be required to submit detailed invoices describing services
completed for the invoice period. Payment will be made in arrears (after the services have been
provided) at the amount and interval {i.e., monthly, quarterly, etc.) as agreed upon by the
awarded contractor and MEMA prior to submission to PPRB for contract approval. At no time
shall the contract exceed the Maximum Contract Price per year listed below.

Total all-inclusive Maximum Contract Price: S 98,595.00 /YEAR
**Bidder must submit a price per year. The initial contract term will be one year. MEMA, at its
sole discretion, may amend this contract and renew it for three (3) periods of twelve (12) months

each under the same or amended terms and conditions as the original contract. **

By signing below, the company Representative certifies that he/she has authority to bind the
company, and further acknowledges and certifies on behalf of the company:

1. That he/she has thoroughly read and understands the Invitation for Bids and Attachments
thereto;

2. That the company meets all requirements and acknowledges all certifications contained in
the Invitation for Bids and Attachments thereto;

3. That the company agrees to all provisions of the Invitation for Bids and Attachments thereto
including, but not limited to, the required contract clauses (Attachment E);

4. That the company will perform the services required at the prices quoted above;

20
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Docusign Envelope ID: 1BBDA2E8-7EB3-41FD-8892-588305263E47

5. That, to the best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete, and current as of the submission date;

6. The Contractor represents that its workers are licensed, certified, and possess the requisite
credentials to perform the work specified in the Invitation for Bids and Attachments thereto;

and,

7. NON-DEBARMENT: By submitting a bid, the bidder certifies that it is not currently debarred
from submitting bids for contracts issued by any political subdivision or agency of the State
of Mississippi and that it is not an agent of a person or entity that is currently debarred from
submitting bids for contracts issued by any political subdivision or agency of the State of
Mississippi.

8. INDEPENDENT PRICE DETERMINATION: By submitting a bid, the bidder certifies that the
prices submitted in response to the solicitation have been arrived at independently and
without any consultation, communication, or agreement with any other bidder or competitor
for the purpose of restricting competition.

9. OFFEROR’S REPRESENTATION REGARDING CONTINGENT FEES: By responding to the
solicitation the offeror represents that it has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. If the
offeror cannot make such a representation, a full and complete explanation shall be
submitted in writing with the offeror’s response.

10. REPRESENTATION REGARDING GRATUITIES: Contractor represents that it has not, is not, and
will not offer, give, or agree to give any employee or former employee of MEMA a gratuity or
offer of employment in connection with any approval, disapproval, recommendation,
development, or any other action or decision related to the solicitation and resulting
contract. Contractor further represents that no employee or former employee of MEMA has
or is soliciting, demanding, accepting, or agreeing to accept a gratuity or offer of employment
for the reasons previously stated; any such action by an employee or former employee in the
future, if any, will be rejected by contractor. Contractor further represents that it is in
compliance with the Mississippi Ethics in Government laws, codified at Mississippi Code
Annotated §§ 25-4-101 through 25-4-121, and has not solicited any employee or former
employee to act in violation of said law.

11. Release if Bid as Public Record. Bidder shall acknowledge which of the following statements
is applicable regarding release of its bid as a public record. A bidder may be deemed non-
responsive if the bidder does not acknowledge either statement, acknowledges both
statements, or fails to comply with the requirements of the statement acknowledged. Choose
one:

O Along with a complete copy of its bid, bidder has submitted a second copy of the bid
in which all information bidder deems to be confidential commercial and financial

21
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Docusign Envelope 1D: 1BBDA2ES-7EB3-41FD-8892-588305263E47

information and/or trade secrets is redacted in black. Bidder acknowledges that it may be
subject to exclusion pursuant to Chapter 15 of the PPRB OPSCR Rules and Regulations if
MEMA or the Public Procurement Review Board determine redactions were made in bad
faith in order to prohibit public access to portions of the bid which are not subject to Miss.
Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19, and/or 79-23-1. Bidder acknowledges
and agrees that MEMA may release the redacted copy of the bid at any time as a public
record without further notice to bidder. A bidder who selects this option but fails to
submit a redacted copy of its bid may be deemed non-responsive.

{4 Bidder hereby certifies that the complete unredacted copy of its bid may be released
as a public record by MEMA at any time without notice to bidder. The bid contains no
information bidder deems to be confidential commercial and financial information and/or
trade secrets in accordance with Miss. Code Ann. §§ 25-61-9, 75-26-1 through 75-26-19,
and/or 79-23-1. Bidder explicitly waives any right to receive notice of a request to inspect,
examine, copy, or reproduce its bid as provided in Miss. Code Ann. § 25-61-9(1)(a). A
bidder who selects this option but submits a redacted copy of its bid may be deemed non-
responsive.

Company Name: Witt O'Brien’s, LLC

Printed Name of Representative: Cheryl Joiner, Director of Contracts and Compliance

Date: 02/18/2026

Signature: U“’V"IL Joinar

Note: Failure to sign the bid form may result in the bid being rejected as non-responsive.

Modifications or additions to any portion of this bid document may be cause for rejection of the

bid.

22
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3. REFERENCES (ATTACHMENT C)

Attachment C
REFERENCES

Bidder may submit as many references as desired by submitting as many additional copies of
Attachment C, References, as deemed necessary. References will be contacted in the order listed
until two references have been interviewed and Reference Score Sheets completed for each of
the two references. No further references will be contacted; however, bidders are encouraged
to submit additional references to ensure that at least two references are available for interview.
Agency staff must be able to contact two references within two (2) business days of bid opening
or 48 hours of initial contact.

REFERENCE 1
Name of Company: University of Texas Medical Branch (UTMB) at Galveston

Dates of Service: 2008 - Present

Contact Person: Steven LeBlanc, PE, MBA, CHFM, VP Business Operations & Facilities
Telephone Number: 409-772-4040

Cell Number:

E-mail: Sileblanc@utmb.edu

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 2
Name of Company: Mississippi Emergency Management Association

Dates of Service: District 7: 2022 - 2024; Districts 2 and 6: 2021 - 2022; Districts 4 and 8: 2019 - 2000

Contact Person: Frank Hill, Mitigation Plans Bureau Director
601-933-6613

Telephone Number:
Cell Number: 769-777-8233

E-mail: fhil@mema.ms.gov

23

District 1 Hazard Mitigation Plan Update | IFB #3160007342 wittobriens.com 7



WITT OBRIENS

PART OF THE AMBIPAR GROUP

Alternative Contact Person (optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 3

Name of Company: Northampton County, PA - Northampton County Emergency Management Services

Dates of Service: 2023 - 2024
Contact Person: Thomas Guth, Hazard Mitigation/Disaster Recovery Manager

Telephone Number: 610-746-3194 x3228

Cell Number:

E-mail: fguth@ncem-pa.org

Alternative Contact Person {optional):

Telephone Number:

Cell Number:

E-mail:

REFERENCE 4

Name of Company: City of Carson, CA

Dates of Service: 2023 - Present

Nora A. Garcia, Emergency Services Manager

Contact Person:
Telephone Number: 31 0-952-1786 x1603

Cell Number:

E-mail: Ngarcia@carsonca.gov

Alternative Contact Person {optional):

Telephone Number:

Cell Number:

E-mail:

24
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REFERENCE 5
Name of Company: ' he County of Fresno, CA

Dates of Service: 2023 - 2025

Contact Person: Terri Mejorado, Emergency Manager
559-600-4065

Telephone Number:

Cell Number:
E-mail: tmejorado@fresnocountyca.gov

Alternative Contact Person {optional):

Telephone Number:

Cell Number:

E-mail:

25
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4. QUALIFICATIONS OF PROPOSED PERSONNEL

We are fully prepared to allocate the required personnel and provide detail-oriented project
management support for all work required by MEMA. Our professionals will schedule and facilitate
meetings; prepare and present agendas and other meeting materials; coordinate a public outreach
strategy that targets your diverse population; and represent MEMA, as needed, at meetings with FEMA.

Our work will be guided by our proposed Project Manager—Chelsea Morganti, CFM. Her knowledge and
understanding will ensure our work meets MEMA's needs as well as state and Federal requirements.
Our proposed Project Executive—Erin Buchanan, CFM—uwill ensure Chelsea receives all the support
needed from her assigned staff, and, if needed, supplementary resources and support from across the
Witt O'Brien’s team. Our organizational structure is presented in Exhibit 1 below.

Exhibit 1: Organizational Chart

Project Executive
Erin Buchanan, CFM

Project Manager
Chelsea Morganti, CFM

Graphic Designer

Joseph Tart

Tt L S Nl PR 3
Mitigation Flagner 13

Katie Harwood

Mitlgation Plasd

Erika Estrada

Erin Buchanan, CFM — Project Executive

Erin is a Certified Floodplain Manager (CFM) with 21 years of experience
supporting hazard mitigation and resilience initiatives across a wide range

of jurisdictions.

Erin currently serves as the Managing Director for Witt O'Brien’s Mitigation Services
portfolio, where she provides strategic leadership and oversight for state-level program
management, project management, and mitigation planning efforts.

Under Erin’s direction, the mitigation portfolio has delivered comprehensive program management and
technical support for more than $6 billion in mitigation funding nationwide. This work has supported
states and territories including Louisiana, Alabama, Virginia, Nevada, New Mexico, and the U.S. Virgin

District 1 Hazard Mitigation Plan Update | IFB #3160007342 wittobriens.con/ 10
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Islands, as well as numerous local jurisdictions. Her expertise includes mitigation grant strategy
development, grant application support, and end-to-end grants management.

Erin specializes in supporting communities by effectively linking hazard mitigation planning with project
identification, development, and application submission, helping ensure plans translate into actionable
and fundable projects. She has played a key role in the development of nearly 60 state and local
Hazard Mitigation Plans. In addition, Erin brings extensive proficiency in benefit-cost analysis,
environmental and historic preservation compliance, mitigation policy and regulatory requirements, and
complex client coordination across multiple stakeholders.

Chelsea Morganti, CFM — Project Manager

On this project, Chelsea will be responsible for the quality of work, adherence to the
budget and schedule, and management of staff. She is both a technical subject
matter expert (SME) and an experienced staff manager. Chelsea will support in-
person meeting delivery and be fully accessible to MEMA via email and phone.
Chelsea will back-fill staff positions, as needed, for meeting facilitation and plan

writing.

Chelsea has a BA in English with a Minor in Latin from the University of New Mexico. She is a Certified
Floodplain Manager and member of the New Mexico chapter of the Association of State Floodplain
Managers. She also has completed to certification more than 30 FEMA courses, including the FEMA
Professional Development series. Additional training and certifications are included at the end of her
resume including identification of her speaking engagements at local, regional, and national
conferences.

Chelsea is a wholistic mitigation practitioner with 12 years of experience in mitigation grants
management, community assistance, and program implementation. Chelsea joined Witt O'Brien’s after
six years with the New Mexico Department of Homeland Security and Emergency Management, where
she served as the SHMO and Earthquake Program Manager. In this role Chelsea also oversaw the State
Floodplain Coordinator and managed the state’s National Flood Insurance Program compliance.

In addition to her Hazard Mitigation Planning work, she has developed SOPs states and Witt O'Briens
teams; completed numerous updates Administrative Plans; and provided individually tailored technical
assistance to state agencies, local jurisdictions, tribal nations, universities, and special district/quasi-
governmental applicants under the HMA program. She has led the development and overseen the
completion of over 135 mitigation plans and projects for state, local, and tribal governments as well as
large universities, quasi-governmental entities, and special districts through FEMA closeout. This
includes two updates of the NM SHMP and supporting the 2024 CO ESHMP update as a consultant.

Katie Harwood — Mitigation Planner 111

Katie has 12 years of experience leading and developing state and multi-jurisdictional
HMPs, disaster recovery programs, and grant funding initiatives. Prior to joining Witt
O'Brien’s, Katie led the South Carolina Emergency Management Division’s over $1.5
billion budget for disaster recovery and hazard mitigation and led the 2023 update of
the State HMP. Throughout her career, she has coordinated the update and approval
of more than 20 county and state HMPs. Additionally, Katie has extensive experience in
policy analysis and guidance, helping secure over $40 million in additional state funding.
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Mark Duffy, MURP — Mitigation Planner II

Mark will be responsible for data and file management, analysis, writing, coordination
with planning team members, management of the public survey development, and
completion of all documentation-related tasks. In addition, Mark has been cross-
trained in GIS functions and will support in-person meeting delivery.

Mark received his Master of Urban and Regional Planning from the University of
Denver, a BA in Political Science from Simpson College, and attended the International
Studies program for Geography at the University of Adelaide in Australia. He has certificates of
completion in 10 FEMA courses covering unified HMA, emergency management fundamentals, and
hazard-specific practices (listed on his resume). Mark has five years of experience in developing and
reviewing HMPs, grant applications, and compliance strategies for a diverse range of jurisdictions
nationwide. Mark has also supported programs under the U.S. Treasury and the National Parks Service.
Mark’s expertise is further supported by an array of FEMA certifications covering unified hazard
mitigation assistance, emergency management fundamentals, and hazard-specific practices.

Matt Arsenault — Mitigation Planner 11

3 Matt is an experienced Risk Assessment planner, cross-trained in THIRA/SPR and
other EM planning efforts. Matt will be drafting sections of the plan and contribute to
and support data and file management, analysis, writing, coordination with planning
team members, and all documentation-related tasks.

Matt has a BS in Organizational Security and Management. He is a 20-year career
veteran with emergency management, mitigation, and security expertise. While working for CO-
DHSEM, as the Senior Hazard Mitigation Assistance (HMA) Program Manager, he led the HMGP, BRIC,
FMA, and PDM programs. As an Anti-Terrorism Manager for the U.S. Air Force, his duties included
conducting threat, risk, and vulnerability assessments for multiple organizations and recommending
countermeasures to mitigate vulnerabilities and threats to assets. Matt coordinated with local, state,
and Federal agencies in intelligence collecting, analyzing, and decision-making for daily/weekly threat
assessments. Matt is also an experienced trainer, having led or supervised classes on anti-terrorism
awareness, force protection, crime scene procedures, criminal investigations, contingency operations,
emergency response and management, and active shooter response.

Erika Estrada — Mitigation Planner I

Erika will support Mark with drafting the plan itself. She will contribute to and support
data and file management, analysis, writing, coordination with planning team
members, public survey development, and all documentation-related tasks. Depending
on the schedule, Erika may be tasked to take on small support functions and is also
available to back-fill Mark, if necessary.

Erika has a Bachelor's degree in Environmental Policy, and minor in Disaster Risk Reduction. With six
years of experience as a mitigation planner and emergency management specialist, Erika is a thorough
and detail-oriented planner. Prior to joining Witt O'Brien’s, Erika worked for local emergency
management in Ohio, as a hazard mitigation planning consultant updating FEMA flood risk maps, and
more recently at the Washington State Department of Health Office of Resiliency supporting the
COVID-19 pandemic response and their public health emergency preparedness programs. Erika
supported her community preparedness and resilience programs, incorporating equity into public health
emergency preparedness and planning. She also helped create a Public Health Disaster Risk
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Assessment Tool with the University of Washington. She has expertise in HMPs, EOPs, and economic
impact analyses.

Cathy Walker, GISP, MS — Senior GIS/Hazus Specialist

Cathy provides GIS data analytics and Hazus risk analysis for the majority of our HMPs.
She will be responsible for data validation of assets, working hand-in-hand with Mark
on the collection and analysis of local, regional, and national-level data sets. Cathy
produces beautiful graphical representations of data, including base and hazard maps.
Cathy’s data will form the backbone of the quantitative data for the MJHMP. She
typically works behind the scenes but is available to attend meetings for clarification and
questions. She is also available to work directly with MEMA staff on your GIS data needs.

Cathy has an MS in Geographic Information Science from the University of Denver, a BS in Chemistry
from the University of Puget Sound, and a Baccalaureate Certificate in Geographic Information Systems
& Spatial Modeling from the University of Washington-Tacoma. She has credentials as a Certified GIS
Professional (GISP), FEMA Professional Development Series, FEMA Hazus-MH Practitioner, and FEMA
Hazus-MH Trained Professional. More information is included on her resume.

Cathy brings 18 years of extensive experience in GIS support services. Her work spans multiple
jurisdictions and agencies where she has consistently delivered high-quality customized and standard
maps, shapefiles, graphics, and tables tailored to each project’s unique needs. Cathy has developed
and maintained user-friendly, interactive web-based GIS applications and dashboards using ArcGIS
Online, Web AppBuilder, ArcGIS Dashboards, and Experience Builder, enhancing transparency and
stakeholder engagement. She has converted data from non-GIS systems into GIS formats using custom
ETL (extract-transfer-load) methods and conducted spatial data analysis to identify trends and support
decision-making. Her technical expertise includes advanced geocoding, database design, and
automation using Python, making her a valuable asset in providing GIS-related technical assistance.
She has provided GIS analysis and support for over 70 HMPs for state, local, tribal, and special-purpose
districts.

Emily Razzano, MS — GIS/Hazus Specialist

Emily provides GIS data analytics and supports data validation, collection, and
analysis; she is available to work hand-in-hand with—or back-fill—Cathy, as needed.
She typically works behind the scenes but is available to attend meetings for
clarification and questions. She is also available to work directly with MEMA staff on
GIS data needs.

Emily has an MS in Homeland Security with Intelligence and Geospatial Analysis, a Post-Baccalaureate
Certificate in Geospatial Intelligence Applications, and a Post-Baccalaureate Certificate in GIS all from
Pennsylvania State University. She also received her BS in Geospatial and Environmental Informatics
from Auburn University.

Emily has four years of professional experience as a State-level GIS Manager and Analyst. Prior to
joining Witt O'Brien’s, Emily was the GIS Manager for the State of South Carolina Military Department,
Emergency Management Division. She worked in the State Emergency Operations Center (EOC)
providing GIS assistance during emergency activations and exercises. Emily also served as the
Integrated Training Area Management (ITAM) and Environmental GIS Analyst supporting the
Environmental Division and Sustainable Range Program for the South Carolina National Guard. She
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provided GIS expertise and authoritative standardized spatial information, products, and services for
the execution of the conservation, compliance, training missions, and strategies on military ranges.

Joseph Tart — Senior Graphic Designer

With over 25 years in the publication, marketing, and advertising industries, Joseph is

a consummate learner and creative thinker, striving to develop content using data and

his knowledge of design and communications in order to truly connect with the

reader, consumer, or user. His strong understanding of multiple production

deliverables provides a foundation for shepherding projects, controlling quality, costs,
timeliness, and client expectations. By engaging with leadership and SMEs in strategic
solution sessions for opportunities, he develops and designs all visual graphics for HMPs, ARPA funding
reports to the Treasury, training materials, and client branded deliverables.
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5. APPROACH TO THE SCOPE OF WORK

Mitigation planning is a core practice area for Witt O'Brien’s—we provide mitigation planning services
for cities, counties, schools, special districts/quasi-governmental entities, and tribal nations throughout
the country. Our team’s approach to supporting MEMA’s planning needs is a time-tested framework for
producing compliant, actionable plans. Our planning process is consistent with the four core phases of
hazard mitigation planning (see Exhibit 2 below) as promoted by FEMA. We will ensure full
compliance with all requirements and recommendations of the Disaster Mitigation Act of 2000
(DMA2K); 44 CFR 201.6; the new Local Mitigation Planning Policy Guide; as well as applicable state
regulations, policies, and practices. Our approach will ensure rapid FEMA approval, allowing MEMA to
focus on implementation of the plan, rather than defending it.

Exhibit 2: Witk O'8rien’s Core Phases of Hazard Mitigation Planning
Establish Planning Assess Risks Develop Adopt and Implement
Processes & Resources and Vulnerabilities Mitigation Strategy the Plan

Public Participation

In accordance with the new Local Mitigation Planning Policy Guide (FP-206-21-0002), we support a
local mitigation planning process that will accomplish the stated goals of:

= Creating a shared vocabulary to communicate information regarding risks and find opportunities to
build community-wide resilience.

= Coordinate investments in mitigation to reduce risk.
= Make mitigation investment standard practice.

@ PHASE 1 — Establish Planning Processes & Resources
=

The success of a plan update requires a clear and complete process and an
aggressive initial engagement. To that end, we put a great deal of effort and forethought into the initial
planning and management phase. This sets the stage for robust, transparent communication; mutually
understood and agreed-to expectations; and a generally positive and personable relationship. We will
also facilitate clear lines of communication and set reasonable expectations.

We will organize the required resources to ensure the final HMP is both responsive and tailored to
MEMA'’s needs. Our methodology and project approach incorporates your feedback and other
stakeholders while ensuring full regulatory compliance. The time we invest upfront—reviewing existing
plans, standard operating procedures (SOPs or SOGs) and policies, your community’s disaster history,
and any applicable Statewide plans or regulations—enables us to develop a productive working
strategy that maximizes the input of your staff while minimizing disruption to your day-to-day work. It
also allows us to get to know the issues, vulnerabilities, and unique difficulties you face.
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Project Management

Upon execution of the contract, our proposed Project )
Manager—Chelsea Morganti, CFM—uwill schedule a virtual kick- Key Elements of Establishing
off meeting with MEMA staff to validate all terms and the Pianning Process
requirements related tg SCope, schedl_JIe, and budget; validate Project management kick-off

a common understanding of expectations for personnel and meeting

deliverables; and set forth communications protocols and
expectations between MEMA and Witt O’Brien’s. This ensures
your staff and ours have a clear and common understanding of

Establishing the timeline
Establishing the HMPT

the steps in the mitigation planning process, including what Conducting stakeholder outreach
documentation and information are needed to meet MEMA and Conducting the planning kick-off
FEMA requirements. meeting

Following this kick-off meeting, Chelsea will conduct an Providing ongoing coordination
internal kick-off meeting with assigned Witt O’Brien’s project Developing the Community
staff to ensure their full understanding of their project roles, Engagement Plan
responsibilities, reporting protocols, and objectives. Collecting and reviewing data

The outcomes of the kick-off meetings will be documented in
our Project Management Plan (PMP) which will serve as the
roadmap for our management of the project. The PMP will identify high-level activities, deliverables,
schedules, key milestones, and the staffing plan. The plan will provide the basis for monitoring,
controlling, and reporting on the work including the comparison of planned vs. actual schedule and
costs, work accomplishment, and product delivery.

We know getting the right participants involved in the planning process is crucial to its success. To that
end, we will assist MEMA staff in developing an initial list of entities and representatives that should be
a part of the planning process. The formation of an HMP Team (HMPT) that includes relevant
stakeholders helps build whole-community support and buy-in. The HMPT should also include
representative members from other community agencies or departments; any quasi-governmental
entities; Floodplain Managers; GIS Specialists; Building and Zoning Officials; neighboring universities
and school districts; and possibly other Federal, state, and regional partners as identified. Coordination
with these partners on key decision points in the process—where MEMA'’s or the HMPT's actions and/or
approval will be needed—will be important to the project’s success.

We build flexibility into every project to ensure we have the capability to fully achieve your objectives.
We regularly provide high-quality support to numerous clients at once—addressing requests for PA
program support, grants management support, and hazard mitigation services. We successfully support
multiple clients concurrently with structured project management, expert staff, and excellent working

relationships.
Develop Community Engagement Plan

We recognize the importance of soliciting public opinion and input, as well as educating the public on
the planning process. In our experience, clear goals that are agreed upon by the HMPT, MEMA, and the
public provide a strong foundation for establishing mitigation goals.

To support the development of an HMP that benefits the whole community, we focus on thoughtful
planning from the start to ensure that this process incorporates input from all sectors of the
community. We will tailor the outreach strategy to meet your community’s needs, providing those who
wish to contribute feedback an opportunity to do so.
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Public engagements during the planning process

may include meetings; webinars; press releases; or

surveys that can be distributed electronically, handed

out during community events, or collected during /o o

public meetings. Whether utilizing social media m:%%

campaigns, radio and/or print advertisements, prize B

or compensation incentives, or in-person meetings, i ;

we will ensure these engagements set the A suc-cessful plan_nlng

groundwork to facilitate meaningful discussions and effortincludes active

gain community consensus. Workshops can be held participation and buy-in

either in-person, virtually, or via a hybrid model to from community leaders

review the plan and collect feedback. ’
stakeholders and the

All public and stakeholder participation activities will ublic””
be documented throughout the plan in accordance P )
with 44 CFR §201.6(b). We will illustrate how the - FEMA's Local Mitigation Planning
HMP is compliant through deliverables and in the Policy Guide, 4.1 Element A

Plan Review Tool (PRT).

Hazard Mitigation Planning Team Meetings

Once the HMPT has been established, we will
prepare for and conduct an initial kick-off meeting to
discuss:

s Plan update overview — provide a clear understanding of the steps in the mitigation planning
process.

« A draft work plan and project schedule, including the dates of all required meetings.

»  Any additional resources and/or reference materials required for the process.

» Reporting and documentation requirements needed to meet FEMA Region 4 and MEMA
requirements.

= Expectations for the team as a planning body and the required level of involvement from
each team participant.

We will prepare all materials to facilitate plan development meetings—including agendas, sign-in
sheets, meeting notes, and minutes—and any documents for discussion. We will establish review and
distribution timeframes, so HMPT merbers and other interested parties will receive pre-reads prior to
scheduled meetings. Attendees and other interested parties will also receive meeting notes following
each meeting. These notes will be included in the final project plan. The plan development process will
be thoroughly documented in accordance with 44 CFR §201.6(c)(1).

Data and Information Gathering

Reliable and well-sourced data is essential to an accurate HMP. We will utilize a comprehensive
approach in reviewing existing relevant documents; data; and information provided by national-, state-,
and regional-level datasets, and data from neighboring counties. As appropriate, we will also review
other relevant County and District-wide documents and datasets for incorporation—including general
plans, capital improvement plans, the EOP, land-use plans, historic structures and asset registries,
Floodplain Management Plans (FMPs), ordinances, SOPs and policies, as well as your area’s disaster
history and any other relevant documents or studies identified by the HMPT.
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We take a community-based approach to hazard mitigation planning. It is our goal to help integrate
mitigation into the full spectrum of community planning, so that jurisdictions are able to assess other
planning efforts and align them with mitigation concepts and principles. This methodology stems from
our involvement in mitigation planning, from the inception of the HMP program through pilot programs
and implementation. Although we tailor our planning and research approach to match each
client’s needs, our processes match FEMA's recommendations for how communities should both
conceptualize and implement hazard mitigation planning.

Throughout the process of meeting with the HMPT, collecting data and gathering information,
reviewing existing plans and policies, and soliciting feedback and ideas from the public, we will
document the actions taken and how the plan was developed. This will include incorporating meeting
materials (e.g., agendas, notes, minutes, sign-in sheets), stakeholder comments, and public comments
into the final HMP.

Participant and Stakeholder Coordination

In alignment with the Local Mitigation Planning Policy Guide Element A2-a and 44 CFR §201.6(b)(2),
we will make recommendations for stakeholder outreach to entities that support FEMA’s Community
Lifelines (see Exhibit 3) including representatives of local and regional agencies involved in hazard
mitigation activities; agencies that have the authority to regulate development; neighboring
communities; businesses, academia, and other private institutions; and nonprofit organizations that
work directly with and/or provide support to underserved communities and socially vulnerable
populations.

Exhibit 3: FEMA’s Community Lifelines

Food, Hydration,

Shelter Transportation

As part of the new guidance from the Local Mitigation Planning Policy Guide Element A2-a, it may be
helpful to reach out to private companies operating in your area for inclusion in the HMPT or as
stakeholders, although not every entity that has data to contribute to the planning effort will want or
need to be a fully participating entity. Stakeholder outreach is essential to collecting input, sharing
resources, and establishing ties while respecting the needs and time of these contributors.

An integrated and holistic HMP that addresses issues faced by the whole community, while identifying
differences where needed, creates a more actionable and easier-to-maintain document.

Throughout the planning, research, and draft phases of the project, we will meet consistently with
stakeholders, technical experts, and department/organizational working groups. We will work in
collaboration with MEMA to ensure proper documentation of this outreach and situational awareness of
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their participation is maintained at all times. We will also ensure the narrative of plan development and
stakeholder inclusion is in accordance with 44 CFR §201.6(c)(1).

Capability Assessment

We will develop data and information collection tools and worksheets needed to gather appropriate
information from plan stakeholders to complete a thorough assessment of each entity and its
participating jurisdictions’ mitigation capabilities. Based on this input, we will assess the jurisdictions’
capacity for pre- and post-disaster hazard mitigation programs. This process will include:

= Consideration of policies, any pre-existing programs related to hazard mitigation, and
development in hazard-prone areas.

= A discussion of the entity’s funding capabilities and staffing levels for hazard mitigation
projects and programs.

= Evaluation of adopted and/or implemented ordinances that reduce risk and/or increase
resilience.

= Any other criteria identified by the HMPT as relevant and necessary to this discussion, such
as any infrastructure in place that positively or negatively impacts vulnerability to disasters
and MEMA's floodplain management programs.

Asset Inventory

We will use existing data sources validated by the HMPT to inventory assets exposed or vulnerable to
the hazards identified and profiled in the preceding task. District-owned or operated assets and
buildings, critical facilities, infrastructure, cultural resources, and historic assets will be included, as will
Repetitive Loss (RL) and Severe Repetitive Loss (SRL) properties (as applicable). The National Flood
Insurance Program (NFIP) Community facilitation is required to request access to this data under the
Federal Insurance and Mitigation Administration. We will gather and organize geospatial data for each
asset—including location, structural data, and valuation.

We will produce a database as an appendix to the HMP that will outline the structure’s details,

categorization of the facility, and potential losses. We use ArcGIS software to produce cartographic

products of these assets in the plan, which will include their location overlaid onto areas of hazard

vulnerability. Identifying areas of potential losses will also show the community’s development trends
to help identify needs for future consideration.

PHASE 2 — Assess Risks & Vulnerabilities

/@

= We will conduct all necessary research on hazards; hazard risks; capabilities and
gaps; community assets; funding resources; and mitigation best practices to

create a data-driven Hazard, Risk and Vulnerability Assessment (HVRA) that meets FEMA and MEMA

requirements. We will investigate the impact, historical occurrences, and probability of future

occurrences of each of the profiled hazards, using a wide variety of sources.

Hazard Identification and Profiles

We will develop comprehensive, current, and accurate profiles of the hazards that could impact your
community. Beginning with a review of the Mississippi Enhanced State HMP, other publicly available
plans from surrounding jurisdictions, and other existing planning mechanisms and tools, we will collect
information on each identified natural hazard for consideration by the HMPT. We will consult with the
HMPT and the public to create an inclusive list of hazards that might affect the assets and resources.

District 1 Hazard Mitigation Plan Update | IFB #3160007342 wittobriens.con/ 19



WITT OBRIEN'S

BLRT OF THE AMBIPAR GROUIR

Any hazard that is exdluded from the plan will be omitted based on documented rationale and
confirmed by the team.

We will then create detailed
profiles that clearly define these
hazards, identify the locations
within the District where those
hazards are possible, discuss their
potential magnitude, and profile
past occurrences—including any
relevant Federally declared

Exhibit 4: Components for Hazard Identification and
Risk/Vulnerability Assessment

. Risk/
\ Vulnerability

i rs. Descriptions Y« Population
lSasicis Location & Extent | linpact | . Land Use
This will include a thorough Historical Analysis: - Identified Assets
discussion of RL and SRL properties Occurrence 1 » -Critical Assets
as part of the Flooding profile. The Probability of _ ’ -Historical Assets
rofiles will also discuss the Future Dccurience g -Other Assets
P Hazard Impact 4 « Repetitive & Severe

probability of future occurrences,
incorporating current climate
change data wherever relevant, and
discussing these hazards’ potential environmental impacts.

Incorporating the vulnerability analysis tools, asset data, vulnerable population data, and impacts due
to climate change, the updated hazard profiles will provide an enhanced overview of potential losses
and vulnerabilities and will help inform mitigation strategies that enhance resiliency.

Flood losses

Hazard Mapping

We will work closely with the HMPT to generate Geographic Information System (GIS) products to
visually represent hazard risk and ensure the locations of hazardous areas within the District are
identified. Many natural hazards have geographic boundaries, including hazards identified in your last
plan. Using FEMA’s Risk MAP, ArcGIS software, and all available authoritative sources of geospatial
data, these mappable hazards can be visualized with levels of probability for events of a specific
magnitude or frequency. Updated data and maps are fundamental to ensure they are accessible and
useful for implementing mitigation strategies and to determine the need for new or revised policies that
regulate land-use and development.

Vulnerability and Loss Estimation

Using the vulnerability analysis tools, asset data, vulnerable population data, and impacts due to
climate change, the updated assessment will provide an overview and analysis of potential losses and
vulnerabilities, which will be useful to help inform mitigation strategies that enhance resiliency.

The output will include data visualizations and calculations that show vulnerable structures and
populations. Using ArcGIS, asset inventory data and population data will be overlayed onto areas of
identified hazard vulnerability that will then identify the potential exposure. Identifying areas of
vulnerability and potential losses will also show development trends and help identify needs for future
land-use considerations.

There are many applications and toolkits we use to gather and synthesize data to assess the
jurisdictions most threatened and most vulnerable to damage and loss associated with hazard events.
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These include:

= The National Risk Index tool will assist with the identification of potential risks of natural
hazards and gather data on annual losses, social vulnerability, and community resilience.
We will use the geospatial data to identify the hazard vulnerability for each jurisdiction and
help inform the mitigation strategy.

= FEMA’s Risk MAP will identify flood risk vulnerability for the participating communities and
help guide effective land-use mitigation strategies. We will utilize FEMA Risk MAPs, Digital
Flood Insurance Rate Maps, Digital Elevation Mode! data, and spatial analysis utilizing GIS
desktop software to determine flood risks throughout the region.

= The U.S. Climate Resilience Toolkit is used to explore hazard vulnerability and allows
for interactive mapping of past and future conditions. The toolkit also includes case studies
that will help guide mitigation strategies.

« Hazus-MH was designed, developed, and is managed by FEMA’s Natural Hazards Risk
Assessment Program to estimate building and infrastructure loss in the event of a disaster.
As described in detail above, we will calculate exposure for the area; characterize the level
or intensity; and calculate the potential economic losses and structural damage due to
hurricanes, floods, or earthquakes.

s ESRI’s ArcGIS software and tools will be used to develop maps and other visualizations
to depict hazard information, assess these hazards in respect to population and jurisdictional
assets, and to depict geographic boundaries. We will provide an overview and analysis of
each participating jurisdiction’s vulnerability level to the identified hazards.

Risk Assessment

Next, we will describe the impact each hazard would have on the assets identified by MEMA and the
HMPT, also taking into consideration population growth in hazard areas and changes in risk profile due
to factors such as climate change. The assessment of vulnerability will include the most threatened or
vulnerable areas. Using FEMA's National Risk Index tool and U.S. Census data, the assessment will also
include an overview of potential exposure to the District’s most vulnerable populations.

This section will include land-use maps and discussions on development trends, which will assist with
advisement on future land-use decisions. NFIP-insured structures that have been repetitively damaged
by floods will be identified and analyzed, but property addresses will be redacted in keeping with the
Privacy Act of 1974. We will develop a hazard mapping geodatabase to help inform mitigation
strategies. Any data limitations will be noted and identified as part of the mitigation strategy.

PHASE 3 — Develop Mitigation Strategy

>

We take a community-based approach to hazard mitigation planning. It is our
goal to help you integrate mitigation into the full spectrum of community
planning. Once the foundations of the Hazard Identification, Risk Assessment, Vulnerabilities, and
Capabilities sections are complete, the team will have the tools to update MEMA’s mitigation strategies.
This will form the basis for the development of the updated HMP.

Develop Hazard Mitigation Goals and Strategy

Based on input from the HMPT, and in consideration of the results of our risk assessment, we will work
with the team to update and/or develop new mitigation goals and prepare a draft listing for review and
validation. The HMPT—and the public, if identified in the outreach strategy—will have the opportunity
to provide input on and approve the goals outlined in the updated HMP. These goals will guide the
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selection of activities to mitigate and reduce potential losses to MEMA. In our experience, clear goals
that are agreed upon by the HMPT and the public provide a strong foundation for prioritizing mitigation
actions and developing a long-term HMP. This “buy-in” also makes prioritizing mitigation actions
simpler. We will use the following procedures to validate and develop mitigation goals:

= Outreach findings. Evaluate themes that emerged during planning meetings and/or
outreach activities: These themes might include the need for improved public awareness
regarding hazards or the need for a better public notification system during emergencies.
For every theme identified, a corresponding ability or authority to expand and/or improve
MEMA’s capability will also be identified.

« Jurisdictional consistency. Correlate existing plans and other policy documents to ensure
hazard mitigation goals are consistent with the goals of surrounding community plans and
objectives. Mitigation goals should complement and leverage existing plans and policies to
enhance positive outcomes.

In addition, we will work with the individual participating agencies during HMPT meetings to identify
and address issues of importance to their communities, by setting goals and—if appropriate—mitigation
measures. This includes identifying opportunities to improve upon existing capabilities for pre- and
post-disaster mitigation management.

Develop Actions

We will conduct public workshops, surveys, and other outreach efforts as identified in the Community
Outreach Plan to solicit the public’s input on the mitigation strategy, including identifying potential
actions. Our team will then prepare an updated mitigation strategy and action matrix that includes a
comprehensive range of community-identified and community-endorsed mitigation actions that can
reduce the potential impacts of all profiled hazards. We will then work with the HMPT to identify the
mitigation measures that best achieve each entity’s goals. To support the HMPT in selecting mitigation
actions, we will consider the traditional “STAPLEE" criteria (evaluating a potential action’s Social,
Technical, Administrative, Political, Legal, Economic, and Environmental impacts), but also the actions’
cost-reasonableness, alignment with other community goals, and level of support.

Based on the results of the risk assessment and additional evaluation criteria, we will identify mitigation
actions and ensure each is properly prioritized. Each activity in the strategy will include an explanation
for how the activity contributes to the overall mitigation strategy (i.e., how risk or vulnerability is
reduced or eliminated). We will then strengthen the linkage of mitigation actions to funding
opportunities and include an implementation plan/timeframe to help keep the plan actionable.

It is important to establish a schedule for implementing the mitigation actions prescribed in the HMP.
The plan deliverable will include a method for measuring implementation. This includes a
recommended timeline for implementing each mitigation measure over the next five years, a
summarization of each action, its level of priority, which party or agency is responsible for the action,
how the action will be funded, a benefit-cost analysis (BCA), and the action’s level of feasibility.

Develop Monitoring and Maintenance Plan

The HMP will include a clear and detailed written description of the planning process, including any
data limitations we encountered during the plan update. The final steps are the mechanisms to keep
the HMP actionable throughout the five-year planning cycle. It is important to consider how the
community will engage with and maintain the HMP over time. This encourages progress toward
implementation of the established mitigation strategies. We will develop a maintenance process that
identifies how; when; and by whom the HMP will be monitored, evaluated, and updated.
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It is also important to establish a process for how the HMP will be integrated into other planning
mechanisms and vice versa. We will help validate this section with input from the HMPT, based on best

practices and lessons learned since the last plan update.
PHASE 4 — Adopt & Implement the Plan

We will support MEMA through the process of State and FEMA approval and
formal plan adoption, making required changes as needed.

Draft Assembly

Once all plan sections have been drafted, we will compile a single plan document with consistent and
accessible branding and formatting, inclusive of all chapters, annexes, and graphics. We will ensure
that all community and stakeholder input received throughout the planning process is incorporated into
this final document, which will include a completed FEMA PRT validating that all requirements have
been met. We will provide an editable digital copy of this document to the HMPT.

Review and Finalization

We will submit a preliminary draft for review by the HMPT. We will also complete the Region 4 Local
Mitigation PRT to illustrate how the HMP is compliant with 44 CFR § 201.6. Any comments received
during the HMPT's review will be consolidated and edits will be tracked noting how the revisions were

addressed.

After initial edits, we will work with the participating jurisdictions to make the plan available for public
comment. Feedback received during the public comment period will be reviewed and consolidated.
Edits made by our planners will be tracked and we will note how the comments were addressed in the
final version of the plan. When the draft is finalized, we will submit the plan for State review.

State and FEMA Review

State review of the HMP must be completed before the plan can be submitted for FEMA review. Once
the State is satisfied and has approved the plan, they will submit the draft for FEMA Region 4 review.
We will incorporate any changes recommended by FEMA in a timely manner until FEMA deems the plan
to have Approval Pending Adoption (APA) status.

Preparation of Final Drafts and Plan Adoption

Once MEMA receives confirmation of APA status from FEMA, we will assist with any questions during
the adoption process. The FEMA APA draft will receive a final “cleanup” where redlines, highlights, and
final documents are incorporated. Once the plan is adopted by the jurisdictions, proof of adoption will
be forwarded to MEMA and FEMA Region 4. We will retain all data, records, and documentation for the

preparation of the required items.
Closeout

Final documents, including a Word and PDF version of the completed HMP—along with all materials
used to complete the update and copies of all feedback and survey results—will be submitted to MEMA
along with the final invoice for reconciliation.
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6. ACKNOWLEDGEMENT OF AMENDMENT

No amendments have been released for this solicitation.
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The following resumes are included in this section:

= Erin Buchanan, CFM — Project Executive

» Chelsea Morganti, CFM — Project Manager

= Katie Harwood — Mitigation Planner III

= Mark Duffy, MURP — Mitigation Planner II

= Matt Arsenault - Mitigation Planner II

= Erika Estrada — Mitigation Planner I

= Cathy Walker, GISP, MS — Senior GIS/Hazus Specialist
= Emily Razzano, MS — GIS/Hazus Specialist

= Joseph Tart — Senior Graphic Designer
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Erin is a Certified Floodplain Manager (CFM) with 21 years ERIN BUCHANAN, CFM
of experience supporting hazard mitigation and resilience PROJECT EXECUTIVE
initiatives across a wide range of jurisdictions.

Erin currently serves as the Managing Director for Witt O'Brien’s
Mitigation Services portfolio, where she provides strategic
leadership and oversight for state-level program management,
project management, and mitigation planning efforts.

Under Erin’s direction, the mitigation portfolio has delivered
comprehensive program management and technical support for
more than $6 billion in mitigation funding nationwide. This work
has supported states and territories including Louisiana, Alabama, | ygars oF ExPERIENCE
Virginia, Nevada, New Mexico, and the U.S. Virgin Islands, as well 21 Years

as numerous local jurisdictions. Her expertise includes mitigation
grant strategy development, grant application support, and end-to- EDUCATION

end grants management. BA, International Relations and
. - . . . . L. Affairs, Minor — French, Marshall
Erin specializes in supporting communities by effectively linking University

hazard mitigation planning with project identification, development,
and application submission, helping ensure plans translate into
actionable and fundable projects. She has played a key role in the | National Certified Floodplain
development of nearly 60 state and local Hazard Mitigation Plans. | Manager (CFM), #US-07-02519,
In addition, Erin brings extensive proficiency in benefit-cost Assodiation of State Floodplain
analysis, environmental and historic preservation compliance, | Managers, first earned in 2007
mitigation policy and regulatory requirements, and complex client coordination across multiple
stakeholders.

Project Manager, Nevada Department of Emergency Management, Carson City, NV (2024
— Present)

CERTIFICATIONS / TRAINING

Erin provides support and staff augmentation services for multiple HMA funding opportunities.

SME, New Mexico Department of Homeland Security and Emergency Management, Santa
Fe, NM (2023 - Present)

Erin provides support and staff augmentation services for multiple HMA funding opportunities.
Project Manager/Senior Advisor, Charlotte County, FL (2023 — 2025)

Erin served as Project Manager/Senior Advisor. Charlotte County received $166 million in HMGP
allocations from Hurricanes Ian and Idalia. Erin lead a team providing project scoping and application
development services for the County.

Project Manager, Alabama Emergency Management Agency (AEMA) (2022 - Present)

Erin provides support and staff augmentation services to AEMA for multiple HMA funding opportunities.
Our mitigation team supports application reviews, application rankings, technical assistance, and staff
augmentation services.

Project Manager, Gloucester County, VA (2022 - 2024)

Gloucester County received residential flood mitigation grant funding through HMGP and Flood
Mitigation Assistance (FMA). We provided project implementation services to include property owner
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coordination, engineering coordination, procurement assistance, financial allocation, reimbursement
assistance, and overall grants management services.

Project Executive, Montgomery County, MD (2022 — 2024)

Erin served as Project Executive for updating the County’s HMP while another team from Witt O'Brien’s
updated the County’s Emergency Operations Plan. This allowed for enhanced collaboration and plan
integration. Montgomery County includes 20 jurisdictions. The plan is pending FEMA review.

Project Executive, Mississippi Emergency Management Agency (MEMA) District 7 (2022 —
2023)

Erin served as Project Executive for updating the regional hazard mitigation plan for MEMA District 7,
which consists of nine counties: Jefferson, Adams, Franklin, Lincoln, Lawrence, Wilkinson, Amite, Pike,
and Walthall. The area of the participating counties includes 4,781 square miles and a population of
174,795 citizens.

Lead Mitigation Specialist, USVI Office of Disaster Recovery (lead agency), St. Croix, USVI
(2021 - Present)

Erin provides support to the Territory Hazard Mitigation Officer and other sub-applicants for mitigation
program management in response to back-to-back Category 5 Hurricanes (Irma and Maria) in 2017.
Our team supported HMGP application development, including BCAs for an HMGP ceiling lock-in of
~$1.2 billion. In addition, we continue to provide grant management and implementation support for

over 135 approved HMGP projects.
Technical Assistance Advisor, State of West Virginia, WV (2021 — 2022)

Erin served as technical assistance advisor for updates to Region 4's HMP consisting of five counties
and 30 underlying jurisdictions. Witt O'Brien’s was a sub to E.L. Robinson. This mitigation plan was

approved in 2022.
Project Manager/Senior Mitigation Planner, MEMA District 2 (2021 — 2022)

Erin served as Project Manager/Senior Mitigation Planner for updating District 2s regional HMP
consisting of 11 counties and 48 underlying jurisdictions. The areas of the participating counties range
from 401 square miles to 710 square miles. This mitigation plan was approved in 2022.

Project Manager/Senior Mitigation Planner, MEMA District 6 (2021 — 2022)

Erin served as Project Manager/Senior Mitigation Planner for updating District 6's regional HMP
consisting of nine counties and 30 incorporated municipalities. This district had eight recorded dam
failures and there are 37 high-hazard dams. The areas of the participating counties range from 572
square miles to 767 square miles. This mitigation plan was approved in 2022.

Mitigation Specialist, Town of Morehead City, NC (2021)

Erin provided application development and technical assistance to the Town for their Hazard Mitigation
Assistance application, which they were submitting to FEMA as part of their recovery efforts related to
the impacts of Hurricane Florence (2018).

Project Manager/Sr. Mitigation Planner, St. Charles Parish, LA (2019 - 2020)

Witt O’Brien’s updated the Parish’s HMP. Our scope included a detailed repetitive loss strategy that the
Parish is using to implement the residential mitigation program.
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Project Manager/Senior Mitigation Planner, MEMA District 4 (2019 — 2020)

Erin served as Project Manager/Senior Mitigation Planner for updating District 4's regional HMP
consisting of 10 counties and 36 underlying jurisdictions. The areas of participating counties range from
416 square miles to 772 square miles. This mitigation plan was approved in 2020.

Project Manager/Senior Mitigation Planner, MEMA District 8 (2019 — 2020)

Erin served as Project Manager/Senior Mitigation Planner for updating District 8's regional HMP
consisting of seven counties and 17 incorporated municipalities. The areas of the participating counties
range from 415 square miles to 814 square miles. This mitigation plan was approved in 2020.

Hazard Mitigation Specialist/Project Manager, Sienna Parks & Levee Improvement
District, Sugar Land, TX (2018 — 2019)

Erin served as Hazard Mitigation Specialist/Project Manager tasked with identifying and developing
hazard mitigation projects. She has submitted multiple grant applications to TDEM totaling
approximately $70 million. Erin was also Project Manager/Senior Mitigation Planner assisting the Sienna
Parks & Levee Improvement District with the development of its inaugural HMP.

Project Manager/Mitigation Planner, MEMA (2018)

Erin served as Project Manager/Mitigation Planner who led updates to the State of Mississippi's HMP,
which included an extensive file conversion and updates to include climate change.

Mitigation Specialist, City of Fernandina Beach, FL (2017 — 2024)

Erin is responsible for the development and grants management of the City’s drainage project.
Mitigation Specialist, Town of Toms River, NJ (2017 — 2020)

Erin served as a mitigation specialist responsible for the development and grants management of the
Township’s FMA Elevation projects.

Mitigation Specialist, City of Savannah, GA (2017 — 2019)

Erin served as a mitigation specialist responsible for the development and grants management of the
City of Savannah'’s generator project, which was submitted for HMGP funding under Hurricane
Matthew.

Project Manager/Senior Mitigation Planner, Virginia Department of Emergency
Management (2017 — 2018)

Erin served as Project Manager and Senior Mitigation Planner responsible for the update of the
Commonwealth’s Statewide HMP as well as adding applicable enhanced plan elements. The plan also
included a loss-avoidance study using previously implemented mitigation projects throughout the
Commonwealth.

Project Manager, Ward County, ND (2017 — 2018)

Erin served as Project Manager responsible for the update of the Ward County HMP, which included 13
jurisdictions. She was also responsible for contract management and client reporting.
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Project Manager/Hazard Mitigation Specialist, University of Texas Medical Branch
(UTMB), Galveston, TX (2016 — Present)

Erin is responsible for updates to UTMB’s HMP and mitigation grants management, as well as advising
UTMB leadership, staff, and contractors. She is responsible for identifying and developing mitigation
projects as funding becomes available. She has submitted multiple grant applications to the Texas
Division of Emergency Management totaling approximately $75 million.

Multi-Jurisdictional Hazard Mitigation Planning, Multiple Clients, VA (2016 — 2017)

As Senior Mitigation Planner, Erin worked with the Northern Virginia counties of Arlington, Fairfax,
Loudoun, and Prince William; the cities of Alexandria, Fairfax, Falls Church, Manassas, and Manassas
Park; and the towns of Clifton, Dumfries, Haymarket, Herndon, Leesburg, Lovettsville, Middleburg,
Purcellville, Occoquan, Round Hill, and Vienna to update the Hazard Identification and Risk Assessment
(HIRA) for the Northern Virginia Hazard Mitigation Plan. Erin provided technical assistance, document
and data management, research, and quality assurance/quality control (QA/QQC).

Mitigation Planner, Jefferson County, AR (2015 — 2017)

Erin was responsible for the QA/QC of updated plan documents for Jefferson County's Multi-
Jurisdictional HMP.

Deputy Project Manager/Senior Mitigation Planner, the University of Minnesota, MN
(2015 — 2016)

As Deputy Project Manager/Senior Mitigation Planner, Erin worked closely with the five campuses of
the University of Minnesota to collect data and documents necessary to create the university’s
inaugural HMP and update their existing threat/hazard identification and risk assessment (THIRA). Erin
was responsible for documenting the development process for the plans, managing data and
documents provided by the participating campuses and departments, researching information for the
plans, and formatting and updating the plan documents. She worked closely with both the university
and its representatives involved in the plan development/update process, providing technical assistance
at each stage of the plan and document development/updates, including in the development of the
mitigation strategy for each campus and the public participation process.

QA/QC Reviewer, Auburn University, AL (2015 — 2016)

Erin was responsible for the QA/QC of plan documents for the Auburn University Disaster-Resistant
University HMP, which included a preliminary Business Impact Analysis (BIA) for multiple departments.

Hazard Mitigation Specialist, Louisiana Governor’s Office of Homeland Security and
Emergency Preparedness (GOHSEP), LA (2007 — 2016)

Erin served as Hazard Mitigation Specialist supporting GOHSEP during the rebuilding efforts from
Hurricanes Katrina, Rita, Gustav, Ike, Isaac, and several other unnamed disasters. She assisted in the
development and implementation of strategic plans for mitigation programs. Erin provided expert
guidance regarding mitigation, assisted in identifying and developing HMGP projects and applications,
ensured guidance and legislative criteria were met, performed QA/QC reviews, assisted with problem
resolution, developed BCAs, assisted in training GOHSEP staff and local subrecipients, and developed
funding strategies and financial management tracking tools to manage over $2.7 billion.
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Disaster Assistance Employee, FEMA- Region 4, Atlanta, GA (2004 — 2007)

Erin supported mitigation and was assigned to disaster work related to community education and
outreach as well as hazard mitigation grants.

FEMA TRAINING

FEMA; DF-100, DF-105, DF-106, DF-109, DF-120, DF-128, DF-219, DF-228, DF-304, DF-305, DF-308, DF-
310, DF-319, DF-416, DF-418, DF-420, DF-421, DF-434, DF-435, DF-437, DF-500, DF-505, DF-506, DF-
507, E-253, E-273, E-276, E-842, 1-273, L-386, L-701, IS-001, 1S-003, 1S-005, IS-007, IS-008, 1S-010, IS-
011, IS-015, I1S-022, IS-036, 1S-055, 1S-100, IS-111, IS-120, IS-139, IS-200, 1S-208, 1S-212, 1S-230, IS-
235, 1S-240, 1S-241, 15-242, 1S-244, 1S-253, 1S-271, 1S-275, 15-288, 15-279, 15-292, 1S-318, 1S-324, I5-
362.A, 1S-393, 1S-394, IS-395, IS-546, 1S-547, 1S-630, 1S-632, 15-650, 1S-700, IS-775, 1S-800, 1S-814,
1S-870
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Chelsea is a Certified Floodplain Manager (CFM) with 12 CHELSEA MORGANTI, CFM
years of experience in mitigation grants management, PROJECT MANAGER

community assistance, and program management and
implementation.

Chelsea joined Witt O'Brien’s after six years with the New Mexico
Department of Homeland Security and Emergency Management,
where she served as the State Hazard Mitigation Officer (SHMO)
for three years. Chelsea has led the development and overseen
the completion of nearly 120 hazard mitigation plans (HMPs) and
projects for state, local, and tribal governments as well as large
universities, quasi-governmental entities, and special districts
through FEMA closeout. She is proficient in project planning,
coordination, and timeline management.

Project Manager, District 3 and District 5, Mississippi
Emergency Management Agency (2025-Present)

YEARS OF EXPERIENCE
12 Years

EDUCATION
BA, English, Minor - Latin, University
of New Mexico

Chelsea is mar_laging the developmgnt of these two _regional_ CERTIFICATION
Upda_tes. !Dlstrlct 3 mcIude; 9 counties anc{ 6_2 tgtql jurisdictions. CEM since 2019, Association of State
District 5 includes 5 counties and 23 total jurisdictions. Floodplain Managers — New Mexico
Project Manager, City of Bell, CA (2025-Present) Chapter
. . ) TRAINING
h S ! H

E/I | teilsaet?o:q L?:gmg the development of the City’s first Hazard FEMA: L-273, G-318, G-557, 15-100,

e ' 15120, 15200, 15230, 15-235, IS-
Floodplain SME, North Carolina Leage of Municipalities 240, 1S-241, 15-242, 1S-244, 15-276,
(2025-Present) 1S-280, 1S-319, 1S-321, 1S-329, IS-

922, 15-546, 15-547, 1S-700, 1S-702,
Chelsea is providing advisory services related to interpretation of | 1S-703, 1S-706, IS-800, 1S-1100, IS-
FEMA flood maps, the 44 CFR, and other NFIP and insurance 1102, 1S-1103, 1S-1113, 1S-2900
related questions related to the impacts of Hurricane Helene.

FEMA Mitigation SME, City of Tampa, FL (2024 - Present)

Chelsea is providing Mitigation technical support to the City following Hurricanes Ian, Idalia, Helene,
and Milton, including project development and formulation, development of NOI's, and coordination
across multiple city departments.

' FEMA Mitigation SME, City of Newberry, SC (2025 — Present)

Chelsea is providing Mitigation technical support to the City as they work though recovery from the
impacts of Hurricane Helene, which included damage to electrical and fiber infrastructure.

BRIC Project Manager, City of Bend, OR (2025)

Chelsea managed the development and wrote two of the City’s BRIC sub-grant applications for the
2024 cycle, totaling $50 million. This included an innovative “Project Guide” that would have helped
reviewers better understand the complicated water treatment process and proposed mitigation.

District 1 Hazard Mitigation Plan Update | IFB #3160007784 wittobriens.con/ 32



WITT OBRIEN'S

PART OF THE AMBIPAR GROUP

Deputy Project Manager, Nevada Department of Emergency Management, NV (2024 -
Present) |

Chelsea provides technical assistance on hazard mitigation project application development to
jurisdictions across the State of Nevada. She assists in the review and development of HMPs and Sub-
grant applications for annual and disaster-related mitigation grants, including HMGP post-fire grants.
She is also developing and delivering statewide training for state staff and Sub-grantees to increase

capabilities at all levels.
Project Manager, Fresno County, CA (2023 — 2025)

Chelsea provided administrative support in the development of the multi-jurisdictional HMP through a
community-informed, bilingual public outreach process, and facilitating activity support and compliance
with the National Flood Insurance Program’s (NFIP) Community Rating System (CRS). The Fresno
County Plan includes 17 jurisdictions.

Project Manager, Union, Dickinson, and Polk Counties, IA (2023 — 2024)

Chelsea provided administrative support in the development of the three separate multi-jurisdictional
HMPs, one that included NFIP CRS Activity 510 compliance. The counties include Union County (12
jurisdictions), Dickinson County (10 jurisdictions), and Polk County (34 jurisdictions). Two of these
counties — Dickinson and Union — are highly rural in character, while Polk is more urban and home to
Des Moines, the capital of the State of Iowa. Each of the plans were approved by FEMA.

Project Manager, City of Carson, CA (2023 — 2025)

Chelsea led the city’s first HMP update since 2013. Originally profiling only three hazards — Earthquake,
Flood, and Windstorm — the plan included significant updates and received FEMA APA in January 2025.

Plan Update Project Manager, Counties of Lehigh Valley and Northampton, PA (2023 -
2024)

Chelsea served as Project Manager for this HMP Update covering 67 jurisdictions - 2 counties, 3
regional authorities, and 62 municipalities. Multi-jurisdictional collaboration was of utmost importance.
In total, Chelsea delivered two virtual kickoffs, four hybrid capability workshops, two in-person Threat
and Hazard Identification and Risk Assessment (THIRA) /Stakeholder Preparedness Review workshops,
two four-hour long in-person participation “office hours,” two in-person THIRA meetings, a hybrid
Mitigation Strategy meeting, three 2-hour Action Development workshops, 12 one-on-one coaching
sessions, and a virtual town-hall.

Subject Matter Expert, National League of Cities (NLC) (2022 — 2025)

Chelsea led the development and delivery of content and provided one-on-one municipal technical
assistance through the NLC's Local Infrastructure Hub. She has presented FEMA’s Building Resilient
Infrastructure & Communities (BRIC) and Flood Mitigation Assistance grant programs, Clean Buildings,
and the U.S. Environmental Protection Agency’s Climate Pollution Reduction Grant. She provided
support to FEMA Region VI in Denton, TX and additional cities throughout Texas.

Plan Update Project Manager, Montgomery County, MD (2022 — 2024)
Chelsea served as Project Manager for the Local HMP update, while other staff from Witt O'Brien’s
update the County’s Emergency Operations Plan. This allows for enhanced collaboration and plan

integration. This HMP will be Emergency Management Accreditation Program compliant. Montgomery
County includes 20 jurisdictions.
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Project Manager / Lead Planner, City of Carnation, King County, WA (2022 - 2023)

Chelsea served as Project Manager and Lead Planner in the development of the city’s inaugural annex
to the County’s HMP. Witt O'Brien’s was tasked with supporting the utilization of expiring grants funds
and fadilitating plan development after another jurisdiction declined to fulfill their agreement.

Grants Development Specialist, Cochise County, AZ (2022)

Chelsea wrote the County’s BRIC sub-grant application for the 2022 cycle. The project was ranked #2
and awarded under the State of Arizona’s allocation.

Plan Update Project Manager, District 7, Mississippi Emergency Management Agency
(2022 - 2024)

Chelsea served as Project Manager/Mitigation Planner updating the Mississippi Regional HMP, which
included an extensive file conversion and updates to include climate change. District 7 includes 9
counties and 32 total jurisdictions. This plan was approved in January 2024.

Deputy Planner, Colorado Department of Homeland Security and Emergency Management,
Denver, CO (2022 — 2023)

Chelsea served as Deputy Planner updating the Colorado Enhanced State HMP. She facilitated meetings
with all 28 state agencies, presented access and functional need and underserved population
considerations, and profiled state agency mitigation activities. Witt O'Brien’s was a sub-consultant on
this project.

Hazard Mitigation Subject Matter Expert (SME), Alabama Emergency Management Agency
(2022)

As a Hazard Mitigation SME, Chelsea was tasked with providing technical assistance on hazard
mitigation project applications to jurisdictions across the State of Alabama. She assisted in the review
and development of 528 sub-grant applications across four disaster grants, totaling $147 million in
project funds. Chelsea also delivered Benefit-Cost Analysis training to state staff to increase their
capabilities.

SHMO, New Mexico Department of Homeland Security and Emergency Management,
Santa Fe, NM (2019 — 2022)

As SHMO, Chelsea managed 17 disaster and non-disaster Hazard Mitigation Assistance (HMA) grants
and facilitated 113 mitigation plans and projects through all sub-grant stages, from application through
closeout. She supervised the Mitigation Unit, which included three Mitigation Specialists and the State
Floodplain Coordinator who oversaw the state’s NFIP compliance. She contributed to the 2018 NM
SHMP and overhauled the state’s Administrative Plan in 2017 and 2021, updating the Mitigation
Standard Operating Guidelines, Sub-Grant Orientation Packet, and funding methodology. During the
2021 funding application cycle she processed 48 project Notices of Interest totaling more than $100
million in requested funds. She regularly represented the agency at local, state, and national
conferences.

Mitigation Specialist, New Mexico Department of Homeland Security and Emergency
Management, Santa Fe, NM (2016 — 2019)

As a Mitigation Specialist, Chelsea provided individually tailored technical assistance to state agencies,
local jurisdictions, tribal nations, and special district/quasi-governmental applicants under the HMA
program. She reviewed and approved all procurement, contracts, and invoicing associated with sub-
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grant agreements. She drafted Scopes of Work, budgets, and schedules for New Mexico HMA grants
and sub-grants. She has firsthand experience preparing wildfire applications for award under the
HMGP, HMGP-Post Fire, BRIC, and Pre-Disaster Mitigation and managing and monitoring all awarded
projects through to closeout, ensuring completion occurred in compliance with all federal, state, and
local requirements. Chelsea also served in the State’s Emergency Operations Center during activations,
deployed to post-fire jurisdictions to provide mitigation technical assistance, and conducted numerous
site visits for all project types.

Disaster Recovery Analyst, City Of New Orleans, LA (2015)

For the City’s Code Enforcement, Chelsea facilitated 383 FEMA conditionally approved demolition
properties through the code enforcement, local historic, and FEMA Environmental and Historic
Preservation processes. She advocated for legal judgments of *blight’ at hearings; in city council
meetings; and at local, state, and federal coordination meetings. She created and managed databases
to track over $16 million in grants. She inspected damaged properties, identified historic elements for
preservation, and oversaw safe remediation and salvage of residential and commercial demolitions.

Site Supervisor, St. Bernard Project/ Americorps, LA (2013 — 2014)

Chelsea managed and trained up to 40 staff and volunteers per site, per day, in the construction and
renovation of Hurricane Katrina-damaged homes. She executed all construction phases, enforced
quality control, and maintained a safe, OSHA-compliant worksite. Chelsea was responsible for
accurately projecting Scope of Work timelines, budgets, and workforce needs.
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Katie has 13 years of experience leading and developing
state and multi-jurisdictional hazard mitigation plans
(HMPs), disaster recovery programs, and grant funding
initiatives.

Throughout her career, she has managed state-level pursuits and
management of infrastructure, housing, and disaster grants, and
coordinated the update and approval of more than 25 county and
state HMPs. Additionally, she has extensive experience in policy
analysis and guidance, having helped secure over $40 million in
state funding. Since joining the firm, Katie has supported both
the development of local HMPs and FEMA PA disaster recovery
grants management.

Before joining Witt O'Brien’s, Katie was Deputy Chief of Recovery
and Mitigation for the South Carolina Emergency Management
Division’s over $2 billion budget for disaster recovery and hazard
mitigation and led the State’s 2023 HMP update. Prior to that
role, she was South Carolina’s State Hazard Mitigation Officer
(SHMO) for two years leading the mitigation team through rapid
change and growth following the State’s most significant disaster
in more than 20 years. In this role, she managed the team
responsible for administering a $65 million portfolio of all Pre-
Disaster Mitigation (PDM) and Hazard Mitigation Grant Program
(HMGP) grants—including development of procedures for grant
application, procurement compliance, phased projects, Request

KATIE HARWOOD, MA
MITIGATION PLANNER III

YEARS OF EXPERIENCE
13 Years

EDUCATION

MA, Homeland Security, Naval
Postgraduate School

BA, Healthcare Logistics and
Emergency Management, New York
University

TRAINING

FEMA 1S-003, 100, 120, 200, 230,
235, 240, 241, 242, 244, 393, 700,

| 800, 1000

for Information (RFI) management, grant administration, disbursement, and closeout.

. Hazard Mitigation Specialist, City of Bend, OR (2025)

Katie participated in the development, drafting, and finalization of two FEMA BRIC sub-granf
applications for the FY2024 cycle, totaling $50 million. Although the Federal government has cancelled
all BRIC grants, the State considered the team’s approach to be “innovative.”

FEMA PA Project Manager, multiple clients (2024 — Present)

Katie has been supporting local governments in Florida, Maryland, and South Carolina in pursuing
FEMA PA reimbursement for damages resulting from Federally declared disasters. For the Florida cities
of Venice and Tampa, she provides project development and formulation support for recovery from
Hurricanes Helene, Idalia, and Ian; she is also assisting Newberry (SC) with recovery from Hurricane
Helene. She has assisted Coral Springs (FL) in closeout from Hurricanes Matthew, Irma, and Dorian.
For the Montgomery County (Maryland) Office of Emergency Management and Homeland Security
(OEMHS), Katie manages the team pursuing FEMA PA reimbursement for more than $180 million in
costs related to the COVID-19 pandemic, including non-congregate sheltering,

’ ~ Deputy Project Manager for HMP Development, Fresno County, CA (2023 — 2024)

Katie is supporting the development of the multi-jurisdictional HMP through a community-informed,
bilingual public outreach process, and facilitating activity support and compliance with the National
Flood Insurance Program’s (NFIP) Community Rating System (CRS). Fresno County includes 17
jurisdictions. She has directed staff in the review of relevant planning documents, hazards, capabilities,
and resources and synthesis of this data into a complete and thorough HMP that also meets CRS
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compliance for a Floodplain Management Plan. This plan has been approved by the State of California
and is awaiting Federal approval per the new administration.

Deputy Project Manager for HMP Development, multiple counties, IA (2023 - 2024)

Katie lead the development of the three separate Multi-Jurisdictional HMPs (MJHMPs) and facilitated
compliance under the NFIP’s CRS. The counties include Union County (13 jurisdictions), Dickinson
County (10 jurisdictions), and Polk County (34 jurisdictions). Two of these counties — Dickinson and
Union — are highly rural in character, while Polk is more urban and home to Des Moines, the capital of
the State of Iowa. The Polk County HMP includes the synthesis of data into a complete and thorough
HMP that also meets CRS compliance for a Floodplain Management Plan. All three plans are completed.

Deputy Project Manager for HMP Development, Counties of Lehigh Valley and
Northampton, PA (2023 - 2024)

Katie is assisting in the development of the MJHMP update and is responsible for overall content
adherence with the Pennsylvania Emergency Management Agency’s HMP Standard Operating Guide,
FEMA High Hazard Potential Dam requirements, and FEMA Local Mitigation Planning Policy Guide
guidance. This plan has been approved by FEMA.

HMP Planner, City of Carson, CA (2023 — 2024)

Katie is supporting the development of the update of the City’s 2013 HMP through research, meeting
delivery, and staff coordination. This plan has been approved by FEMA.

HMP Planner, Montgomery County, MD (2023 - 2024)

Katie assisted in developing the MJHMP update, including Mitigation Action development, alignment
with the County’s 2021 Climate Resiliency Plan, and providing a crosswalk to show how the plan
complies with the requirements of the Emergency Management Standard (EMAP).

Deputy Chief of Recovery and Mitigation, South Carolina Emergency Management
Division, Columbia, SC (2018 — 2023)

Katie led a diverse 52-member team responsible for over $2 billion in disaster recovery, mitigation
programs, and grants. She developed reporting tools for executive and legislative audiences to inform
state-level policy decisions, resulting in $40 million in state funding for disaster recovery. Katie led
systems and processes that control these grants, including modernization of the team’s reimbursement,
risk assessment, audit monitoring, and internal financial control systems. She also led the South
Carolina Recovery Task Force, a group of dozens of agencies and nonprofit organizations that led the
state’s ongoing recovery from ten Federally declared disasters in six years, which she restructured to
reflect industry-wide best practices. Katie supported the update and FEMA approval of the 2023 South
Carolina State HMP and the State’s pursuit of Enhanced Status. She increased funding equity by
developing processes to provide the highest support to the most marginalized communities. She
monitored and modernized grant management systems and processes, including reimbursement, risk
assessment, audit monitoring, and internal financial controls.

PA Specialist, FEMA Region II, New York, NY (2017 — 2018)

Katie assisted in monitoring compliance with Federal law, regulation, and policy related to funding for
recovery from Hurricane Sandy.
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Post-Emergency Canvassing Operations (PECO) Planning Lead, New York City Department
of Health and Mental Hygiene, NY (2016 — 2017)

Katie coordinated and monitored agency compliance with the settlement terms of BCID v. De Blasio, a
landmark case creating an aggressive agenda for citywide emergency planning for people with
disabilities. She led the development of a plan for PECO, a multi-agency post-disaster effort to identify
vulnerable and newly vulnerable New Yorkers and connect them to City services. She managed agency
compliance with the terms of the BCID v. De Blasio settlement and coordinated reporting to the
Plaintiffs and the Court. She managed the program’s successful relationships with 34 City agencies
responsible for providing staff to support PECO.

SHMO, South Carolina Emergency Management Division, Columbia, SC (2014 — 2016)

Katie provided hazard mitigation planning and grant management leadership for the State of South
Carolina. She led the mitigation team through rapid change and growth following South Carolina’s most
significant disaster in more than 20 years. She managed the team responsible for administering a $65
million portfolio of all PDM and HMGP grants in the State, including application, administration,
disbursement, and closeout. She assisted more than 20 counties, municipalities, and other stakeholders
with maintaining and updating their HMPs and ensured continuity of planning, review, submission, and
adoption. Katie staffed the State’s Emergency Operation Center during emergencies to support
Individual Assistance and PA operations.

Planning Aide, Research Foundation at the City University of New York, NY (2013)

In this emergency planning and response consulting role, Katie developed a preliminary Antemortem
Operations Field Guide for medical examiners and coroners based on the FEMA Region II Mass Fatality

Management Plan.

Program Assistant, Regional Catastrophic Planning Team (RCPT) of NY/NJ/CT/PA
(2011 — 2012)

Katie supported projects related to the Coastal Storm, Housing, Sheltering, and Family Assistance
Center plans. She contributed to the design, detailed review, and finalization of plans for catastrophic
emergencies in the greater New York region, emphasizing cross-jurisdictional coordination and
integration of local, state, and Federal operations, particularly the Federal Integration portions of all
RCPT plans. She also created informational graphics for plans and publications.
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Mark has five years of experience in disaster recovery
grants program planning, design, management, and
implementation.

Since joining the firm, Mark has supported the development of
FEMA Hazard Mitigation Plans (HMPs) for local governments in
California, Iowa, Mississippi, Maryland, Nevada, and Pennsylvania.
He has also led state-level reviews of all local HMPs in New Mexico,
evaluating plans for compliance with applicable requirements on
behalf of the State. In addition, Mark assisted clients in Alabama,
Kansas, Maryland, Minnesota, Nevada, and Texas in managing
grants funded under various programs including FEMA’s Public
Assistance (PA) grant program, Hazard Mitigation Grant Program
(HMGP), the National Park Service's Historic Preservation Fund, and
the Coronavirus Aid, Relief, and Economic Security Act (CARES Act).

Mitigation Planner, Wright County, IA (2025 — Present)

Mark is currently leading the multijurisdictional update of the Wright
County, Iowa HMP, coordinating with Wright County, eight
municipalities, and three school districts. In addition to the suite of
hazards commonly profiled in the region, Wright County’s HMP
includes an in-depth assessment of agricultural hazards. As one of
the nation’s top agriculture and livestock producers, identifying risk
exposure and mitigation strategies around agricultural hazards is
important for strengthening community resilience in Wright County.

Mitigation Planner, New Mexico (2025 — Present)

Since June 2025, Mark has been responsible for completing all
state-level reviews of Local Hazard Mitigation Plans in New Mexico.
Plans are reviewed for compliance with all requirements established

MARK DUFFY, MURP
MITIGATION PLANNER II

YEARS OF EXPERIENCE
5 Years

EDUCATION

Master of Urban and Regional
Planning, University of Denver

BA, Political Science, Simpson

College

International Studies, Geography,
University of Adelaide

TRAINING

FEMA: IS-393.B; 1S-328.B; IS-
0230.D; 1S-00042; 1S-00005.A; IS-
212.B; 1S-319.A; 1S-320; 1S-321

National Disaster Preparedness
Training Center: Community
Planning and Community Resilience
AWR-228

in FEMA'’s Local Mitigation Planning Policy Guide (FP-206-21-0002) effective April 11, 2025. If
requirements are met, the plans are routed to FEMA Region VI for final review. If requirements are not
met, plans are returned to local jurisdictions with guidance on what requirements are not met and how
they can be remedied. This work has also included reviews involving tribal entities, which follow a
similar but district approval pathway. To date, Mark has reviewed and supported double-digit plans

through final FEMA approval.
Planning Consultant, City of Ontario, CA (2025 — Present)

Mark helped coordinate with various City departments and agencies to collect key information
regarding capabilities, personnel, operations, and resources. This information was used to develop
department and agency annexes to the City’s Continuity of Operations Plan. The annexes provide City
officials with a comprehensive picture of how each department or agency will respond immediately
following a disaster. The annexes also function as guides for departments and agencies to act
independently when communication with other departments, agencies, and staff is disrupted.

Mitigation Planner, City of Bell, CA (2025 — Present)

‘Mark led the development of the HMP for the City of Bell. Because this was the City’s first HMP,
development was done from the ground up beginning with an overall assessment of the City's current
demographic, geographic, and political characteristics. Once a thorough community profile was
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established, Mark proceeded to develop a detailed evaluation of the City’s hazard exposure by
evaluating hazard conditions, property data, vulnerable populations, and additional factors. This
information was then used to assist City officials with the formulation of goals and actions which could
be pursued to improve hazard mitigation efforts. Throughout this work, Mark ensured that all
requirements established by FEMA for HMPs were met, allowing for formal approval of the plan by
FEMA.

Mitigation Planner, Mississippi Emergency Management Agency (MEMA), MS (2025 -
Present)

Mark helped update the HMPs for Mississippi MEMA District 3 and District 5. Both plans were multi-
jurisdictional efforts, as each district encompassed multiple counties and municipalities. Mark
conducted an in-depth assessment of the districts’ hazard profile and response capabilities by drawing
on local data, hazard analyses, and planning records. This work informed targeted updates to the HMP
by identifying changes in hazards since the last plan update, priority risks, and available resources.
Additionally, Mark examined how the different counties and communities within each district interacted
with each other under established governance frameworks, providing insight into the districts’
operational context. This work supported the selection of actions and goals which were targeted and
achievable, thereby strengthening overall hazard mitigation in both districts.

Mitigation Specialist, State of Nevada (2025)

Mark conducted the state-level review of LHMPs in support of the State of Nevada’s Enhanced Status.
During this work, Mark assessed whether the draft LHMPs were consistent with guidance from NDEM,
FEMA Region 9, and the requirements of FEMA'’s Local Mitigation Planning Policy Guide. Mark returned
detailed notes to local communities regarding the review of their draft LHMP; these notes included
descriptions of any elements found to be insufficient, as well as recommendations for refining the
LHMP to ensure it meets all established requirements from NDEM and FEMA in order to be approved.

During his work for the State of Nevada, Mark also supported the development of five HMGP-PF
applications for Nevada entities totaling more than $5 million. These applications were developed on
behalf of communities, special districts, and a university and the projects connected to these
applications included slope stabilization work, culvert and bridge remediation, wildfire monitoring
technology, emergency generators for critical infrastructure, and wildfire fuel-reduction efforts.

Compliance Specialist, Montgomery County, MD (2024 — 2025)

Mark helped facilitate FEMA PA recovery efforts for Montgomery County, to support reimbursement for
costs incurred by the County in response to COVID-19. He reviewed and organized the proper
documentation for complete, audit-ready submissions to support funding determinations. His careful
consideration of eligibility policies, cost reasonableness, and procurement standards helped
Montgomery County avoid de-obligation risks.

Mitigation Planner, City of Carson, CA (2023 — 2025)

Mark formulated a robust understanding of the existing hazard and capability conditions for the City.
This included reviewing relevant planning documents, hazards, and resources which shaped the LHMP.
Mark also reviewed the political structures of Los Angeles County to strengthen his understanding of
the City’s unique position within one of the largest U.S. metropolitan areas.

Mitigation Planner, Counties of Lehigh and Northampton, PA (2023 — 2024)

Mark supported the development of a multi-jurisdictional HMP for the Lehigh Valley area by reviewing
the various plans, hazards, capabilities, and resources present across Northampton and Lehigh
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Counties. These two counties are also unique as they represent two of the seven counties in
Pennsylvania that have adopted home rule charters. Mark provided succinct community profiles
detailing the impact on the communities’ future development for the multi-jurisdictional HMP.

Mitigation Planner, Counties of Dickinson, Polk, and Union, IA (2023 — 2024)

Mark developed LHMPs for the three Iowa counties of Dickinson, Polk, and Union. This included
reviewing relevant planning documents, hazards, capabilities, and resources which shaped the LHMPs.
Two of these counties—Dickinson and Union—are highly rural in character while Polk is more urban
and home to Des Moines, the State capital. In supporting the simultaneous development of LHMPs for
these counties, Mark demonstrated an ability to maintain a clear understanding of the nuances of each
county and create final deliverables that were appropriately tailored to each county’s circumstances.

Mitigation Planner, Historic Preservation Grant, City of Opelika, AL (2023)

Mark assisted with the development of a historic preservation grant application to preserve the historic
G.W. Carver Hall. Erected in 1912, G.W. Carver Hall was the town’s first Black public school.
Development of the grant application required a review of historical documentation and formation of a
narrative which adequately conveyed the historic value of the structure. Additionally, it was also
important to properly explain why funding was necessary to preserve the historic structure.

Mitigation Planner, Montgomery County, MD (2023)

Mark contributed to the development of the latest HMP for Montgomery County. This effort included
profiling the multiple communities within Montgomery County; assessing the hazards that could impact
the County and its communities; assisting with the establishment of mitigation strategies, goals, and
actions; and ensuring the final plan was compliant with the requirements of the Maryland Department
of Emergency Management and FEMA Region 3.

Associate Consultant, RentHelpMinnesota Emergency Rental Assistance Program, St. Paul,
MN (2022)

Mark assisted by leading the program’s recoupment team. This team tracked ineligible payments as
required by the U.S. Treasury, conducted outreach to payees who received ineligible funds, and
documented resolutions in recovering approximately $1 million in ineligible funds. Mark’s work enabled
RentHelpMinnesota to recover funds that had been distributed to ineligible recipients and ensure that
the recovered funds were then used to support those with legitimate housing assistance needs due to
the impact of COVID-19.

Associate Consultant, Texas Emergency Rental Assistance Program, Houston, TX (2021)

Mark supported the review of applications for emergency rental assistance provided through the Texas
ERA Program in Harris County. Mark reviewed applications to determine the eligibility of the applicant,
the recipient, and the reasonableness of the funding requested. Through his work, Mark assisted the
program with distributing millions of dollars to eligible applicants and helped ensure that funds were
used to support those in legitimate need of housing assistance due to the impact of COVID-19.

Associate Consultant, CARES Act Compliance, Kingman County, KS (2020 — 2021)

Kingman County received and used approximately $1.3 million in Federal funds via the CARES Act.
Mark was responsible for ensuring the County remained in compliance with CARES Act rules and
regulations regarding eligible uses and monitoring of funds.
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Matt has 26 years of emergency management and
security experience, with nearly 10 years specifically
supporting FEMA's Hazard Mitigation Grant Program
(HMGP), Flood Mitigation Assistance (FMA), Building
Resilient Infrastructure and Commiunities (BRIC), and

Pre-Disaster Mitigation (PDM) programs. '

|
He has a deep understanding of assisting local governments and
state agencies with developing FEMA grant applications for

hazard mitigation planning, construction, and non-construction
activities. He is also an expert in identifying state and local

hazards and potential impacts and issues with project
management, schedules, budgets, procurement, and
reimbursements. Matt has in-depth Benefit-Cost Analysis (BCA)
project experience ranging from wildfire mitigation projects to
complex critical infrastructure protection projects.

As an Anti-Terrorism Manager for the U.S. Air Force, his duties
included conducting threat, risk, and vulnerability assessments
for multiple organizations and recommending countermeasures
to mitigate vulnerabilities and threats to assets. Matt coordinated
with local, state, and Federal agencies in intelligence collecting,
analyzing, and decision making for daily/weekly threat
assessments. Matt is also an experienced trainer, having led or
supervised classes on anti-terrorism awareness, force protection,
crime scene procedures, criminal investigations, contingency
operations, emergency response and management, and active
shooter response.

Mitigation Planner, Mississippi Emergency Management
Agency (MEMA), MS (2025 — Present)

Matt supported the update of multi-jurisdictional Hazard

Mitigation Plans for Mississippi MEMA Districts 3 and 5, which
included coordination across multiple counties and municipalities.

MATT ARSENAULT
MITIGATION PLANNER II

YEARS OF EXPERIENCE
26 Years

EDUCATION

BS, Organizational Security and
Management, University of Phoenix

TRAINING

FEMA National Emergency
Management Advanced Academy
(NEMAA)

MGT-310 Threat and Hazard
Identification and Risk Assessment
and Stakeholder Preparedness
Review

Additional FEMA Training: E-0705,
ICS-100, 1CS-200, ICS-300, ICS-400,
1S-700, 1S-775, 1S-800, 1S-454, IS-
913, IS-915, 1S-916, 1S-821

U.S. Department of Defense (DoD)
Courses: U.S. Army Intelligence in
Combating Terrorism, Antiterrorism
Level I and II

He conducted comprehensive assessments of hazard risks, response capabilities, and governance
structures using local datasets, hazard analyses, and existing planning documentation. This analysis
identified evolving hazard conditions, priority risks, and available resources, informing targeted and
feasible mitigation actions. His work strengthened plan alignment with district operational realities and

enhanced the effectiveness and execution of mitigation strategies.
Planning Consultant, City of Ontario, CA (2025 — Present)

Matt helped coordinate with various City departments and agencies to collect key information regarding
capabilities, personnel, operations, and resources. This information was used to develop the City’s first
ever Continuity of Operations Plan (COOP). The plan and associated annexes provide City officials with
a comprehensive picture of how each department or agency will respond immediately following a
disaster. The annexes also function as guides for departments and agencies to act independently when
communication with other departments, agencies, and staff is disrupted.
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Hazard Mitigation Specialist, Puerto Rico Department of Public Safety, San Juan, PR (2023
— Present)

Matt is currently supporting the department with hazard mitigation assistance and capability with the
development of an island-wide Integrated Public Alert & Warning System-compatible siren system for
nationwide emergency notifications.

Hazard Mitigation Specialist, City of San José, CA (2023 — Present)

Matt is assisting the City in applying for HMGP funding for seismic reconstructions following the 2022
and 2023 severe storms, flooding, landslides, and mudslides (DR-4683 and DR-4699).

Mitigation Planner, City of Bell, CA (2025)

Matt assisted in the development of the HMP for the City of Bell. Because this was the City’s first HMP,
development was done from the ground up beginning with an overall assessment of the City’s current
demographic, geographic, and political characteristics. Once a thorough community profile was
established, Matt proceeded to develop a detailed evaluation of the City’s hazard exposure by
evaluating hazard conditions, property data, vulnerable populations, and additional factors. This
information was then used to assist City officials with the formulation of goals and actions which could
be pursued to improve hazard mitigation efforts.

Deputy Project Manager, Virginia Department of Emergency Management (VDEM), VA
(2023 - 2025)

Matt served as Deputy Project Manager for Witt O'Brien’s direct technical assistance and overall
program support for VDEM’s BRIC and FMA programs. Our team provided technical assistance to sub-
applicants with application development tasks, including scoping, project scheduling, cost estimating,
and BCAs. We also assisted VDEM with application reviews, technical and qualitative analysis, and
submitting 22 projects into FEMA GO totaling more than $300 million.

Hazard Mitigation Specialist, Charlotte County, FL (2023 — 2025)

Charlotte County received an $80+ HMGP million allocation following Hurricane Ida. Matt provided
application development, project scoping, and request-for-information (RFI) assistance to the County.
His projects included multiple hurricane saferooms, generators for critical facilities, flood control, and
utility protection projects.

Mitigation SME, Bloomberg e311/National League of Cities (NLC), Nationwide Support
(2023 - 2025)

Matt was part of the team assisting the NLC and the Local Infrastructure Hub in organizing bootcamps
for local governments with 150,000 or fewer residents. His expertise led to the successful delivery of
numerous BRIC and FMA bootcamp presentations.

Subject Matter Expert, Puerto Rico Electric Power Authority, San Juan, PR (2023 — 2024)

Matt provided support and expertise for multiple HMGP funding opportunities totaling more than $500
million. His projects include retrofits for vulnerable dams, hydroelectric power generation, and flooding
early warning systems.

Deputy State Hazard Mitigation Officer, Colorado DHSEM, Centennial, CO (2015 — 2023)

Matt served as senior HMA project manager for the FEMA post-disaster HMGP, PDM, BRIC, and FMA
programs. He was the State’s Hazard Mitigation Branch Director following a Presidentially declared
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disaster. Matt maintained continuity in program delivery among state departments and agencies and
with local and tribal entities and other involved parties, to ensure follow-through of hazard mitigation
efforts. He managed budgets, scopes of work, schedules, and reporting requirements for Federally
funded mitigation projects valued at more than $190 million. He provided detailed evaluation and
analysis of project documents and financial data including quarterly forecasting, requests for
reimbursements, and bid proposals.

_ Situational Unit Leader, SEOC, Colorado DHSEM, Centennial, CO (2015 — 2023)

During emergency incidents, Matt led the Situation Unit to collect, process, and disseminate incident
data and intelligence from field reports, sensors, and partner systems. He prepared situation
summaries, maps, charts, and dashboards to support operational decision-making. Using GIS tools and
predictive analytics, he generated graphical and numerical projections to track incident movement,
growth, and mitigation activities, maintaining a Common Operating Picture (COP). Matt also supported
planning meetings by providing real-time situational awareness and status updates.

Also in the role, Matt assisted in the development of the Division’s Continuity of Operations Plan
(COOP). He contributed to the identification of essential functions, designation of alternate operational
sites, implementation of secure and resilient communication systems, preservation of critical records,
and assurance that designated personnel can fulfill their responsibilities under emergency conditions.

Anti-Terrorism Manager, Military Police Supervisor, U.S. Air Force, Various Locations
(1999 — 2012)

Matt assisted in the administration, direction, evaluation, and instruction of the U.S. Department of
Defense Anti-Terrorism/Force Protection program. He conducted threat assessments of organizational
practices, policies, procedures, and responsive actions to ensure compliance with Federal directives. He
completed threat, risk, and vulnerability assessments for multiple organizations and recommended the
best countérmeasures to either deter, detect, deny, delay, or defeat identified threats. Matt
coordinated with local; state; and Federal agencies in intelligence collecting, analyzing, and decision-
making for daily/weekly threat assessments. He introduced defensive countermeasures to mitigate
vulnerabilities and threats to Federal assets. He shaped decision-makers toward policy development
utilizing specialized skillsets for the installation of physical security practices and procedures. He also
identified, characterized, and prioritized organizational critical assets.

Matt contributed his physical security skills for major events at multiple U.S. Air Force Academy
graduations, maintaining safety for dignitaries and 20,000+ attendees. Matt planned and executed
physical security measures to protect the North American Aerospace Defense Command, United States
Northern Command, and United States Air Force Space Command and associated resources valued at
over $31 billion. He monitored physical security and antiterrorism programs for the $21 billion DoD,
and private industry contracted space launch resources throughout a 99,100-acre installation.

Matt also led 50+ classes on anti-terrorism awareness, force protection procedures, hostage-taking and
survival, bomb threat procedures, emergency management, and active shooter response. He
developed an annual training plan for a 500-member organization and updated over 200 critical task
certifications in ten specialized duty positions. Matt provided law enforcement, security, and anti-
terrorism services for over 8,000 Peterson Air Force Base (CO) staff, residents, and customers. He
delivered operational support and training oversight to Iragi Police in Baghdad while engaging in the
Global War on Terror.
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Erika has eight years of experience as a mitigation ERIKA ESTRADA
planner, public health, and emergency management | MITIGATION PLANNER I
specialist.

Her background includes working for FEMA as a hazard
mitigation planner. In this role, Erika updated Flood Risk Maps
for communities across the United States, led regional studies for
a number of FEMA regions, analyzed engineering data, created
GIS maps and layers, and conducted community outreach.

Prior to joining Witt O'Brien’s, Erika was supporting the
Washington State Department of Health’s Executive Office of
Resiliency and Health Security through public health community YEARS OF EXPERIENCE
preparedness and community resilience programs. Erika support 8 Years '

the Department of Health during the COVID-19 Response and

incorporated equity into public health emergency preparedness, EADUE:JiIrg:mental Policy. Western
response, and planning. She also supported the creation and Wa,shin gton Universitycy’
development of a Public Health Disaster Risk Assessment Tool for
the Washington State Department of Health with the University Minor, Disaster Risk Reduction

of Washington. CERTIFICATION
Hazard Mitigation Planner, MEMA District 5, MS (2025 — | FEMA ICS 300 and 400
Present) | TRAINING
o ) o _ | FEMA Professional Development
Erika is serving as a Mitigation Planner, supporting the | series
development of the Base Plan for MEMA District 5 and the 9 | FEMA Advanced Professional Series

County Annexes. Erika’s role included finalizing the base plan and | ggma Community Emergency
the annexes. She also prepared the District’s Plan Review Tool in | Response Team

anticipation of submission to the state for review, confirming FEMA Homeland Security Exercise
every aspect of the Local Mitigation Planning Policy Guide and Evaluation Program
requirements had been met. DHS Intelligence Liaison Officer
Hazard Mitigation Planner, Wright County, IA (2025 - Trauma-Informed Facilitation
Present)

Erika is serving as a Mitigation Planner, supporting the writing and update of the Wright County HMP.
Erika’s role includes reviewing relevant planning documents, capabilities, and resources from
neighboring jurisdictions, gathering national, regional, and local data to develop a thorough, accurate,
and detailed Hazard Identification and Risk Assessment and Mitigation Strategy. Additionally, she is
tasked to ensure that all other aspects of the plan meets the Local Mitigation Planning Policy Guide
Requirements.

’ Hazard Mitigation Planner, MEMA District 3, MI (2025 — Present)

Erika is serving as a Mitigation Planner, supporting the development of the Base Plan for MEMA District
3 and the 9 County Annexes. Erika’s role included finalizing the base plan and the annexes. She also
prepared the District’s Plan Review Tool in anticipation of submission to the state for review, confirming
every aspect of the Local Mitigation Planning Policy Guide requirements had been met.

Hazard Mitigation Planner, City of Bell, CA (2025 — Present)

Erika is serving as a Mitigation Planner. Erika’s role includes finalizing the content of the City of Bell
Hazard Mitigation Plan which includes the risk assessment, capability assessment, and mitigation
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strategy. She also prepared the City’s Plan Review Tool in anticipation of submission to the state for
review, confirming every aspect of the Local Mitigation Planning Policy Guide requirements had been
met.

Planner, Sonoma County, CA (2025 — Present)

Erika is serving as the Lead planner for the Sonoma County Drought and Water Shortage Annex for the
Sonoma County Department of Emergency Management. The annex is an extension of the DRP on how
Sonoma County plans to respond to drought and water shortage emergencies. Erika’s role included
identifying the roles and responsibilities during each of the Drought and Water Shortage Response
Stages to mitigate impacts and damages for Sonoma County departments, agencies, and organizations.

Planner, Sonoma County, CA (2025 — Present)

Erika is serving as the Lead planner for the Sonoma County Drought Resiliency Plan (DRP). SB 552 was
passed during the last California Drought from 2020-2022. Under SB 552, all counties in California must
prepare a County Drought Resilience Plan (County DRP) to support long-term water reliability and
resilience. Erika led the authorship and development of the DRP. Additionally, Erika developed short-
term actions and long-term strategies to respond to drought and water shortage emergencies and
mitigate risk in the future for Sonoma County.

Planner, City of Malibu, CA (2024 — 2025)

Erika served as a planner for the City of Malibu After Action Review (AAR) for the Franklin and
Palisades Fires that occurred in December 2024 and January 2025. The AAR identified the strengths,
findings, and recommendations to improve the City of Malibu response for future wildfire events.
Erika’s role included developing the Executive Summary and finalizing the AAR. This plan is finalized as
of December 2025.

Mitigation Planner, Fresno County, CA (2023 — 2024)

Erika is serving as a Mitigation Planner, writing the majority of the multi-jurisdictional HMP through a
community-informed, bilingual public outreach process and compliance with the National Flood
Insurance Program’s Community Rating System. Erika conducted the national, regional, and local data-
gathering research to develop a thorough, accurate, and detailed Hazard Identification and Risk
Assessment. The plan was approved in April, 2025.

Mitigation Planner, City of Carson, CA (2023 - 2024)

Erika served as a Mitigation Planner, writing the majority of the City of Carson’s 2024 local Hazard
Mitigation Plan (HMP) update. To do this, she formulated a robust understanding of the hazard
conditions for the City including reviewing relevant planning documents, capabilities, and resources
from neighboring jurisdictions. Erika conducted the national, regional, and local data-gathering
research to develop a thorough, accurate, and detailed Hazard Identification and Risk Assessment. She
also prepared the City’s Plan Review Tool in anticipation of submission to the state for review,
confirming every aspect of the Local Mitigation Planning Policy Guide requirements had been met. This
plan has been approved by FEMA.

Mitigation Planner, Northampton and Lehigh Counties, PA (2023 — 2024)

Erika serves as a Mitigation Planner in support of the multi-jurisdictional HMP update for Northampton
and Lehigh Counties. Erika created and updated all 65 annexes for each of the townships, boroughs,
cities, and associations, covering every aspect of the Local Mitigation Planning Policy Guide
requirements.
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Mitigation Planner, Montgomery County, MD (2022 — 2024)

Erika serves as a Mitigation Planner in support of the local HMP Update for the Montgomery County
Office of Emergency Management & Homeland Security. Erika’s role included final formatting, technical
review, and editing before submission to the state. The plan is approved by FEMA and the project is
complete.

Equity and Social Justice Manager, Washington State Department of Health, Tumwater,
WA (2022 - 2023)

Erika supported the Washington State Department of Health’s Office of Resiliency and Health Security
to incorporate equity within the Office’s programs and at the agency level. She identified and led
policy, system, environmental, planning, and process changes within the Office to advance equity and
social justice. She supported the agency’s mission by ensuring that equity, diversity, inclusion, and
social justice were integrated into policies, processes, programs, plans, and decisions that protect and
improve the health of the people in Washington State—especially those disproportionately impacted
and historically marginalized. Key projects Erika worked on included education and training, conducting
equity reviews, support in improving the hiring process at the agency level, and providing technical
assistance to public health emergency planners to engage with disproportionately impacted
communities to inform their decision-making and planning processes.

Community Preparedness and Recovery Coordinator, Washington State Department of
Health, Tumwater, WA (2021 — 2022)

Erika supported the Washington State Department of Health’s Office of Resiliency and Health Security’s
public health community preparedness and community resilience programs at the state and local level
to equitably prepare the state for public health emergencies and disasters. She coordinated and
collaborated with various internal and external stakeholders and partners including state emergency
management, local public health agencies, the Federal government, tribal governments and
organizations, and community-based organizations to support public health emergency preparedness
and planning. She also incorporated equity into the public health emergency management program,
community engagement, grant reporting, contract management, hazard risk assessment and analysis,
presentations and public speaking, conference planning, leading public health capabilities, climate
change impacts and planning, supported the development or updates of emergency plans, and
provided technical assistance to local public health agencies and other partners.

Erika worked on a key project with the University of Washington to develop a Public Health Disaster
Risk Assessment Tool. She was part of the emergency response team activated for public health
emergencies and served as a Duty Officer on a rotating basis to respond to public health emergencies.
During the COVID-19 pandemic, Erika supported the vaccine response by using data-driven strategies
to improve the equitable distribution and allocation of vaccines to disproportionately impacted
communities.

Community Recovery Planner, Washington Department of Health, Tumwater, WA (2021)

This position supported the Washington State Department of Health’s Office of Resiliency and
Health Security's public health community recovery and community resilience program at the
state and local level to prepare the state for public health emergencies and disasters. Work
activities involved coordinating and collaborating with various state, local, and community-based
organizations, stakeholders and partners to support public health emergency recovery planning.
Additional work activities included community outreach, contract management, training and
exercises, grant reporting and focusing on supporting disproportionately impacted communities to
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foster an equitable emergency management program. This position participated as part of the
emergency response team to be activated for public health emergencies and served as Duty Officer
on a rotating basis to respond to public health emergencies. During the COVID-19 pandemic, this
role also supported the COVID-19 vaccine response by using data driven strategies to improve the
equitable distribution and allocation of COVID-19 vaccines to disproportionately impacted
communities.

Resource Management Volunteer, Franklin County Emergency Management and
Homeland Security, Columbus, OH (2020)

The volunteer position supported Franklin County during the COVID-19 response. The position
supported the agency’s documentation, tracking, and distribution of PPE supplies to local partners,
agencies, and organizations.

Hazard Mitigation Planner, FEMA, Columbus, OH (2020)

Erika supported hazard mitigation planning, emergency planning, GIS, the FEMA Floodplain Insurance
Map Program, and community outreach. To support FEMA in updating Flood Risk Maps for communities
across the United States, Erika led regional studies for several FEMA regions, analyzed engineering
data, created GIS maps and layers, as well as conducted community outreach. Community outreach
consisted of communicating updates on the flood risk maps through workshops, meetings, and
outreach materials. Additionally, Erika supported jurisdictions in updating their HMPs to reduce the risk
of hazards and increase resilience in their communities using tools such as HAZUS.

Emergency Management Specialist, Franklin County Emergency Management and
Homeland Security, Columbus, OH (2019-2020)

This position supported the agency and its partners in preparing for, responding to, and recovering
from hazards, emergencies, and disasters. Work activities involved supporting emergency response
planning, facilitating training and participating in exercises, and improved GIS functionality

through the update of maps, hazard layers, and applications to increase situational awareness to
hazards and threats within the jurisdiction.

Household Preparedness Survey Volunteer, Whatcom Unified Emergency
Coordination Center, Bellingham, WA (2019)

The volunteer position supported the Whatcom Unified Emergency Coordination Center on
the Household Disaster Preparedness Survey. Work activities included coordinating and
organizing disaster education events, canvassed neighborhoods in Whatcom County and
conducted data analysis of the survey results.
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Cathy is a GIS expert with 18 years of experience using
GIS systems and tools (including Hazus and ArcGIS).

Cathy provides GIS analysis, mapping, and risk analysis products
for emergency management and performs Enhanced (Level 2)
Hazus modeling for earthquakes, floods, and hurricanes. She has
worked for state and local governments and has experience in
managing projects including grant-funded projects.

GIS Data Specialist, City of Carson, CA (2023 — 2024)

As a GIS Data Specialist, Cathy is mapped all of the county
features, critical facilities, hazards, and overlays. This data
includes everything visually required for a Hazard Mitigation Plan
(HMP) and the supporting data tables that form the analysis
needs for the City of Carson's local HMP update.

GIS Specialist, Washington State Department of Health
and Human Services, Research and Data Analysis
Division (2023 — Present)

Serve as a SME in geospatial data and geospatial services.
Provides customer support for enterprise GIS services, special
project requests, and service delivery points-of-access for users.
Applies specialized knowledge and experience in geospatial
database design and geospatial data management for the
acquisition, storage, and delivery of enterprise geospatial data
and geospatial services.

GIS Data Specialist, Montgomery County, MD (2023 -
2024)

As a GIS Data Specialist Cathy is mapping and providing analysis
needs for Montgomery County to update their Local HMP. This
plan has been approved by FEMA and the project is complete.

GIS Data Specialist, Northampton and Lehigh Counties,
PA (2023 — 2024)

Cathy served as a GIS Data Specialist for the Multi-Jurisdictional
HMP Update. She provided mapping and analysis to Northampton
and Lehigh Counties.

GIS Data Specialist, Colorado Department of Homeland
Security and Emergency Management (2022 — Present)

Cathy is serving as a GIS Data Specialist for the Enhanced State
HMP Update. She provides mapping and analysis to the State of
Colorado. Witt O'Brien’s is a subconsultant to E.L. Robinson.

CATHY WALKER, GISP, MS
SENIOR GIS/HAZUS SPECIALIST

YEARS OF EXPERIENCE
18 Years

EDUCATION
MS, Geographic Information Science,
University of Denver

BS, Chemistry, University of Puget
Sound

Baccalaureate Certificate, Geographic
Information Systems & Spatial
Modelling, University of Washington-
Tacoma

CERTIFICATIONS

GIS Professional (GISP) Certification,
GIS Certification Institute; Cert
#60523 (Issued 2012)

FEMA Professional Development
Series Certificate

FEMA Hazus-MH Practitioner
Certificate

FEMA Hazus-MH Trained Professional
Certificate

TRAINING

FEMA Emergency Management
Institute: IS -139; 1S-200.FW; ICS-
200; IS -230; 1S -235; IS -240; IS -
241; 1S -242; 1S -244; IS -340; IS -
700; IS -701; IS -702; IS -800.A; IS -
800.B; E172; E174; E296; E313;
E317; Additional Training and Skills
Provided at End of Resume

GIS Data Specialist, City of Carnation, King County, WA (2022)

Cathy provided mapping and analysis to the City of Carnation for their HMP Annex.
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GIS Data Specialist, Washington State Department of Revenue, WA (2021 — 2023)

Cathy maintains and configures GIS-related databases, data models, applications, and software within
the agency and provides escalated system support to both internal users and the public. She works
within other state agencies, city, county, and tribal partners to collaborate on data quality and
integration. She creates and maintains custom scripts, web applications, spatial data and layers using
COTS, multiple development languages and scripting languages, providing graphics, maps and other
property-related information to both internal customers and the public. She provides technical advice
and expert interpretations in relation to data quality and integrity for high-level data sets utilized by the
agency and for state projects.

GIS Manager, City of Maple Valley, WA (2018 — 2021)

Cathy was responsible for creating and maintaining all geospatial data for the city including parcels,
addresses, storm water system, zoning, land use, etc. Cathy completed mapping and analysis needs for
the city’s inclusion in King County’s 2020 HMP. She provided new maps for the city’s Critical Facilities &
Infrastructure, Flood Hazard Areas, Landslide Hazard Areas, Liquefaction Susceptibility, Wildfire
Susceptibility, and NEHRP Soils. She collected all new features installed and maintained by the city
using Trimble GPS/TerraSync and Pathfinder Office. Maintained ArcSDE/SQL Server databases for both
day-to-day mapping and analysis needs & for mapping applications & services that relied on ArcGIS
Enterprise/Portal for ArcGIS services. Served as the Project Manager and GIS Lead on the
implementation of the City’s new asset management system, Cityworks and SeeClickFix.

GIS Analyst / Planner, Pickens County, SC (2017)

Cathy was contracted by All Clear Management to provide GIS support in the completion of the Hazard
Mitigation Plan for Pickens County, South Carolina.

GIS Analyst / Planner, City of Greer, SC (2016)

Cathy was contracted by All Clear Management to provide GIS support in the completion of the Hazard
Mitigation Plan for the City of Greer, South Carolina.

GIS Analyst / Planner, Washington State, Tumwater, WA (2012 — Present)

Cathy provides GIS analysis, mapping, and risk analysis products to engineering, emergency
management, and legal professionals as an independent contractor. She utilizes commercial, private,
and open-source sources of geospatial data for inclusion in GIS analysis, reports, and cartographic
products. Cathy performs data analysis/data mining of client data to produce spatial analysis products
and results and provides QA/QC support for client provided data to validate accuracy prior to inclusion
in overall analysis products. She has performed Enhanced (Level 2) Hazus-MH modeling for
earthquakes, floods, and hurricanes. Cathy has made CDMS updates of local data for inclusion in
hazard modeling using Hazus-MH. She has advanced-level geocoding skills and knows how to clean of
large quantities of data used in analysis. Her past projects include:

= HMPs for Local, County, Tribal, and State jurisdictions.

= Comprehensive Wildfire Protection Plan update for a local county.

= Demographic and Population analysis to determine suitability for future development of a
community-based center.

= Farmland and Zoning analysis

= Database template design and python scripts for the automation of county jurisdiction data for use
in mitigation planning and analysis.

District 1 Hazard Mitigation Plan Update | IFB #3160007784 wittobriens.con/ 50



WITT OBRIEN'S

PART OF THE AMBIPAR GROUP

= Hot Spot Analysis of Student Population within a School District

»  Student Generation Analysis for school districts within Pierce County to determine which students
resided in newly constructed residences within the district.

= Geocoding Student Addresses Analysis to determine students that reside within & outside Pierce
County’s Urban Growth Area

« New attendance boundaries maps for elementary, middle, and high schools in support of student
transportation planning.

= Student Population Analysis to Determine Population of Students Affected by local wildfire.

«  Wildfire support to school district in Pierce County to determine those students living within the
evacuation area of the fire so further support could be given to these students and their families.

GIS Data Services Manager / Analyst, Washington State Office of the Superintendent of

Public Instruction (OSPI), Olympia, WA (2010 — 2018)

Responsible for the development of geospatial data and geodatabases for use in the development of
GIS based solutions for internal and external OSPI customers. Served as the primary GIS personnel for
all GIS products and solutions within this state agency.

GIS/Risk Analyst, State of Washington, Olympia, WA (2010)

Cathy served as the sole GIS/Risk Analyst on this project, which involved the development of risk maps
for each of Washington’s hazards, the completion of a risk and vulnerability analysis of state-owned
and leased fadilities, and a loss avoidance study to determine the effectiveness of past mitigation-

funded projects within the State.
GIS Analyst, Washington State Military Department, Camp Murray, WA (2007 — 2010)

Cathy provided GIS products and solutions to the Military Department’s Emergency Management
Division and was responsible for coordinating with local, county, and Federal GIS professionals to
acquire GIS data to maintain data currency for the Department. She provided geospatial analysis of the
impacts of high potential dams within a specific discharge area.

Lead GIS Analyst, State Emergency Operations Center, WA (2007 - 2010)

Cathy served as the Lead GIS Analyst during activations and exercises, including 3 Federal disaster
declarations for flooding. This required working independently and as a team to provide maps and
analysis products for use in determining the course of action needed with respect to response

activities.
Project Manager, State of Washington, Olympia, WA (2007 — 2010)

Served as Project Manager and Technical Advisor on this $150K FEMA Federal grant project to enhance
statewide essential facilities data within Hazus-MH MR4. Worked with and supervised contractors,
designed the project SOW and budget, approved work invoices, and solved technical issues presented

during the project.
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Emily has four years of professional experience as a
state-level GIS Manager and Analyst.

Prior to joining Witt O’Brien’s, Emily was the GIS Manager for the
State of South Carolina Military Department, Emergency
Management Division. She worked in the State Emergency
Operation Center providing GIS assistance during emergency
activations and exercises. Emily also served as the ITAM and
Environmental GIS Analyst supporting the Environmental Division
and Sustainable Range Program for the South Carolina National
Guard. She provided GIS expertise and authoritative standardized
spatial information, products, and services for the execution of
the conservation, compliance, training missions, and strategies
on military ranges.

- GIS Specialist, Alameda County Superior Court, CA
(2025)

Over the course of this project Emily developed different
mapping products to include digital PDFs and images for the
Alameda County Superior Court system for evacuation routes.
These products were imported into the evacuation plan created
for the Alameda County Superior Courts. This project included 7
court locations with about 3-4 maps showing various evacuation
routes for leaving the courthouses in an emergency, ranging
from employees to visitors.

GIS Specialist, Glendale Farms, AL (2024)

Emily developed digital mapping products to include PDFs for a
grant project at Glendale Farms in Trussville, Alabama. These
finished products showed the project area of the grant and the
proposed project to be completed if the grant was assigned.

GIS Specialist, Counties of Dickinson and Union, IA (2024)

| EMILY RAZzANO, MS
GIS/HAZUS SPECIALIST

YEARS OF EXPERIENCE
4 Years

EDUCATION

MS, Homeland Security with
Intelligence and Geospatial Analysis,
Pennsylvania State University

Post-Baccalaureate Certificate,
Geospatial Intelligence Applications,
Pennsylvania State University

Post-Baccalaureate Certificate, GIS,
Pennsylvania State University

BS, Geospatial and Environmental
Informatics, Auburn University

CERTIFICATIONS
GEOINT Collegiate Certificate, USGIF
(Issued 2023)

Emily developed all of the mapping products for the two Iowa counties of Dickinson and Union to
include reviewing relevant hazards, resources, and impacts which will shape the LHMPs. Dickinson and

Union — are highly rural in character.

GIS Manager, South Carolina Emergency Management Division (SCEMD), Columbia, SC

(2021 — 2024)

Emily updated current data and maintained a comprehensive geodatabase/SDE composed of
emergency management-related areas such as infrastructure, demographics, hydrology, etc. She
provided imagery products to the Division. She managed SCEMD's ArcGIS Online account. She
developed and maintained GIS applications using the ESRI product suite.

Emily served as SCEMD's technical lead for geographic information and cartographic visualizations for
new projects and contractual agreements. During emergency responses, she coordinated the
acquisition of new imagery, managed imagery analysis, and the production of imagery products. She
served in the State Emergency Operations Center during emergencies and disasters as assigned. She
managed GIS Augmentees, contractors, and federal GIS support to ensure data is captured, analyzed,
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and distributed as required. Emily provided GIS assistance to the ESFs during emergency activations
and exercises.

Environmental and ITAM GIS Analyst, South Carolina Military Department, Colurgbia, SC
(2021)

Emily supported the Environmental Division and Sustainable Range Program for the South Carolina
National Guard, providing GIS expertise and authoritative standardized spatial information, products,
and services for the execution of the conservation, compliance, training missions, and strategies on
military ranges. She met with military and other personnel to discuss mapping and database needs.
Creates specialized products including environmental review (NEPA) maps, spill plan maps, asbestos
maps, military training maps, and other products as determined by the Environmental GIS Manager.
She operated and maintained GIS system hardware, software, and peripherals, including GPS
equipment.

GIS Manager and Land Steward, Georgia-Alabama Land Trust, Inc., Columbus, GA (2020)

Emily was responsible for maintaining the master database for ArcMap, reviewing existing boundary
files, creating boundary files for new projects, and any GIS needs for the Land trust. In addition to
monitoring protected property easements by aerial or ground, create reports of the properties.
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With over 25 years in the publication, marketing and JoSsEPH TART
advertising industry, Joseph is a consummate learner and | SENIOR GRAPHIC DESIGNER
creative thinker striving to develop content using data
coupled with his knowledge of design and
communication in order to connect with the reader,
consumer, or user on a true level.

His strong understanding of multiple production deliverables
provides a foundation for shepherding projects, controlling
quality, costs, timeliness and client expectations. By engaging
with leadership and SMEs in strategic solution sessions for

opportunities, he develops, designs all visual graphics for YEARS OF EXPERIENCE
proposals, marketing materials, and client project deliverables. 25 Years
Senior Graphic Designer, Witt O'Brien’s (2022 — EDUCATION
Present) BFA, Memphis College of Art
, . . Memphis, TN
Joseph’s primary role is to support and create all branded Advertising, Design and Tllustration

graphics for Witt O'Brien’s proposal responses to government
entities. Additionally, he provides graphic support to the
Marketing team as well as covers, templates, complex diagrams
for client deliverables. AWARDS

2010 GreenGov Presidential Award
A Human Health Perspective on

BA, Furman University
Greenville, SC

Select Relevant Projects:

= Union County, IA — Hazard Mitigation Plan (2024) Climate Change published t_;y NIEHS
= Dickinson County, IA — Hazard Mitigation Plan (2024) and £#/Pin the April, 2010 issue
= Polk County, IA — Hazard Mitigation Plan (2024) 2011 NIH Bronze Plain
= Carson, CA — Hazard Mitigation Plan (2024 o el
rson, azard Mitigation Pian ( ) What’ in a Color? The Unique Human
= Lehigh and Northamption Counties, PA — Lehigh Valley Health Effects of Blue Light published
Hazard Mitigation (2024) r by EHP
= San Francisco State University, CA — Integrated Preparedness | 2006 Triangle Advertising Collateral
Plan (June 2024) Material Silver Award
«  San Francisco State University, CA — Emergency Operations | Earth Day Poster”
Plan (April 2024) CERTIFICATIONS
= City of San José, CA — Multi-Year Training & Exercise Plan Federal Section 508 Accessibility
2024 — 2027 (December 2023) Compliance

= Montgomery County, MD — Hazard Mitigation Plan (2023)

=  Montgomery County, MD — Emergency Operations Plan (July 2023)

= Louisville Metro Government, KY — Recovery Plan Performance Report [RPPR] (May 2023 and 2024)
= State of Indiana, IN — Organizational Change Management Documentation (March 2023)

= Sonoma County, CA — Subrecipient Monitoring Risk Assessment Report (March 2023)

« Louisville Metro Government, KY — 2021 & 2022 RPPR Analysis Report (January 2023 and 2024)

= City of San José, CA — Debris Management Workshop PowerPoint Presentation (December 2022)

»  Amtrak — Incident Response Team Exercise: Controller, Evaluator, and Simulator Briefing
(September 2022)
« Amtrak — Incident Response Team Exercise: Player Briefing (September 2022)
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« Amtrak — Incident Response Team Training & Exercise: Logistics (September 2022)

= Amtrak — Consolidated National Operations Center Concept Paper (September 2022)

= Amtrak — Transportation Managers Exercise Quick-Look Report (July 2022)

= Amtrak — Transportation Managers Exercise Read-Ahead Document (July 2022)

= Amtrak — Station Incident Preparedness Quick-Look Report (July 2022)

= Amtrak — Station Incident Preparedness Functional Exercise Player Guide (July 2022)

= Amtrak — Joint Reunification Services Exercise Quick-Look Report (July 2022)

Senior Proposal Designer, Innovative Emergency Management (IEM), Morrisville,
NC, SC (2018 — 2022)

= Managed proposal design team (3 Designers), assign work, and evaluate performance

= Engaged with leadership and SMEs in strategic solution sessions for Level A opportunities

= Developed, designs and directs all visual graphics of Levels A, B, and C opportunities

= Maintained graphics library of photography, infographics, and examples of showcase designs

= Trained all team members on Adobe CC apps (primarily InDesign) including Acrobat for electronic
and hardcopy production

Independent Contractor, Chapel Hill, NC (2017 — 2018)

Accounts Supported: Henry Ford Health System, Consumers Energy, and Frankenmuth Insurance

=  Provide ongoing support for agencies and institutions developing on brand materials for a wide
range of clients

= End-to-end design services from initial concepts through final production
Brogan & Partners, Morrisville, NC and Birmingham, MI (2001 — 2017)

Supervised every aspect of the teams supporting the NIEHS publication contract including peer review
specialists, freelance writers, copyeditors, designers, photographers, illustrators, printers and marketing
outreach of the highly ranked public health journal published by the NIEHS. Provide ongoing support
for agencies and institutions developing on-brand materials for a wide range of clients.

GOVERNMENT ACCOUNTS
National Institute of Environmental Health Sciences; National Toxicology Program; Michigan Office of
Highway Safety and Planning; Michigan Department of Health and Human Services

= Recruited, trained, and directed the creative and production team responsible for content in all
publications, websites, collateral marketing (100% adherence to deadlines)

= Generated multiple cover concepts for EHP monthly issues and special issues (>300 covers).
Presented concepts to editorial committee for selection

= Established the EHP brand standards and shaped the journal brand leading to a 7-point increase in
the citation index

= Defined design production standards, identified process improvements, and lead changes to
increase team efficiency and effectiveness thus decreasing time to publication from 6-9 months to
3-4 months, a 50% decrease

= Collaborated with marketing team to increase the number of individual, group, and institutional
subscriptions from 3,500 to 8,200

= Art directed photo shoots and coordinated all details for production with photographer.
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= Ensured adherence to quality standards; tracked and reported metrics weekly to ensure compliance
of 99% accuracy
= Counseled client on best practices, workflow strategies, and technological advances

CORPORATE ACCOUNTS
Consumers Energy; Henry Ford Health System; Covenant HealthCare; Informed DNA

=« Designed 100-120 website pages in adherence with the Consumers Energy brand guidelines in 6
months

» Designed print, exhibit, digita] and social content for key clients to amplify their message and brand
across multiple channels engaging target audiences

= Generated agency proposal in collaboration with the Brogan president, creative director, and
copywriters that led to winning the Henry Ford Health System account
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